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DISCLAIMER

1. Though adequate care has been taken while preparing the RfS document, the
bidder(s) shall satisfy themselves that the document is complete in all respect.
Intimation regarding any discrepancy shall be given to the office of Employer/
Owner immediately. If no intimation is received from any bidder within 20
(Twenty) days from the date of issuance of RfS documents, it shall be
considered that the document is complete in all respect and has been received/
acknowledged by the bidder(s).

2. Solar Energy Corporation of India Ltd (SECI) reserves the right to modify, amend
or supplement this document.

3. While this RfS document has been prepared in good faith, neither SECI nor their
employees or advisors make any representation or warranty, express or implied,
or accept any responsibility or liability, whatsoever, in respect of any statements
or omissions herein, or the accuracy, completeness or reliability of information,
and shall incur no liability under any law, statute, rules or regulations as to the
accuracy, reliability or completeness of this document, even if any loss or damage
is caused by any act or omission on their part.

Place: New Delhi Date: 25/05/2018
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INVITATION FOR BIDS (IFB)
FOR
SETTING UP OF 5GW (PER ANNUM) SOLAR MANUFACTURING PLANT LINKED WITH
POWER PURCHASE AGREEMENTS (PPAS) FOR ISTS CONNECTED SOLAR PV
POWER PLANT UNDER GLOBAL COMPETITIVE BIDDING

(SINGLE STAGE TWO ENVELOPE BIDDING)
under e-Tendering

1.0 Solar Energy Corporation of India Limited (hereinafter called “SECI”) is a
Government of India Enterprise under the administrative control of the Ministry of
New & Renewable Energy (MNRE). One of the main objectives of the Company is
to assist the Ministry and function as the implementing and facilitating arm of the
National Solar Mission (NSM) for development, promotion and commercialization of
solar energy technologies in the country.

2.0 Ministry of Power (MoP) has issued “Guidelines for Tariff Based Competitive Bidding
Process for Procurement of Power from Grid Connected Solar PV Power Projects”
vide Gazette Resolution dated 03.08.2017. These Guidelines have been issued
under the provisions of Section 63 of the Electricity Act, 2003 for long term
procurement of electricity by the ‘Procurers’, from grid-connected Solar PV Power
Projects, having size of 5 MW and above, through competitive bidding. This RfS
document has been prepared in line with the above Guidelines issued by MoP dated
03.08.2017.

3.0 As part of the Government of India’s targets of achieving a cumulative capacity of
100 GW Solar PV installation by the year 2022, SECI wishes to invite proposals for
setting up of Solar Manufacturing Plant (for an aggregate capacity of 5GW) linked
with ISTS Connected Solar PV Projects (for an aggregate capacity of 10GW) in India
on “Build Own Operate” basis. SECI shall enter into Power Purchase Agreement
(PPA) with the successful Bidders selected based on this RfS for purchase of Solar
Power for a period of 25 years based on the terms, conditions and provisions of the
RfS.

4.0 Power procured by SECI from the above Projects has been provisioned to be sold

to the different Buying Utilities of India. The details of Buying Utilities shall be
intimated at a later date.

OVERVIEW OF THE RfS

5.0 Solar Power Developers (hereafter referred to as SPDs) selected by SECI based on
this RfS, shall be required set up cumulative annual solar manufacturing capacity of
5GW, which shall be setup over a maximum period of 03 (Three) Years’ time. The
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SPDs shall be selected through Tariff Based Competitive Bidding followed by e-
Reverse Auction. The SPDs shall be allowed assured PPAs for double of the
capacity of Solar Manufacturing Plant. The SPDs have to set up ISTS Connected
Solar PV Power Plants on Build Own Operate (BOO) basis in accordance with the
provisions of this RfS document and standard Power Purchase Agreement (PPA) of
capacity twice that of the manufacturing capacity allocated to it. Thus, the total Solar
PV Power Plant capacity would be 10GW for manufacturing capacity of 5GW. The
standard PPA document shall be shortly uploaded and can be downloaded from
TCIL portal https://www.tcil-india-electronictender.com.

The minimum capacity for which any bidder could bid for, would be of 1GW of
manufacturing linked to 2GW of assured off take of Power. However, any
bidder would be free to bid for the entire 5GW manufacturing, linked to 10GW
Power Plant for which assured offtake would be given. The slab for bidding
would be 1GW each and capacity(ies) shall be allocated on bucket filling basis.

The SPDs would be allowed to set up ISTS Connected Solar PV Power Plant in
parallel with setting up of manufacturing facility, i.e. the mandatory requirement of
using self-produced modules in the Solar PV Power Plants under this scheme, will
not be there. This can be set up either through imported modules or through modules
manufactured by the manufacturing unit being set up by the bidder or through any
other domestic modules.For this ISTS Connected Solar PV Power Plant, an assured
offtake in the form of PPAs for Solar Power generated in these plants would be given.
The Solar PV Power Plant will be allowed staggered commissioning over a period of
04 (Four) years, with minimum 25% of the cumulative allocated capacity being
commissioned every year.

SECI shall enter into PPA with successful SPDs for a period of 25 years from the
date as per the provisions of PPA. The maximum tariff payable to the Project
Developer is fixed at INR 2.93/ kWh for 25 years. The Bidders will be free to avail
fiscal incentives like Accelerated Depreciation, Concessional Customs and Excise
Duties, Tax Holidays etc. as available for such projects. The same will not have any
bearing on comparison of bids for selection. As equal opportunity is being provided
to all bidders at the time of tendering itself, it is up to the Bidders to avail various tax
and other benefits. No claim shall arise on SECI for any liability if Bidders are not
able to avail fiscal incentives and this will not have any bearing on the applicable
tariff.

Bidders shall submit their bid by offering a single tariff for each Project, which shall
be applicable for all the 25 years.

If the Solar PV Power Project is transferred or sold to a third party during its tenure
(after initial lock-in period of 1 year after COD), SECI will retain full rights to
operationalize the PPA with the third party, which will be under full obligation to
honour all the obligations and terms & conditions of the PPA.
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SELECTION OF TECHNOLOGY & ELIGIBLE PROJECTS UNDER THIS
RfS

11.0 The Projects to be selected under this RfS (for cumulative capacity of 5GW against
manufacturing and cumulative capacity of 10GW against ISTS Connected Solar PV
Power Plant) to be installed anywhere in India. The manufacturing facilities shall be
technology agnostic. That is, the manufacturer can use any technology for producing
modules, as long as the materials used in the production process are produced
domestically. The only major raw material that can be imported is Polysilicon. For
Solar PV Power Plants, the selection of projects would be technology agnostic within
the technology mentioned above. Crystalline Silicon or Thin Film or CPV, with or
without trackers can be installed. Only commercially established and operational
technologies can be used, to minimize the technology risk and to achieve the timely
commissioning of the Projects.

12.0 Already commissioned projects cannot be considered under this RfS. Projects under
construction or projects which are not yet commissioned will, however, may be
considered, in case these projects are not already accepted under any other Central
or State Schemes. Enhancement and augmentation of already commissioned
Projects, irrespective of their capacities will not be considered as eligible Project
under this scheme.

GUIDELINES FOR IMPLEMETATION OF THE RfS

13.0 This RfS document has been prepared based on the “Guidelines for Tariff Based
Competitive Bidding Process for Procurement of Power from Grid Connected Solar
PV Power Projects” issued by Ministry of Power vide Gazette Resolution dated
03.08.2017. These guidelines and their elaborations/ clarifications form the basis for
selection of new Projects under this RfS. In case of any difference in interpretation
between this tender document and said guidelines, the matter shall be referred to
MNRE and the decision of MNRE shall be final and binding on Bidder/ SPD and
SECI.

14.0 Solar Energy Corporation of India Limited (SECI) has issued this RfS in the capacity
of “Intermediary Procurer” as defined in the aforementioned Guidelines, SECI may
develop a suitable monitoring mechanism, to analyse the performance of the
projects and carry out random checks to verify compliance of quality standards.

15.0 MNRE may also lay down conditions in order to meet forecasting and scheduling
requirements by appropriate commission or such other requirements including
partialstorage, to improve power quality.
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GENERAL

The complete RfS Documents are available at TCIL portal https:/www.tcil-india-
electronictender.com as well as on SECI's website http://www.seci.co.in.
Interested bidders shall download the RfS Documents from the portal
https://www.tcil-india-electronictender.com as per the provisions available
therein.

Interested bidders have to necessarily register themselves on the portal
https://www.tcil-india-electronictender.com through M/s Telecommunications
Consultants India Limited (TCIL), New Delhi to participate in the bidding under this
invitation for bids. It shall be the sole responsibility of the interested bidders to get
themselves registered at the aforesaid portal for which they are required to contact
M/s TCIL, New Delhi to complete the registration formalities. The address of M/s
TCIL is mentioned on the Bid Information Sheet. All required documents and
formalities for registering on TCIL are mentioned in the subsequent RfS documents.

They may obtain further information regarding this IFB from the registered office of
SECI at the address given on the Bid Information Sheet from 10:00 hours to 17:00
hours on all working days.

For proper uploading of the bids on the portal namely https:/www.tcil-india-
electronictender.com (hereinafter referred to as the ‘portal’), it shall be the sole
responsibility of the bidders to apprise themselves adequately regarding all the
relevant procedures and provisions as detailed in the portal as well as by contacting
M/s Telecommunications Consultants India Limited, New Delhi directly, as and when
required, for which contact details are also mentioned on the Bid Information Sheet.
The Employer in no case shall be responsible for any issues related to timely or
properly uploading/ submission of the bid in accordance with the relevant provisions
of Section Il - ITB of the Bidding Documents.

While submitting/ uploading the bids, the system through portal asks to key in the
pass-phrase for encryption of the documents. The pass-phrase is required by
Employer for opening the bids (Separate for both First Envelopes as well as Second
Envelopes). The same may be submitted on the portal as per the provisions
existing for submission of the pass-phrase and as per the details given in ITB.

In the event of not opening of the bid with the pass-phrase provided by the bidder,
Employer on its discretion may give an option through the portal, to the bidder to
open its bid as per provisions available on the portal. However, Employer shall not
be responsible if bid could not be opened within reasonable time for what so ever
reason. In such a case, the bid shall be sent unopened to ‘Archive’ on the portal and
shall not be considered at all any further.
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19.0 A Single Stage Two Envelope Bidding Procedure will be adopted and will proceed
as detailed in the RfS Documents. Bidding will be conducted through the global
competitive bidding procedures as per the provisions of ITB/ BDS and the contract
shall be executed as per the provisions of the Contract. It shall be noted that the
respective rights of the Employer and the Bidder/ SPD shall be governed by the RfS
Documents/ Contract signed between the Employer and the SPD for the package.

20.0 Bidders should submit their bid proposal online complete in all aspect on or before
last date and time of Bid Submission as mentioned on ETS Portal of TCIL
(https://www.tcil-india-electronictender.com), SECI website
http://www.seci.co.in and as indicated in the Bid Information Sheet.

21.0 Bidder shall submit bid proposal along with non-refundable Document Fees and Bid
Processing Fees, Earnest Money Deposit (EMD) complete in all respect as per the
Bid Information Sheet. Techno-Commercial bids will be opened as per the Bid
Information Sheet in online presence of authorised representatives of bidders who
wish to be present online. Bid proposals received without the prescribed Document
Fees and/or, Bid Processing Fees and/or Earnest Money Deposit (EMD) may be
considered as non-responsive. In the event of any date indicated is a declared
Holiday, the next working day shall become operative for the respective
purpose mentioned herein.

22.0 RfS documents which include Eligibility Criteria, Technical Specifications, various
Conditions of Contract, Formats etc. can be downloaded from ETS Portal of TCIL
(https://www.tcil-india-electronictender.com) or  from SECI  website
(http://www.seci.co.in). It is mandatory to download official copy of RfS
Document from Electronic Tender System (ETS) Portal of TCIL to participate
in the Tender. Any amendment(s)/ corrigendum(s)/ clarification(s) with respect to
this RfS shall be uploaded on TCIL website. The Bidder should regularly check for
any Amendment(s)/ Corrigendum(s)/ Clarification(s) on the above mentioned TCIL
website. The same may also be uploaded on SECI website http://www.seci.co.in
also. However, incase of any discrepancy, the information available on TCIL
website shall prevail.

23.0 Incase the RfS provides provision for multiple bids by a common bidder, then
separate EMD(s), Bid Processing Fees and Document Fees shall be furnished for
all the bids as listed out in the RfS along with the response to RfS. Kindly refer the
Clause of Bid Information Sheet for details. EMD shall be enclosed in a sealed
envelope and shall be submitted in the office of SECI (offline) whose mailing address
is mentioned in the Bid Information Sheet.

24.0 For multiple Projects, separate Performance Bank Guarantees shall be furnished
against each Project being executed under this RfS by the SPD after issuance of
Letter of Intent (LOI) by SECI.
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25.0 The detailed Qualifying Requirements (QR) are given in Section-lll of the RfS.

26.0 SECI shall conduct e-Reverse Auction (e-RA), if required or as per provisions of RfS
documents.

27.0 SECI reserves the right to cancel/ withdraw this invitation for bids without

assigning any reason and shall bear no liability whatsoever consequent upon
such a decision.

INTERPRETATIONS

1. Words comprising the singular shall include the plural & vice versa.

2. An applicable law shall be construed as reference to such applicable law including its
amendments or re-enactments from time to time.

3. Atime of day shall save as otherwise provided in any agreement or document be construed
as a reference to Indian Standard Time.

4. Different parts of this contract are to be taken as mutually explanatory and supplementary
to each other and if there is any differentiation between or among the parts of this contract,
they shall be interpreted in a harmonious manner so as to give effect to each part.

5. The table of contents and any headings or sub headings in the contract has been inserted
for case of reference only & shall not affect the interpretation of this agreement.
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BID INFORMATION SHEET

The brief details of the RfS are as under:

1.0 Selection of Solar Power Developers for Setting up of 5GW
NAME OF WORK/ (Per Annum) Solar Manufacturing Plant linked with PPAs
(A) | BRIEF SCOPE OF for Solar PV Power Plant to be installed anywhere in India.
WORK/ JOB 2.0 Land, Connectivity and Long Term Open Access shall be in
the scope of the the Developer.

(B) | RfS NO. & DATE SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 dated

25.05.2018
SINGLE BID
©) TYPE OF BIDDING SYSTEM
SYSTEM
TWO BID Yes
SYSTEM
E-TENDER Yes
(D) | TYPE OF RfS/ TENDER
MANUAL
COMPLETION/ As mentioned in RfS Documents [Reference Clause No. 17.b,

(E) CONTRACT PERIOD Section-ll, Instructions to Bidders (ITB) of RfS]

APPLICABLE Yes
DOCUMENT FEE/| | NOT APPLICABLE
(F) | COST _ OF  Rfs
DOCUMENT Amount: INR 118,000/~ (Indian Rupees One Lac Eighteen

(NON-REFUNDABLE) | Thousand Only) including GST, to be submitted
either through NEFT/ RTGS transfer in the account of SECI or
in the form of DD/ Pay Order, along with the response to RfS in
favour of “Solar Energy Corporation of India Ltd”, payable at
New Delhi.
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RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected

Solar PV Power Plant under Global Competitive Bidding

APPLICABLE Yes
NOT APPLICABLE
(G) BID PROCESSING FEE
(NON-REFUNDABLE) | Amount: INR 1,500,000/- (Indian Rupees Fifteen Lacs Only) +
18% GST for each Project to be submitted
either through NEFT/ RTGS transfer in the account of SECI or
in the form of DD/ Pay Order along with the response to RfS in
favour of “Solar Energy Corporation of India Ltd”, payable at
New Delhi.
APPLICABLE Yes
EARNEST MONEY NOT APPLICABLE
(H) | DEPOSIT (EMD)
Amount: INR 2,040,000,000/- (Indian Two Hundred Four Crore
Only) per Project to be submitted in the form of Bank Guarantee
along with the Response to RfS in line with Clause no. 10,
Section-ll, ITB.
PERFORMANCE APPLICABLE Yes
() | BANK GUARANTEE
NOT APPLICABLE
Solar Energy Corporation of India Limited
(A Government of India Enterprise)
W) DATE, TIME & VENUE | D - 3, 1%t Floor, Wing - A, Prius Platinum Building, District
OF PRE-BID MEETING | Centre, Saket, New Delhi - 110 017
Scheduled as per NIT on TCIL portal and/ or SECI website.
OFFLINE AND ONLINE
(K) | BID-SUBMISSION As per NIT on TCIL portal
DEADLINE
TECHNO-
(L) | COMMERCIAL BID | As per NIT on TCIL portal
OPENING
M) e-Reverse Auction (e- | Will be informed to eligible bidders.
RA) Date and time of e-RA shall be intimated through email.
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M/s Telecommunications Consultants India Limited
6™ Floor, TCIL Bhawan, Greater Kailash - 1
(N) CONTACT DETAILS | New Delhi - 110 048
OF TCIL Contact Person : ETS Support Team
Contact No. : 011 26202699 (Multiline) / 26241790 / 26202661
Email : ets_support@tcil-india.com

General Manager (Contracts & Procurement)

Name, Designation, Solar Energy Corporation of India Limited
Address and other . . .
(0) | details (For 1st Floor, D-3, A-Wing, District Centre,
.. Prius Building, Saket, New Delhi-110017
Submission of

Tel No. 011-71989256

Response to RfS)
Email - contracts@seci.co.in

1) Sh. Sanjay Sharma
General Manager (Contracts & Procurement),
Ph: 011-71989256

Details of persons to
be contacted in case of
any assistance
required

2) Sh. Manas Ranjan Mishra
Manager (Contracts & Procurement)
Ph: 011-71989294

(P)

3) Sh. Sunil
Sr. Engineer (Contracts & Procurement)
Ph: 011-71989264

1) Dr. Y. B. K. Reddy
Deputy General Manager (Solar),

Details of persons to Ph: 011-71989230

be contacted in case of

@ any technical
. . 2) Sh. Vineet Kumar
assistance required
Manager (Solar)
Ph: 011-71989245
Note:

1.0 Bids must be submitted strictly in accordance with Section-ll, Instructions to Bidders
(ITB) depending upon Type of Tender as mentioned at Clause no. (D) of Bid Information
Sheet. The IFB is an integral and inseparable part of the RfS document.

2.0 Bidder(s) are advised to quote strictly as per terms and conditions of the RfS documents
and not to stipulate any deviations/ exceptions.

3.0 Any bidder, who meets the Qualifying Requirement and wishes to quote against this
RfS, may download the complete RfS document along with its amendment(s) if any from
ETS Portal of TCIL (https://www.tcil-india-electronictender.com) and/ or SECI
website (www.seci.co.in) and submit their Bid complete in all respect as per terms &
conditions of RfS Document on or before the due date of bid submission.
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4.0 Clarification(s)/ Corrigendum(s) if any shall also be available on above referred
websites.

5.0 Prospective Bidders are requested to remain updated for any notices/ amendments/
clarifications etc. to the RfS document through the websites https:/www.tcil-india-
electronictender.com and/ or www.seci.co.in. No separate notifications will be issued
for such notices/ amendments/ clarifications etc. in the print media or individually.
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Preamble

This part (Section - Il) of the RfS Documents provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the
Employer. It also provides information on bid submission and uploading the bid on portal
https://www.tcil-india-electronictender.com, bid opening, evaluation and on contract
award. This Section (Section Il) contains provisions that are to be used unchanged
unless consists of provisions that supplement, amend, or specify in detail, information
or requirements included in RfS and that are specific to each procurement, states
otherwise.

Bidders may note that the respective rights of the Employer/ Owner and Bidders/
Contractors shall be governed by the RfS Documents/ Contracts signed between the
Employer/ Owner and the Contractor for the respective package(s). The provisions of
RfS Documents shall always prevail over any other documents in case of contradiction.

Further in all matters arising out of the provisions of this Section - Il and the RfS
Documents, the laws of the Union of India shall be the governing laws and courts of New
Delhi shall have exclusive jurisdiction.

5GW (PER ANNUM) SOLAR

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 Pade 16 of 128

PV POWER PLANT (PHASE-I)




3.1

3.2
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OBTAINING RfS DOCUMENTS

The RfS document can be downloaded from the website of TCIL (Telecommunication
Consultants India Limited) https:/www.tcil-india-electronictender.com. A link of the
same is also available at www.seci.co.in.

Note: Interested Bidders have to download the official copy of RfS & other
documents after login into the TCIL website by using the Login ID & Password
provided by TCIL during registration (Refer Annexure - D). The Bidder shall only
be eligible to submit/ upload the bid document only after logging into the TCIL
portal and downloading the official copy of RfS.

COST OF RfS DOCUMENTS & PROCESSING FEES

Prospective Bidders interested to participate in the bidding process are required to
submit their Project proposals in response to this RfS document along with a non-
refundable Bid Processing Fee and Cost of RfS Documents as mentioned in the Bid
Information Sheet. A Bidding Company/ Consortium will be eligible to participate in the
bidding process only on submission of Bid Processing Fee and Cost of RfS Documents.
In case the Bidder chooses to submit the amounts pertaining to Cost of RfS document
and Bid Processing Fee through NEFT/ RTGS (electronic transfer), the Bidder shall
submit the transaction receipt instead of the corresponding DDs, as part of the offline
bid submission. The bank details of SECI are available on www.seci.co.in under the
“Financials” Tab. The bids submitted without cost of the RfS document and/ or
Processing Fee (including partial submission of either of the respective amounts) and/
or Bank Guarantee against EMD, may be liable for rejection by SECI.

The Cost of RfS Documents and Bid Processing Fees are non-refundable and shall not
be returned to the bidder(s) under any circumstances except for annulment of tender/
RfS by SECI.

TOTAL CAPACITY OFFERED

Selection of Developers (for cumulative capacity of 5GW against manufacturing and
cumulative capacity of 10GW against ISTS Connected Solar PV Power Plant) will be
carried out through e-bidding followed by e-Reverse Auction process. The Projects will
be setup anywhere in India. However, the individual Solar Manufacturing Plant (having
cumulative manufacturing capacity of 1GW each) shall be set up at a single location.

The interested Bidders are required to participate in the Request for Selection (RfS) for
setting up of Solar Manufacturing Plant including installation of ISTS Connected Solar
Photovoltaic Power Plants on Build-Own-Operate (B-O-O) basis.

Projects shall be allocated in the configuration of 1 x 1GW, i.e. each Project shall have
a fixed Solar Manufacturing Plant capacity of 1GW linked with ISTS Connected Solar
PV Power Plant of 2GW capacity and a maximum of 5 such Projects shall be allotted
under the RfS either to a single bidder including its Parent and Affiliate or multiple
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bidders. Projects shall be connected to the ISTS system and Delivery Point, as defined
in the Section-1V of the RfS, shall be the CTU substation at 220kV level or above.

The SPDs shall demonstrate the Contracted Capacity at the Interconnection Point, as
defined in the Commissioning Procedure enclosed in Annexure-A and Appendix-A-1.

Project Configuation

The term “Project” shall have the meaning as defined in Section IV of the RfS, and shall
refer to the cumulative Project capacity as quoted by/ awarded to the Bidder.

The Bidder may however, set up the cumulative Project capacity at a single location, or
he may configure the Project as being sub-divided into a number of “Packages”, being
set up at multiple locations, across various States, if required. Following points are to
be noted in this regard:

a) A “Package” under this RfS, shall refer to a minimum cumulative installation of 50
MW and above, to be interconnected at a single CTU substation. It may be noted
that the minimum capacity to be installed at a single location (to be called as
“Package”) shall be 50 MW under the RfS, and installed capacity of a single Project
shall be in the multiples of 50MW only. A Project shall consist of separate Packages
at different locations, each being of 50 MW capacity, and the individual Packages
shall be pooled together prior to Delivery Point, thereby interconnecting the
Package of 50 MW capacity to the CTU substation.

b) The Project may consist of any number of Packages, each being in multiples of 50
MW and minimum capacity of each Package shall be 50 MW. The individual
Packages shall be pooled together prior to Delivery Point at voltage level of 33kV
or above and shall be further connected common line of delivery point at voltage
level of 220kV or above.

c) A single tariff shall be quoted by the Bidder for the entire Project, irrespective of the
Project configuration.

d) Power Purchase Agreements shall be signed separately for each Project. The
Bidders shall be responsible for obtaining Connectivity and Long Term Open
Access (LTA) for each Package.

e) The Bidders may modify the Project configuration subsequent to issuance of LOI
until the deadline of Financial Closure, subject to the condition that the condition as
per (d) above. SECI shall not be responsible for any delay in obtaining revised
Connectivity and LTA on account of change in Package location(s), which might
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lead to delay in achieving financial closure and in-turn, commissioning of the

Project.

f) The entire Project may have several Effective Dates of the PPA and several
milestones for achieving Financial Closure and Commissioning as per provisions
mentioned under Clause no. 15 of Section-Il, ITB.

g) One of the possible configurations of a Project, having separate locations for each
Package, is illustrated below, for elaboration:
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Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected

Project P = 2000 MW

PACKAGE A1=500 MW located in State- A

PACKAGE A2=750 MW in State-B

500 MW
(50MWx10)

Pooling S/S Pooling S/S
>33kV >33kV
CTU S/S CTU S/S
> 220kV >220kV

PACKAGE A3=750 MW located at State- C

500 MW
(50MWx10)

Pooling S/S
>33kV

CTU S/S
>220kV

4 PROJECT LOCATIONS

The Projects can be located any where in India.

5 PROJECT SCOPE & TECHNOLOGY SELECTION

Under this RfS, the SPD shall set up Solar Manufacturing Plant and Solar PV Project(s)
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including the transmission network up to the Interconnection/ Delivery Point in line with
Clause No. 7, Section-Il, ITB, at its own cost and in accordance to the provisions of this
RfS document. All approvals, permits and clearances required for setting up of the
Project (including connectivity and LTA) including those required from State
Government and local bodies shall be in the scope of the SPD. The manufacturing
facilities shall be technology agnostic. That is, the manufacturer can use any
technology for producing modules, as long as the materials used in the production
process are produced domestically. The only major raw material that can be imported
is Polysilicon. Moreover, the selection of Projects would be technology agnostic within
PV technology and crystalline silicon or thin film or CPV, with or without Trackers can
be installed. The Solar PV Power Plant can be set up either through imported modules
or through modules manufactured by the manufacturing unit being set up by the SPD
or through any other domestic modules. The SPD shall be required to follow the
applicable rules regarding project registration with the State Nodal Agency in line with
the provisions of the applicable policies/ regulations of the State where the Project/
Packages are being located. It shall be the responsibility of the SPD to remain updated
about the applicable charges payable to the SNA under the respective State Solar
Policy.

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR
PV POWER PLANT (PHASE-I)

6 MAXIMUM ELIGIBILITY FOR PROJECT CAPACITY ALLOCATION FOR A BIDDER
Following conditions shall be applicable to the Bidders for submission of bids against
this RfS:

(i) A Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company
can submit only a single bid for maximum 5 Projects in the prescribed formats as
detailed Clause No. 21, Section-Il, ITB, giving details of the Projects.

(i)  The total number of Projects to be allocated to a Bidder including its Parent,
Affiliate or Ultimate Parent or any Group Company shall be limited to 5 Projects,
with cumulative solar manufacturing capacity of 5GW including solar PV Power
Plant capacity of 10GW being awarded to a single Bidder, including its Parent,
Affiliate or Ultimate Parent or any Group Company.

(i)  The evaluation of bids shall be carried out as described in Section-V of RfS. The
methodology for allocation of Projects is elaborated in Section-V of RfS.

(iv) In case the bidder wishes to set up more than one Project, then the Projects would
need to be physically identifiable for the Project Capacity with separate boundary
wall, separate injection points and metering arrangement.

7 CONNECTIVITY WITH THE GRID

7.1 The Project should be designed for interconnection with the ISTS in accordance with
the prevailing CERC regulations in this regard. For interconnection with the grid and
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metering, the SPD shall abide by the applicable Grid Code, Grid Connectivity Standards,
regulations on Communication System for transmission of electric and other
regulations (as amended from time to time) issued by Appropriate Commission and
Central Electricity Authority (CEA).

7.2 The responsibility of getting ISTS connectivity and Long Term Open Acceess (LTA) shall
entirely be with the SPD and shall be at the cost of the SPD. Such availability of
transmission system being dynamic in nature, the bidder has to ensure actual availability
of power injection/ evacuation capacity at an ISTS substation. The transmission of
power up to the point of Interconnection/ Delivery Point where the metering is done for
energy accounting, shall be the responsibility of the SPD at his own cost. In case the
SPD is required to use InSTS to bring solar power at ISTS point, he may do so per rule
and regulations prescribed by the respective SERC/ CERC in this regard. The
maintenance of Transmission system up to the Inter-connection Point shall be the
responsibility of the SPD.

7.3 Notified Delivery Points: The bidders are free to choose the ISTS substations for
interconnection of the Solar PV Power Projects to the Grid on Pan-India basis. Additionally,
in order to facilitate the bidders in making his choice, and for optimum utilization of existing
capacity at the current ISTS substations, Bidders also have an option to choose the Delivery
Points (for initial 02 (Two) Years of period correspondant to 5000MW Capacity only) from
the Substations as notified below. For balance 02 (Two) Years correspondant to 5000
MW, the SPD(s) have to arrange the connectivity at its own.

Additional Margin on

Existing/ Under Existing/ Under
S. N. | Name of the Sub-Station Construction Capacity Construction System
(MVA) (MW at 220kV or
400kV Level)
CHHATTISGARH
1 765/400kV Dharamjaygarh | 2 x 1500MVA 765/400kV 900
2 765/400kV Champa 6 x 1500MVA 765/400kV 1500
3 765/400kV Bilaspur PS 3 x 1500MVA 765/400kV 1000
ODISHA

4 765/400kV Angul 4 x 1500MVA 765/400kV 500
5 400/220kV Indravati 2 x 315MVA 400/220kV 1500
Cumulative Capacity (MW) 5400

Important Notes:

(a) The above values are indicative. However, based on LTA applications and
discussion with CEA/ stakeholders, same may be finalized.

(b) The above data has been furnished as received from the CTU and SECI bears
no responsibility for the authenticity of the same. For any clarifciations on the
above, bidders may contact the CTU in this regard.
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(c) Bidders must ensure the bay availability at the particular substation. The total
capacity quoted by a bidder against a substation as indicated above shall in no
case exceed the total capacity available at that substation.

The arrangement of connectivity can be made by the SPD through a dedicated

transmission line which the SPD may construct himself of get constructed by PGCIL/

State Transmission Company or any other agency. The entire cost of transmission

including cost of construction of line, wheeling charges, SLDC/ Scheduling charges,

SOC, MOC maintenance, losses etc. and any other charges from the Project upto the

Interconnection Point will be borne by the SPD. Two or more Projects can be connected

to a common pooling substation from which the pooled power can be transferred to the

CTU substation through a common transmission line subject to the following conditions:

a) Acceptance of such an arrangement by the CTU.

b) The meters for each project at pooling substation are sealed by CTU/ STU/
DISCOM/ SLDC.

The energy accounts are divided and clearly demarcated for the power generated at the

Project and are issued by the STU/ SLDC/ RLDC concerned. In case of Pooling

substation, losses in the transmission line between the Pooling substation and the CTU

substation, shall be apportioned among the SPDs who share such a Pooling
arrangement, based on their monthly generation.

The SPD shall comply with CERC/ SERC regulations on Forecasting, Scheduling and
Deviation Settlement, as applicable and are responsible for all liabilities related to LTA
and Connectivity.

Reactive power charges as per CERC/ SERC regulations shall be payable by SPD as
per provisions of PPA.

Metering arrangement of each project shall have to be adhered to in line with relevant
clause of the PPA.

The Buying Utility will be responsible for all transmission charges and losses and any
other charges as applicable under the respective regulations beyond Delivery Point and
up to the drawl point.

Atleast 30 days prior to the proposed commissinig date, the SPD shall be required to
submit prior the connectivity letter from Central Transmission Utility (CTU), confirming
technical feasibility of connectivity of the plant to the CTU substation.

POWER GENERATION BY SOLAR POWER DEVELOPER

Criteria For Generation

The SPD will declare the annual CUF of the Project at the time of submission of
response to RfS, which shall be allowed to be modified at the time of signing of PPA.
Thereafter, the CUF for the Project shall remain unchanged for the entire term of the
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PPA. The declared annual CUF shall in no case be less than 17%. SPD shall maintain
generation so as to achieve annual CUF within + 10% and -15% of the declared value
till the end of 10 years from COD, subject to the annual CUF remaining minimum of
15%, and within +10% and -20% of the declared value of the annual CUF thereafter till
the end of the PPA duration of 25 years. The lower limit will, however, be relaxable by
SECI to the extent of non-availability of grid for evacuation which is beyond the control
of the SPD. The annual CUF will be calculated every year from 15t April of the year to
31st March next year.

Shortfall In Generation

If for any Contract Year, it is found that the SPD has not been able to generate minimum
energy corresponding to the value of annual CUF within the permissible lower limit of
CUF declared by the SPD, on account of reasons solely attributable to the SPD, such
shortfall in performance shall make the SPD liable to pay the compensation provided in
the PSA (Power Sale Agreement) as payable by SECI to Buying Ultility(ies)/ Discoms
and shall duly pay such compensation to SECI to enable SECI to remit the amount to
Buying Utility(ies)/ Discoms. This will, however, be relaxable by SECI to the extent of
grid non-availability for evacuation which is beyond the control of the developer. This
compensation shall be applied to the amount of shortfall in generation during the
Contract Year. The amount of compensation shall be equal to the compensation payable
(including RECs) by the buying utilities/ DISCOMs towards non - meeting of RPOs, if
such compensation is ordered by the State Commission.

However, this compensation shall not be applicable in events of Force Majeure identified
under the PPA with SECI, affecting supply of solar power by SPD.

Excess Generation

Any excess generation over and above 10% of declared annual CUF will be purchased
by SECI at a fixed tariff of 75% (seventy-five percent) of the PPA tariff, provided SECI is
able to get any buyer for sale of such excess generation. However, the SPD shall inform
at least 60 days in advance of such excess generation to SECI, to enable SECI take
necessary actions for sale of this excess generated energy. SECI shall be required to
intimate its approval/refusal to the SPD, for buying such excess generation not later than
1 month of receiving the above offer from the SPD. In the event the offer of the SPD is
not accepted by SECI within the said period of 1 month, such right shall cease to exist
and the SPD shall, at its sole discretion, may sell such excess power to any third party.

While the SPD would be free to install DC solar field as per his design of required output,
including his requirement of auxiliary consumption, he will not be allowed to sell any
excess power to any other entity other than SECI (unless refused by SECI).

In case at any point of time, the peak of capacity reached is higher than the rated
capacity and causes disturbance in the system at the point where power is injected, the
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SPD will have to forego the excess generation and reduce the output to the rated
capacity to ensure compliance with grid requirement.

Offtake Constraints Due To Transmission Infrastructure/ Grid Unavailability &
Backdown

Generation Compensation _in _offtake constraint due to Transmission
Infrastructure not complete/ ready (Transmission constraint): After the scheduled
commissioning date, if the Project is ready but the necessary power evacuation/
transmission infrastructure is not ready, for reasons not attributable to the Solar Power
Developer, leading to offtake constraint, the provision for generation compensation is

as follows:

Transmission Constraint

Provision for Generation Compensation

If the plant is ready but the
necessary power  evacuation/
transmission infrastructure is not
ready, leading to offtake constraint.

The normative CUF of 19% (Nineteen
Percent) or committed CUF, whichever is
lower, for the period of grid unavailability, shall
be taken for the purpose of calculation of
generation loss. Corresponding to this
generation loss, the excess generation by the
SPD in the succeeding 3 (Three) Contract
Years, shall be procured by SECI at the PPA
tariff so as to offset this loss.

If the transmission delay is directly attributable
to the organization building the transmission
network and some penalty is imposed on him,
then a part of that penalty may be utilized by
SECI for compensating the generation loss.

However, it is clarified that if the project is ready for commissioning prior to the
Scheduled Commissioning Date, but the offtake is constrained because of inadequate/
incomplete power evacuation infrastructure, no compensation shall be permissible.

Generation Compensation in offtake constraint due to Grid Unavailability: During
the operation of the Project, there can be some periods where the Project can generate
power but due to temporary transmission unavailability the power is not evacuated, for
reasons not attributable to the Solar Power Developer. In such cases the generation
compensation shall be addressed by SECI in following manner:

Duration of Grid Provision for Generation Compensation
unavailability

Grid unavailability in a contract
year as defined in the PPA:
(only period from 8 am to 6 pm
to be counted):

Generation Loss = [(Average Generation
per hour during the Contract Year) x
(number of hours of grid unavailability
during the Contract Year)]
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Where, Average Generation per hour during
the Contract Year (kWh) = Total generation in
the Contract Year (kWh) + Total hours of
generation in the Contract Year.

The excess generation by the SPD equal to
this generation loss shall be procured by SECI
at the PPA tariff so as to offset this loss in the

C.

succeeding 3 (three) Contract Years.

Offtake Constraints due to Backdown: The Solar Power Developer and SECI shall
follow the forecasting and scheduling process as per the regulations in this regard by
the CERC. The Government of India, as per Clause 5.2(u) of the Indian Electricity Grid
Code (IEGC), encourages a status of “must-run” to solar power projects. Accordingly,
no solar power plant, duly commissioned, should be directed to back down by a Discom/
Load Dispatch Centre (LDC). In case such eventuality of Backdown arises, except for
the cases where the Backdown is on account of events like consideration of grid security
or safety of any equipment or personnel or other such conditions, the Solar Power
Developers shall be eligible for a Minimum Generation Compensation, from SECI, in the

manner detailed below:

Duration of Backdown

Provision for Generation Compensation

Hours of Backdown during a
monthly billing cycle.

Minimum Generation Compensation = 50% of
[(Average Generation per hour during the
month) x (number of backdown hours during
the month)]X PPA Tariff

Where, Average Generation per hour during the
Contract Year (kWh) = Total generation in the
Contract Year (kWh) + Total hours of generation in
the Contract Year.

The excess generation by the SPD equal to this
generation loss shall be procured by SECI at the
PPA tariff so as to offset this loss in the succeeding
3 (three) Contract Years.

The Generation Compensation is to be paid as part of the energy bill for the successive
month after receipt of Regional Energy Accounts (REA)/SEA/JMR. No Trading Margin
shall be applicable on this Generation Compensation provided under Clause 8.4 c
above.

Note: Notwithstanding anything mentioned above, the provisions of Clause 8.4 above
shall be applicable subject to the acceptance of the same by the respective Buying Utility
in the Power Sale Agreement.
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CLEARANCES REQUIRED FROM THE STATE GOVERNMENT AND OTHER LOCAL
BODIES

The Solar Power Developers are required to obtain necessary clearances and permits
as required for setting up the Solar Manufacturing as well as Solar PV Power Projects,
including but not limited to the following:

a. No Objection Certificate (NOC)/ Environmental clearance (if applicable) for the
Project.

b. Forest Clearance (if applicable) for the land for the Project.

c. Approval for water from the concerned authority (if applicable) required for the
Project.

d. Any other clearances as may be legally required, in order to establish and operate
the Project.

The above clearances, as applicable for the Project, shall be required to be submitted
to SECI prior to commissioning of the Project. In case of any of the clearances as
indicated above being not applicable for the said Project, the SPD shall submit an
undertaking in this regard, and it shall be deemed that the SPD has obtain all the
necessary clearances for establishing and operating the Project. Any consequences
contrary to the above shall be the responsibility of the SPD.

EARNEST MONEY DEPOSIT (EMD)

Earnest Money Deposit (EMD) of INR 204 Crore per Project (1GW of Solar
Manufacturing and 2GW of Solar PV Power Plant) in the form of Bank Guarantee
according to Format 7.3 A and valid for 09 months from the last date of bid submission,
shall be submitted by the Bidder along with their bid, failing which the bid may be liable
for rejection. If the bidder wish to quote for more than 01 project, then the EMD shall be
submitted separately for each quoted project in multiple of INR 204 Crore per Project
(e.q. if a bidder is quoting for 2GW of Solar Manufacturing, then he has to submit 02
separate EMDs amounting INR 204 Crore each and so on). The Bank Guarantees
towards EMD have to be issued in the name of the Bidding Company/ Lead Member of
Bidding Consortium.

The Bidder shall furnish the Bank Guarantees towards EMD from any of the Banks listed
at Annexure-C to RfS. Bank Guarantees issued by foreign branch of a bank from bank
list given in Annexure-C is to be endorsed by the Indian branch of the same bank or State
Bank of India (SBI).

PERFORMANCE BANK GUARANTEE (PBG)

Bidders selected by SECI based on this RfS shall submit 02 separate Performance Bank
Guarantees per Project (i.e. 1GW of Solar Manufacturing including 2GW Solar PV Power
Plant) for values (i) INR 220 Crore for Solar Manufacturing and (ii) INR 400 Crore for
Solar PV Power Plant within 30 days of issuance of Letter of Intent (Lol) or before signing
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of PPA, whichever is earlier. It may be noted that successful Bidders shall submit the
Performance Bank Guarantee according to the Format 7.3 B with an initial validity period
from the date of submission of the PBG until 66 months from the Effective Date of the 15t
Year PPA. On receipt and after successful verification of the total Performance Bank
Guarantee in the acceptable form, the BG submitted towards EMD shall be returned by
SECI to the successful Bidder. Non submission of PBG within the above timelines shall
be treated as follows:

a. Delay upto 1 month from due date of submission of PBG: Delay charges @1%
of the PBG amount per month levied on per day basis shall be paid by the Bidder
to SECI in addition to the PBG amount.

b. Delay beyond 1 month from the due date of submission of PBG: The BG against
EMD submitted by the Bidder shall be encashed by SECI and the Project shall
stand terminated.

For the purpose of calculation of the above delay charges, ‘month’ shall be considered
as a period of 30 days.

All Performance Bank Guarantees (PBGs) shall be submitted separately for each Project.

The Bidder shall furnish the PBGs from any of the Banks listed at Schedule-2 of draft
PPA to SECI. PBGs issued by foreign branch of a bank from bank list given in Schedule-
2 of draft PPA is to be endorsed by the Indian branch of the same bank or State Bank of
India (SBI).

The format of the Bank Guarantees prescribed in the Formats 7.3 A (EMD) and 7.3 B
(PBG) shall be strictly adhered to and any deviation from the above Formats shall result
in rejection of the EMD/ PBG and consequently, the bid. In case of deviations in the
formats of the Bank Guarantees, the corresponding PPA shall not be signed.

The sucessful Bidders of the Projects selected based on this RfS are required to sign
PPA with SECI within 30 (Thirty) days after the issue of LOI. In case, SECI offers to
execute the PPA with the Selected Bidder and if the Selected Bidder does not submit the
requisite documents as per Clause No. 14, Section-ll, Instructions to Bidders (ITB) or
does not meet eligibility criteria upon submission of documents or does not execute the
PPA within the stipulated time period, then the Bank Guarantee equivalent to the amount
of the EMD shall be encahsed by SECI from the Bank Guarantee available with SECI
(i,e. EMD or PBG) as liquidated damages not amounting to penalty, the selected
Project(s) shall stand cancelled and the selected Bidder expressly waives off its rights
and objections, if any, in that respect.

The Bank Guarantees have to be executed on non-judicial stamp paper of appropriate
value as per Stamp Act relevant to the place of execution.

All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall be
borne by the Bidders.

In order to facilitate the Bidders to submit the Bank Guarantee as per the prescribed
format and in line with the requirements, checklist at Annexure-B has been attached.
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Bidders are advised to take note of the above checklist while submitting the Bank
Guarantees.

After the bidding process is over, SECI shall release the Bank Guarantees towards EMD
of the unsuccessful Bidders within 15 days after the completion of e-Reverse Auction.
The PBG of SPDs shall be returned to them, immediately after successful commissioning
of their projects as per Terms of PPA, after taking into account any liquidated damages
due to delays in commissioning as per Clause No. 17, Section-ll, Instructions to Bidders
(ITB) of RfS documents.

SUCCESS CHARGES

Successful bidders shall have to pay INR 16 Crore/ Project + 18% GST to SECI towards
administrative overheads, liaising with State Authorities, DISCOM/ STU/CTU, pre-
commissioning and commissioning expense. The payment has to be made by the SPD
in the form of DD/ Pay Order/ NEFT/ RTGS within 30 days of issuance of LOI or prior to
execution of PPA whichever is earlier. Any delay in depositing the said amount to SECI
as mentioned above within the stipulated time shall attract interest @18% per annum,
levied on per day basis, on the total Success Charges, till (and including) the date of
payment of Success Charges,which shall not be later than the date of signing of PPA.
PPA shall only be signed after deposit of the Success Charges to SECI.

FORFEITURE OF EMD

The BG towards EMD shall be encashed by SECI in following cases:

If the Bidder withdraws or varies the bid after due date and time of bid submission and
during the validity of bid;

In case, SECI offers to execute the PPA with the Selected Bidder and if the Selected
Bidder does not submit the requisite documents as per Clause No. 14, Section-ll,
Instructions to Bidders (ITB) of RfS documents or does not execute the PPA within the
stipulated time period;

If after issuance of LOI, it is found that the documents furnished by the Bidder as part of
response to RfS are misleading or misrepresented in any way;

If the Bidder fails to furnish required Performance Bank Guarantee in accordance with
Clause No. 11, Section-Il, Instructions to Bidders (ITB) of RfS document.

POWER PURCHASE AGREEMENT (PPA)

SECI shall enter into Power Purchase Agreements (PPAs) with Bidders selected based
on this RfS for each years (1%, 2", 3 and 4™") separately. A copy of standard Power
Purchase Agreement to be executed between SECI and the selected SPD will be made
available on website of TCIL https:/www.tcil-india-electronictender.com and also in
SECI website www.seci.co.in. All the 04 (Four) PPAs shall be signed within 30 days
from the date of issue of LOI, if not extended by SECI (for e.g. If the LOI is dated
20.08.2018, then the last date of signing of PPA shall be 19.09.2018). PPAs will be
executed between SECI and selected bidder or its SPV, for each Project. The signing

5GW (PER ANNUM) SOLAR

MANUFACTURING PLANT

LINKED WITH PPAs FOR SOLAR
PV POWER PLANT (PHASE-I)

RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018

Page 29 of 128




14.2

14.3

RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
# Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected

Solar PV Power Plant under Global Competitive Bidding

date for all the 04 PPAs shall be common (i.e. the 30" Day from the date of issuance of
LOI). However, the effective dates for all the 04 PPAs shall be as mentioned below:

S.N. Milestone for Solar Projects Eff((':vcl:g::fhls); te
1 PPA for 1t Year 15t Day of 1t Month
2 | PPA for 2™ Year 1st Day of 13% Month
3 | PPAfor 3™ Year 1st Day of 25" Month
4 | PPA for 4t Year 1st Day of 37" Month

The duration in months mentioned above shall be calculated from the date of issuance
of LOL.

Note: PPA will be executed between SECI and the SPD as per the breakup of the
cumulative Project capacity awarded to the Bidder. The Bidder shall provide the project
locations for the cumulative capacity quoted, in the Covering Letter (Format 7.1), which
can be changed by the SPD prior to signing of PPA. However, it may be noted that the
Successful Bidder shall be allowed to change the proposed Project locations, upto the
scheduled Financial Closure Dates for each PPA (e.g. for 1%t Year, the location can be
changed any time upto 8" Month, for 2" Year, the location can be changed any time upto
20" Month, for 3" Year, the location can be changed any time upto 32" Month and for
4™ Year, the location can be changed any time upto 44" Month). The duration mentioned
above shall be calculated from the date of issuance of LOI. Any changes in the location
of the Project(s) awarded shall not be permitted subsequent to the above deadline. The
final project configuration, adding up to the cumulative capacity awarded to the Bidder (in
line with the above provisions regarding the change in location), may be intimated to
SECI prior to the deadline mentioned above, which shall then remain changed/ updated
after signing of PPA. Delays in connectivity and/ or LTA for the Project(S) on account of
such changes in Project locations, which differ from the details provided in the Covering
letter, shall be at the risk of the Successful Bidder. The PPAs shall be valid for a period
of 25 years from the Scheduled Commissioning Date of the Projects.

The Performance Bank Guarantee as per Clasue 11 above and Success Charges as per
Clause 12 above, shall be submitted by the SPD prior to signing of PPA. Before signing
of PPA with the selected Bidders, SECI will verify the documents furnished by the Bidders
at the time of submission of response to RfS including the shareholding of the Project
Company along with a copy of complete documentary evidence supported with the
original documents. Bidders will be required to furnish the documentary evidence for
meeting the RfS Qualification Requirement and financial requirements mentioned at
Annexure to BDS respectively. At this stage, the Bidders shall be required to furnish the
audited balance sheet of the previous month-end along with complete Bank Statement
starting from day 1 of submission of response to RfS till date along with a copy of the
documents submitted with ROC which became due during this period, along with all the
relevant documents filed with MCA for allotment of Shares are required to be submitted
at the time of signing of PPA. If at this stage it is found that the documents furnished by
the Bidders are false/ misleading or misrepresented in any way then the provisions
contained in this RfS will be applicable.

Successful bidders will have to submit the required documents to SECI preferably within
20 days from the issue of LOI. In case of delay in submission of documents beyond the
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the timeline as mentioned above, SECI shall not be liable for delay in verification of
documents and subsequent delay in signing of PPA.

Irrespective of the date of signing of PPA, the Effective Date of the PPA shall be the date
as on 30" day from the date of issuance of LOI. In extraordinary cases of unavoidable
delays on the part of SECI in signing the PPAs, the Effective Date of the PPA shall then
be the date of signging of PPA.

14.4 Back-to-back Power Sale Agreements (PSAs) will be executed by SECI with the State
Buying Utilities for sale of Solar Power to them.

14.5 The SPDs will be free to reconfigure and repower their plants from time to time during
the PPA duration. However, SECI will be obliged to buy power only within the Capacity
Utilization Factor (CUF) range laid down in Power Purchase Agreement (PPA) as per
guidelines.

14.6 Any extension of the PPA period beyond 25 years shall be through mutual Agreement
between the Solar Power Developer and SECI.

15 MILESTONES INCLUDING FINANCIAL CLOSURE OR PROJECT FINANCING
ARRANGEMENTS

15.A FOR SOLAR MANUFACTURING PLANT

15.A.1 Following Milestones need to achieved for setting up of Solar Manufacturing Plant by

the SPD.
S.N. | Milestone Details m‘;f‘ttfs“)

Land Acquisition, EPC Order for Plant and

1 I Equipments, Permits and Clearance, Detailed Project 15
Report (DPR) including Detailed Layout for Proposed
Solar Manufacturing Plant

2 1l Readiness of Major Civil and Infrastructure 27

3 1 Receipt of Material (Machinery etc.) 30
Manufacturing Plant Commercial Operation Date

4 IV.a (MCOD) of entire allocated Manufacturing Facility 36

(Without Penalty/ Liquidated Damage)
Manufacturing Plant Commercial Operation Date
5 IV.b (MCOD) of entire allocated Manufacturing Facility 42
(With Penalty/ Liquidated Damage)
Manufacturing Plant Commercial Operation date
6 IV.c (MCOD) of entire allocated Manufacturing Facility 48
(With Tariff Reduction)

The duration in months mentioned above shall be calculated from the date of issuance
of LOL.

5GW (PER ANNUM) SOLAR

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 Pade 31 of 128

PV POWER PLANT (PHASE-I)




At

&

g

7
wlada

Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected
Solar PV Power Plant under Global Competitive Bidding

3E |§§ RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
-]

15.A.2 SECI shall constitute a committee or may authorize an organization to witness and

validate the achievement of above mentioned Milestones. The committee/ organization
shall submit its report after each visit by duly assessing the progress of the activity(ies).
The SPD needs to give atleast 30 (Thirty) days advance notice to SECI in order to arrange
the visit of the committee/ organization to witness and validate the achievement of
milestones. In case of delay in submission of notice, SECI shall not be liable for delay in
verification of documents and subsequent delay in witness and validation against
achievement of milestone.

Incase, any of the the milestones I, Il or lll indicated above are not achieved within
scheduled time, an extension can however be considered, on the sole request of SPD,
on advance payment of extension charges of INR 2 Crore per Project per Month. This
extension will not have an impact on the Manufacturing Plant Commercial Operation Date
(i.e. 36 months from the date of issuance of LOI). Subsequent to the schedule of
achievement of deadlines for any of the milestones I, Il or Ill, SECI shall issue notices to
the SPDs who are not meeting the requirements of respective Milestones deadlines as
per the RfS. The notice shall provide a period of 7 business days to the respective SPDs
to either furnish the necessary documents or make the above mentioned payment of INR
2 Crore/ Project/ Month. In case of nonsubmission of either-the requisite documents or
the necessary amount upon expiry of the above mentioned notice period of 7 days, SECI
shall encash the PBG. The amount of INR 2 Crore/ Project/ Month shall be paid by the
SPDs in advance prior to the commencement of the said delay period and shall be
calculated based on the period of delay as estimated by the SPD. Interest on account of
delay in deposition of the above mentioned charges or on any subsequent extension
sought, shall be levied @ one year SBI MCLR rate/ annum on pro-rata basis. However,
incase the milestone 1V.a is achieved within scheduled time (i.e. commercial operation of
entire allocated manufacturing facility within 36 months from the date of issuance of LOI),
the penalty collected so far shall be returned to the SPD without any interest charges.

15.B FOR SOLAR PV POWER PLANT

15.B.1 Following Milestones need to achieved for setting up of Solar PV Power Plant by the

SPD.
S.N. Milestone for Solar Projects or('l\s}l'::tlhss?D Maz(l:nn;:msS)CD
1 18t Year (Minimum 25% of PPA Capacity) 12 24
2 | 2" Year (Minimum 25% of PPA Capacity) 24 36
3 | 34 Year (Minimum 25% of PPA Capacity) 36 48
4 | 4" Year (Minimum 25% of PPA Capacity) 48 60

The duration mentioned above shall be calculated from the effective date of PPA.

15.B.2 SECI may authorize any individual or committee or organization to witness and validate

the commissioning procedure on site. Incase the Scheduled Commissioning Date (SCD)
of the projects are delayed beyond original SCD (as indicated above against each
milestone under clause no. 15.B.1) and upto 12 months delay period, the PPA shall be
in force w.e.f. end of original SCD period onwards (i.e. end of 12" month, 24" month, 36%
month or 48" month as the case may be) without change in final closing period (i.e. the
term/ duration of PPA will get reduced from 25 years to 24 years or so on pro-rata basis).
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Incase the projects are not commissioned within maximum SCD period (i.e. 24" month,
36" month, 48" month or 60" month as the case may be), the PBG submitted against
Solar PV Power Plant (i.e. INR 400 Crore) shall be forfeited and PPA Capacity shall be
reduced on pro-rata basis related to the capacity due for commissioning as on respective
original SCD.

15.1 For setting up of Solar PV Power Project, the SPD shall achieve Financial Closure as
mentioned below: -

Scheduled Financial Closure
(Months)

07 months from effective date of
1 1t Year (Minimum 25% of PPA Capacity) | 15t Year PPA (i.e. 08 months from
date of issuance of LOI)

07 months from effective date of

2 | 2" Year (Minimum 25% of PPA Capacity) 2" Year PPA (i.e. 20 months
from date of issuance of LOI)
07 months from effective date of
3 | 349 Year (Minimum 25% of PPA Capacity) | 3™ Year PPA (i.e. 32 months from
date of issuance of LOI)

07 months from effective date of
4 | 4" Year (Minimum 25% of PPA Capacity) | 4" Year PPA (i.e. 44 months from
date of issuance of LOI)

S.N. Milestone for Solar Projects

The Scheduled Financial Closure Dates mentioned above against each milestone are
maximum time period.

At these stages, the SPDs shall report tie-up of Financing Arrangements for the 100%
Project Cost corresponding to the respective PPA Capacity. In this regard, the SPD shall
submit a certificate from all financing agencies regarding the tie-up of funds indicated for
the Project. Additionally, the SPD shall furnish documentary evidence towards the
following: -

a.The orders placed/ agreements entered into, for supply of plants and equipment for
the Project.

b.Detailed Project Report for each Project.

c.The details of all planned/ proposed Inverters and modules (manufacturer, model
number, datasheet, all technical certificates as mentioned at Annexure-A along with
the link of the certifying authority with ILAC member accredited lab/ NABL accredited
lab) for the Project, at least 14 days prior to the scheduled Financial Closure date.

d.Ownership and clear possession of 100% of the land identified for the Project. In this
regard the SPD shall be required to furnish documents/ lease agreements to establish
possession/ right to use 100% of the required land in the name of the SPD or its
Affiliate. In case the land is in the name of the Affiliate, the land should be transferred
in the name of the SPD prior to Scheduled Commissioning Date. Wherever leasing
of private land is involved, the lease should allow transfer of land to the lenders or
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SECI, in case of default of the SPD. For leasing of private land, lease period of 30
years/ as per prevailing rule of respective State Government shall also be allowed.

e.Sworn affidavit from the authorized signatory of the SPD listing the details of the land
and certifying that total land required for the Project is under clear possession of the
SPD. In case the entire land as identified by the SPD for the Project is not under
100% ownership and possession of the SPD, the extension charges as per Clause
15.2 below, shall be levied pro-rata basis to the land not acquired until the above
deadline. Change of land for the Projects within the State is allowed prior to the
deadline of Financial Closure, under prior intimation to SECI.

In case of delay in achieving above conditions as may be applicable, SECI shall encash
Performance Bank Guarantees and shall remove the Project from the list of the selected
Projects on pro-rata basis, unless the delay is on account of delay in allotment of land by
the Government not owing to any action or inaction on the part of the SPD, or caused
due to a Force Majeure as per PPA. An extension can however be considered, on the
sole request of SPD, on advance payment of extension charges of INR 10 Crore per GW
per Month related to the capacity due for Financial Closure. This extension will not have
an impact on the Scheduled Commissioning Date of the Project. Subsequent to the
completion of deadline for achieving financial closure, SECI shall issue notices to the
SPDs who are not meeting the requirements of Financial Closure as per the RfS
deadlines. The notice shall provide a period of 7 business days to the respective SPDs
to either furnish the necessary documents or make the above mentioned payment of INR
10 Crore/ GW/ Month. In case of nonsubmission of either-the requisite documents or the
necessary amount upon expiry of the above mentioned notice period of 7 days, SECI
shall encash the PBG and terminate the PPA for the corresponding capacity of the
Project. The amount of INR 10 Crore/ GW/ Month shall be paid by the SPDs in advance
prior to the commencement of the said delay period and shall be calculated based on the
period of delay as estimated by the SPD. Interest on account of delay in deposition of the
above mentioned charges or on any subsequent extension sought, shall be levied @ one
year SBI MCLR rate/ annum on pro-rata basis. Any extension charges paid so, shall be
returned to the SPD without any interest on achievement of successful commissioning
within the Scheduled Commissioning Date, on pro-rata basis, based on the project
capacity commissioned as on Scheduled Commissioned Date.

The SPD will have to submit the required documents to SECI at least 14 days prior to the
scheduled Financial Closure date. In case of delay in submission of documents
mentioned above, SECI shall not be liable for delay in verification of documents and
subsequent delay in Financial Closure.

COMMISSIONING

The Commissioning of the Solar PV Projects shall be carried out by the SPDs in line with
the procedure elaborated in draft PPA document (Technical Specification at Annexure-A
and Commissioning Procedure at Appendix-A-1 are for reference). SECI may authorize
any individual or committee or organization to witness and validate the commissioning
procedure on site. Commissioning certificates shall be issued by the State Nodal Agency
or SECI after successful commissioning.
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PART COMMISSIONING

Part commissioning of the Solar PV Project shall be accepted by SECI subject to the
condition that the minimum capacity for acceptance of first and subsequent part(s)
commissioning shall be 50 MW, without prejudice to the imposition of penalty, in terms
of the PPA on the part which is not commissioned. However, the SCD will not get altered
due to part-commissioning. Irrespective of dates of part commissioning or full
commissioning, the PPA will remain in force for a period of 25 (twenty-five) years from
the SCD.

COMMISSIONING SCHEDULE AND LIQUIDATED DAMAGE (LD) FOR DELAY IN
COMMISSIONING

The Project (both Solar Manufacturing Plant and Solar PV Power Plant) shall be fully
commissioned in line with the milestones/ timelines indicated under clause nos. 15.A.1
and 15.B.1. In this regard, a duly constituted committee will physically inspect and certify
successful commissioning of the Project. In case of failure to achieve any of the
milestones, provisions of PPA as mentioned below shall apply: -

a. Delay upto six months from the MCOD:

For Solar Manufacturing Plant, in case the MCOD of the Project is delayed upto 06
(Six) months from the scheduled MCOD, LD of INR 8.22 Lacs (Indian Rupees Eight
Lacs Twenty Two Thousand Only) per day per project (i.e. 1GW of Solar Manufacturing
Plant) shall be levied. The amount towards LD shall be encashed out of the available
PBG.

b. Delay of more than six months from the MCOD:

For Solar Manufacturing Plant, in case the MCOD of the Project is delayed by more
than 06 (Six) months from the scheduled MCOD, the PPA tariff discovered after reverse
auction for setting up of Solar PV Power Plant shall be reduced at the rate of INR 0.002/
kWh per day of delay. The revised reduced tariff shall be applicable w.e.f. the original
enforcement date of individual PPAs. Any recovery, applicable on such cases shall be
done by SECI.

The maximum time period allowed for MCOD of the full Solar Manufacturing Capacity
with encashment of Performance Bank Guarantee and reduction in the fixed tariff shall
be limited to 48 months from the date of issuance of LOI. In case, the MCOD of the
Project is delayed beyond 48 months from the date of issuance of LOI, a duly constituted
committee by SECI shall assess the situation and submit its report/ recommendation for
further course of action. The failure to set up the Solar Manufacturing Plant within 48
months from the date of issuance of LOI, (i) shall attract forfeiture of the PBG (amounting
INR 400 Crore) submitted against setting up of Solar PV Power Plant (ii) may also attract
the termination of PPA based on the report/ recommendation of the committee at the
sole discretion of SECI.
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For Solar PV Power Plant, the Scheduled Commissioning Date (SCD) of the Project
needs to be achieved in line with the milestones/ timelines indicated under clause no.
15.B.1. Incase the SCD of the projects are delayed beyond original SCD (as indicated
against each milestone under clause no. 15.B.1) and upto 12 months delay period, the
PPA shall be in force w.e.f. end of original SCD period onwards (i.e. end of 12" month,
24" month, 36" month or 48" month as the case may be) without change in final closing
period (i.e. the term/ duration of PPA will get reduced from 25 years to 24 years or so
on pro-rata basis). Incase the projects are not commissioned within maximum SCD
period (i.e. 24" month, 36" month, 48" month or 60" month as the case may be), the
PBG submitted against Solar PV Power Plant (i.e. INR 400 Crore) shall be forfeited
proportionately and PPA Capacity shall be reduced on pro-rata basis related to the
capacity due for commissioning as on respective original SCD.

For the purpose of calculations for penalty, ‘month’ shall be considered consisting of 30
(Thirty) days where as ‘week’ shall be considered consisting of 07 (Seven) days.

EARLY COMMISSIONING

For Solar PV Power Projects, the SPD shall be permitted for full commissioning as
well as part commissioning of the Project even prior to the scheduled COD/ SCD. In
cases of early part-commissioning of Solar PV Power Projects (due for commissioning),
till the SCD, SECI may purchase the generation @ 75% (seventy-five per cent) of the
PPA tariff. However, in case the entire capacity of Solar PV Power Plant (due for
commissioning) is commissioned prior to the scheduled commissioning date, SECI may
purchase the generation at PPA Tariff. However, early part/ full commissioning of the
Project and subsequent energy procurement from the same shall be subject to the
approval of SECI.

For Solar Manufacturing Plants, the SPD shall be permitted for full commissioning as
well as part commissioning.

COMMERCIAL OPERATION DATE (COD) FOR SOLAR PV POWER PROJECTS

Commercial Operation Date (COD) shall be the date on which the commissioning
certificate is issued upon successful commissioning of the full capacity of the respective
PPA or the last part capacity of the respective PPA, as the case may be. The 25-year
tenure of PPA shall be as per the provisions of PPA. The following milestone dates may
therefore be observed and may fall on separate dates:

(a) Interconnection with Grid: This may be provided by the STU/ CTU/ DISCOM on the
request of the SPD, even if the project is only partially ready, to facilitate testing and
allow flow of power generated into the grid to avoid wastage of Power.

(b) Commissioning of the Project: This will be on a date, when the project meets the
criteria defined for project commissioning. SECI may authorize any individual or
committee or organization to declare the project commissioned on site.

Any energy produced and flowing into the grid before MCOD/ SCD shall not be at the
cost of SECI under this scheme and developers will be free to make short-term sale to
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any organization or individual. SECI may agree to buy this power as a trader if they find
it viable outside this RfS.

18  MINIMUM PAID UP SHARE CAPITAL TO BE HELD BY PROJECT PROMOTER

18.1 The Bidder shall provide complete information in their bid in reference to this RfS about
the Promoters and upon issuance of LOI, the SPD shall indicate its shareholding in the
company indicating the controlling shareholding before signing of PPA with SECI.

18.2 No change in the controlling shareholding of the Bidding Company or Bidding Consortium
shall be permitted from the date of submission of response to RfS till the execution of the
PPA. However, in case the Project is being set up by a listed Company, this condition will
not be applicable.

18.3 In case of SPVs: The successful Bidder, if being a single company, shall ensure that its
shareholding in the SPV/ Project Company executing the PPA, shall not fall below 51%
at any time prior to 1 (one) year from the COD, except with the prior approval of SECI. In
the event the successful bidder is a consortium, then the combined shareholding of the
consortium members in the SPV/ Project Company executing the PPA, shall not fall
below 51% at any time prior to 1 (one) year from COD, except with the prior approval of
SECI. However, in case the Project is being set up by a listed Company, this condition
will not be applicable.

18.4 In case of the successful Bidder itself executing the PPA, it shall ensure that its promotors
shall not cede control (Control shall mean the ownership, directly or indirectly, of more
than 50% of the voting shares of such Company or right to appoint majority Directors), till
1 (one) year from the COD, except with the prior approval of SECI. However, in case the
Project is being set up by a listed Company, this condition will not be applicable.

18.5 In case of companies having multiple promoters (but none of the shareholders having
more than 50% of voting rights and paid up share capital), it shall be considered as a
company under joint control. In such cases, the shareholding pattern in the company as
submitted at the time of bidding, shall be maintained for a period of 01 (one) year after
COD.

18.6 Any change in the shareholding after the expiry of 1 year from COD can be undertaken
under intimation to SECI. Transfer of controlling shareholding of the company
developing the project within the same group of companies will however be allowed after
COD with the permission of SECI, subject to the condition that, the management control
remains within the same group of companies.

18.7 In the event of Change in Shareholding/ Substitution of Promoters triggered by the
Financial Institutions leading to signing of fresh PPA with a new entity, an amount of INR
10 Lakh per Project per Transaction as Facilitation Fee (non-refundable) shall be
deposited by the developer to SECI.

19 STRUCTURING OF THE BID SELECTION PROCESS

19.1 Single stage, double envelope bidding followed by e-Reverse Auction has been
envisaged under this RfS. Bidders have to submit both Techno-Commercial Bid and
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Financial Bid (Tariff) together in response to this RfS online. The preparation of bid
proposal has to be in the manner described in Clause No. 23, Section-Il, Instructions to
Bidders (ITB) of RfS.

INSTRUCTIONS TO BIDDERS FOR STRUCTURING OF BID PROPOSALS IN

RESPONSE TO RfS

The bidder including its Parent, Affiliate or Ultimate Parent or any Group Company shall
submit a single response to RfS.

Detailed Instructions to be followed by the bidders for online submission of response to
RfS are stated at Annexure - D and Annexure - E

Submission of bid proposals by Bidders in response to RfS shall be in the manner
described below:

1. Covering Letter as per Format 7.1.

2. In case of a Bidding Consortium, a Power of Attorney in favour of the Lead Member
issued by the other Members of the Consortium shall be provided in original as per
format attached hereto as Format 7.2.

In the event any Member of the Bidding Consortium (other than Lead Member) is a
foreign entity, it may submit Board Resolutions in place of Power of Attorney for the
purpose of fulfilling the requirements under this clause. Provided that such Board
Resolutions shall be supported by an unqualified opinion issued by the legal counsel
of such foreign entity stating that the Board Resolutions are in compliance with the
applicable laws of the respective jurisdictions of the issuing Company and the
authorizations granted therein are true and valid.

3. Earnest Money Deposit (EMD) in the form as per Format 7.3 A.

4. Board Resolutions, as per prescribed formats enclosed as per Format 7.4 duly
certified by the Company Secretary or the Director of the relevant Bidder, as
applicable to the Bidder and mentioned hereunder:

a. Board resolution from the Bidding Company or the Lead Member of the
Consortium, as the case may be, in favour of the person signing the response to
RfS and in the event of selection of the Projects and to sign the PPA with SECI.
Additionally, Board Resolution from each of the Consortium Members in favour
of the person signing Consortium Agreement shall also be submitted.

b. Board Resolution from the Bidding Company committing 100% (One Hundred
Percent) of the equity requirement for the Project/ Board Resolutions from each
of the Consortium Members together in aggregate committing to 100% (One
Hundred Percent) of equity requirement for the Project (in case of Bidding
Consortium); and
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c. Board Resolutions from each of the Consortium Members and Lead Member
contributing such additional amount over and above the percentage limit
(specified for the Lead Member and other member in the Consortium Agreement)
to the extent becoming necessary towards the total equity share in the Project
Company, obligatory on the part of the Consortium pursuant to the terms and
conditions in the Consortium Agreement.

5. In case of a Consortium, the Consortium Agreement between the Members in the
Consortium as per Format 7.5 along with Board resolution from each Member of the
Consortium for participating in Consortium.

6. Format for Financial Requirements as per Format 7.6 along with the certificate from
practicing Chartered Accountant/Statutory Auditors showing details of computation
of the financial credentials of the Bidder.

7. A disclosure statement as per Format 7.7 regarding participation of any related
companies in the bidding process.

8. Format for Technical Criteria as per Format 7.8 (to be filled out separately for each
Project) in line with Clause No. 15, Section-Il, Instructions to Bidders (ITB) of RfS.

9. Declaration by the Bidding Company/ Lead Member of Bidding Consortium for the
Proposed Technology Tie Up as per Format 7.9 (to be filled out separately for each

Project).

10. Attachments

a. Memorandum of Association, Article of Association needs to be attached along
with the bid. The Bidder should also highlight the relevant provision which
identifies the objects relating to Power/ Energy/ Renewable Energy/ Solar Power
Plant Development.

» In case, there is no mention of the above provisions in the MoA/ AoA of the
bidding company, the same has to be amended and submitted prior to

signing of PPA, if the Bidder is selected as Successful Bidder.

» |If the selected Bidder wishes to execute the project through a Special
Purpose Vehicle (SPV), the MoA/ AoA of the SPV highlighting the relevant
provision which highlights the objects relating to Power/ Energy/ Renewable
Energy/ Solar Power Plant Development has to be submitted prior to signing
of PPA.

b. Certificate of Incorporation of Bidding Company/ all member companies of
Bidding Consortium.

c. A certificate of shareholding of the bidding company, its Parent and Ultimate
Parent (if any) duly certified by a practicing Chartered Accountant/ Company
Secretary as on a date not earlier than 30 days prior to the last date of bid
submission, along with documents containing information about the promoters,
and their shareholding in the Bidder (as on a date not earlier than 30 days prior
to the last date of bid submission) indicating the controlling shareholding at the
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stage of submission of response to RfS as per Clause No. 18, Section-ll,
Instructions to Bidders (ITB) of RfS. SECI reserves the right to seek additional
information relating to shareholding in promoter companies, their parents/
ultimate parents and other group companies to satisfy themselves that RfS
conditions have been complied with and the Bidder will ensure submission of the
same within the required time lines.

d. Certified copies of annual audited accounts for the last financial year, i.e. FY
2016-17.

IMPORTANT NOTES AND INSTRUCTIONS TO BIDDERS

Wherever information has been sought in specified formats, the Bidders shall fill in the
details as per the prescribed formats and shall refrain from any deviations and referring
to any other document for providing any information required in the prescribed format.

The Bidders shall be shortlisted based on the declarations made by them in relevant
schedules of RfS. The documents submitted online will be verified before signing of PPA
in terms of Clause No. 14, Section-Il, Instructions to Bidders, ITB of RfS.

If the Bidder/ Member in a Bidding Consortium conceals any material information or
makes a wrong statement or misrepresents facts or makes a misleading statement in its
response to RfS, in any manner whatsoever, SECI reserves the right to reject such
response to RfS and/ or cancel the Letter of Intent, if issued, and the Bank Guarantee
provided up to that stage shall be encashed. Bidder shall be solely responsible for
disqualification based on their declaration in the submission of response to RfS.

If the event specified at 21.3 is discovered after the Effective Date of PPA, consequences
specified in PPA shall apply.

Response submitted by the Bidder shall become the property of the SECI and SECI shall
have no obligation to return the same to the Bidder. However, the EMDs submitted by
unsuccessful Bidders shall be returned as specified in Clause no. 11, Section-ll,
Instructions to Bidders (ITB) of RfS.

All documents of the response to RfS (including RfS and subsequent Amendments/
Clarifications/ Addenda, PPA and PSA) submitted online must be digitally signed by the
person authorized by the Board as per Format 7.4.

The response to RfS shall be submitted as mentioned in Clause No. 20, Section-ll,
Instructions to Bidders (ITB) of RfS. No change or supplemental information to a
response to RfS will be accepted after the scheduled date and time of submission of
response to RfS. However, SECI reserves the right to seek additional information from
the Bidders, if found necessary, during the course of evaluation of the response to RfS.

The bidder shall make sure that the correct, valid and operative Pass-Phrase to decrypt
the relevant Bid-part is submitted into the ‘Time Locked Electronic Key Box (EKB)’ after
the deadline of Bid submission, and before the commencement of the Online Tender
Opening Event (TOE) of Technical bid.
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21.9 All the information should be submitted in English language only. In case of foreign
bidders having documents in other than English language, then the documents shall be
translated in English language by certified translator and submitted.

21.10 Bidders shall mention the name of the contact person and complete address and contact
details of the Bidder in the covering letter.

21.11 Response to RfS that are incomplete, which do not substantially meet the requirements
prescribed in this RfS, will be liable for rejection by SECI.

21.12 Response to RfS not submitted in the specified formats will be liable for rejection by SECI.

21.13 Bidders delaying in submission of additional information or clarifications sought will be

liable for rejection.

21.14 Non-submission and/ or submission of incomplete data/ information required under the
provisions of RfS shall not be construed as waiver on the part of SECI of the obligation
of the Bidder to furnish the said data/ information unless the waiver is in writing.

21.15 Only New Delhi Courts shall have exclusive jurisdiction in all matters pertaining to this

RfS.

22 NON-RESPONSIVE BID

The electronic response to RfS submitted by the bidder along with the documents
submitted offline to SECI shall be scrutinized to establish “Responsiveness of the bid”.
Each bidder’'s response to RfS shall be checked for compliance with the submission
requirements set forth in this RfS.

Any of the following conditions shall cause the Bid to be “Non-responsive”: -

(a) Non-submission of Cost of RfS and/ or Processing fee as mentioned in the Bid
Information Sheet;

(b) Non-submission of EMD in acceptable form along with RfS document.

(c) Response to RfS not received by the due date and time of bid submission;

(d) Non-submission of correct, valid and operative Pass-Phrase to decrypt either the
Technical Bid Part or Financial Bid Part offline before due date and time of submission

of bid;

(e) Non-submission of the original documents mentioned at Clause No. 23.a |, Section-
I, Instructions to Bidders (ITB) of RfS by due date and time of bid submission;

(f) Any indication of tariff in any part of response to the RfS, other than in the financial

bid;

(g) Data filled in the Electronic Form of Financial Bid (Second Envelope), not in line with
the instructions mentioned in the same electronic form;
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(h) In case it is found that the Bidding Company including Ultimate Parent Company/
Parent Company/ Affiliate/ Group Companies have submitted more than one
response to this RfS, then all these bids submitted shall be treated as non-responsive

and rejected.

23 METHOD OF SUBMISSION OF RESPONSE TO RfS BY THE BIDDER

23.a DOCUMENTS TO BE SUBMITTED OFFLINE (IN ORIGINAL)

The Bidder has to submit the documents in original as part of Response to RfS to the
address mentioned in Bid Information Sheet before the due date and time of bid

submission.

Bidding Envelope: Super scribed as “Bidding Envelope containing (i) Covering
Envelope, (ii) Pass Phrase Envelope -1 & (iii) Pass Phrase Envelope -2” at the top
of the Envelope and “Name & Address of the Bidder” on the left hand side bottom
must contain the following

I. Covering Envelope: Super scribed as “Covering Envelope Containing Cost of
RfS Document, Processing Fee, Bank Guarantee towards EMD, Covering
Letter, and Power of Attorney (if applicable), Consortium Agreement (if
applicable) and Board Resolution” must contain the following

e DD/ Pay Order/ Electronic Fund Transfer Receipt towards Cost of RfS Document
as mentioned in Bid Information Sheet.
e Processing Fee in the form DD/ Pay Order/ Electronic Fund Transfer Receipt as
mentioned in the Bid Information Sheet.
e Bank Guarantee towards EMD as mentioned in the Bid Information Sheet (as
per Format 7.3A). One EMD may be submitted for the cumulative capacity
quoted by the Bidder.
e Covering Letter as per Format-7.1
Power of Attorney as per Format 7.2 (if applicable),
o Board Resolution as per Format 7.4
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1. Consortium Agreement as per Format 7.5 (if applicable) Pass-Phrase Envelope-1:
Containing Pass Phrase for Technical Bid duly signed by the authorized signatory
in sealed envelope.

Ill. Pass-Phrase Envelope-2: Containing Pass Phrase for Financial Bid duly signed by
the authorized signatory in sealed envelope.
The bidding envelope shall contain the following sticker

Response to RfS for Selection of Solar Power Developers for Setting up of
5GW (Per Annum) Solar Manufacturing Plant linked with Power Purchase

Agreements (PPAs) for ISTS Connected Solar PV Power Plants in India

Cumulative Capacity of

the projects applied for GW
No. of Projects Bid for
RfS Reference No.
Submitted by (Enter Full name and address of the Bidder)

(Signature of the Authorized Signatory)
Authorized Signatory (Name of the Authorized Signatory)
(Stamp of the Bidder)

GM (C&P)/ Manager (C&P)/ Sr. Engineer (C&P)
Solar Energy Corporation of India Limited

D - 3, 1stFloor, A-Wing, Prius Platinum Building,
District Centre, Saket, New Delhi - 110 017

Tel No. 011-71989256/ 011-71989294

Email - contracts@seci.co.in

Bid Submitted to

23.b DOCUMENTS TO BE SUBMITTED ONLINE

Detailed instructions to be followed by the Bidders for online submission of response to
RfS are stated as Annexure-D and E. The Bidders shall strictly follow the instructions
mentioned in the electronic form in respective technical bid and financial bid while filling
the form.

If the Bidder has submitted offline documents and fails to submit the online bid,
then the same shall be treated as incomplete bid and Cost of RfS, Processing fee
submitted shall be encashed and the EMD(s) shall be returned.

All documents of the response to RfS submitted online must be digitally signed on
www.tcil-india-electronictender.com which should contain the following:
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l. Technical Bid (First Envelope)

The Bidder shall upload single technical bid containing the scanned copy of
following documents duly signed and stamped on each page by the authorized
person as mentioned below

(a) Formats - 7.1, 7.2 (if applicable), 7.3 A, 7.4, 7.5 (if applicable), 7.6, 7.7 (if
applicable), 7.8, 7.9 as elaborated in Clause No. 20, Section-Il, Instructions
to Bidders (ITB).

(b) All attachments elaborated in Clause No. 20, Section-Il, Instructions to
Bidders (ITB), under the sub-clause 10: Attachments, with proper file names.

(c) All supporting documents regarding meeting the eligibility criteria.

The bidder will have to fill the Electronic Form provided at the TCIL portal
as part of Technical Bid.

Il Financial Bid (Second Envelope)

Bidders shall submit the single Financial Bid containing the scanned copy of
following document(s):

(a) Covering letter as per Format-7.10 of this RfS document

(b) Preliminary Estimate of Cost of Solar PV Project as per Format 7.11
Tariffs for each year have to be filled online in the Electronic Form provided at the
TCIL portal. The instructions mentioned in the Financial Bid Electronic Form have

to be strictly followed without any deviation, else the bid shall be considered as
non-responsive.

Important Note:

(a) The Bidders shall not deviate from the naming and the numbering formats of
envelops mentioned above, in any manner.

(b) In each of the Envelopes, all the documents enclosed shall be indexed and flagged
appropriately, with the index list indicating the name of the document against each
flag.

(c) All the Envelopes shall be properly sealed with the signature of the Authorized
Signatory running across the sealing of the envelopes.

24 NOTICE BOARD FOR DISPLAY
The selected SPD will have to put a notice board (at least 180cm x 120cm) at its project
site main entrance prominently displaying the following message before declaration of
COD/ SCD.
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__ GW Solar Manufacturing Plant/ ___ GW Grid Connected Solar PV Project
Owned and operated by
--------------------- (insert name of the SPD)

(Under RfS for Setting up of 5GW (Per Annum) Solar Manufacturing Plant linked
with Power Purchase Agreements (PPAs) for ISTS Connected Solar PV Power
Plant, Implemented by

Solar Energy Corporation of India Limited)

25 VALIDITY OF THE RESPONSE TO RfS

The Bidder shall submit the response to RfS which shall remain valid up to 180 (One
Hundred Eighty) days from the last date of submission of response to RfS (“Bid Validity”).
SECI reserves the right to reject any response to RfS which does not meet the
aforementioned validity requirement.

26 BID PREPARATION COST

The Bidder shall be responsible for all the costs associated with the preparation of the
response to RfS and participation in discussions and attending pre-bid meeting(s) etc.
SECI shall not be responsible in any way for such costs, regardless of the conduct or
outcome of the bid process.

27 CLARIFICATIONS/ PRE-BID MEETING/ ENQUIRIES/ AMENDMENTS

271  Clarifications/ Doubts, if any, on RfS document may be emailed and/ or submitted
through TCIL portal.

27.2 SECI will make effort to respond to the same in the Pre-Bid Meeting to be held as
mentioned in the Bid Information Sheet. A compiled list of such questionnaire and SECI’s
response will be uploaded in the website www.tcil-india-electronictender.com. If
necessary, amendments, clarifications, elaborations shall be issued by SECI which will
be notified on SECI/ TCIL web site. No separate reply/ intimation will be given for the
above, elsewhere.

27.3 A Pre-Bid Meeting shall be held as mentioned in the Bid Information Sheet (Venue to be
notified later on SECI’s website).

27.4 Enquiries/ Clarifications may be sought by the Bidder from
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Name of the Authorized Person of SECI Contact Details

Shri Sanjay Sharma Phone (Off):011-71989256
General Manager (C & P) E-mail: contracts@seci.co.in
Shri Manas Ranjan Mishra Phone (Off): 011-71989294,
Manager (C & P) Email: contracts@seci.co.in
Shri Vineet Kumar Phone (Off): 011-71989245,
Manager (Solar) Email: contracts@seci.co.in
Shri Sunil/ Shri Kartik Phone (Off): 011-71989264,
Sr. Engineer (C & P) Email: contracts@seci.co.in

28 RIGHT OF SECI TO REJECT A BID

SECI reserves the right to reject any or all of the responses to RfS or cancel the RfS or
annul the bidding process for any project at any stage without assigning any reasons
whatsoever and without thereby any liability.

29 POST AWARD COMPLIANCES

Timely completion of all the milestones i.e. signing of PPA, meeting several Milestones
including Financial Closure Requirements/ Conditions Subsequent (PPA),
Commissioning etc. will be the sole responsibility of SPD. SECI shall not be liable for
issuing any intimations/ reminders to SPDs for timely completion of milestones and/ or
submission of compliance documents. Any checklist shared with SPD by SECI for
compliance of above mentioned milestones to be considered for the purpose of
facilitation only. Any additional documents required as per the conditions of Guidelines,
RfS and PPA must be timely submitted by the SPD.
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Short listing of Bidders will be based on meeting the following Criteria:
A GENERAL ELIGIBILITY CRITERIA

A1 Companies incorporated in India under the Companies Act 1956 or Companies
Act, 2013 including subsequent amendments as applicable.

A.2  Bidding Consortium with one of the Companies as Lead member. Consortium
shortlisted and selected based on this RfS has to necessarily form a Project
Company and get it registered under the Companies Act, 2013 prior to signing
of PPA, keeping the original shareholding of the Bidding Consortium unchanged.
In case applications for multiple Projects have been made by a Consortium,
separate Project Companies can be formed for each Project. For the avoidance
of doubt, it is hereby clarified that the shareholding pattern of the Project
Company shall be identical to the shareholding pattern of the Consortium as
indicated in the Consortium Agreement (Format 7.5).

A.3 A foreign company can also participate on standalone basis or as a member of
consortium at the RfS stage. In case of foreign company participating on
standalone basis and its selection as successful Bidder, it has to form an Indian
Company registered under the Companies Act, 2013 as its fully owned
subsidiary Company (i.e. 100% subsidiary) before signing of PPA. In case a
Foreign Company is selected as the successful Bidder, it shall comply with all
the laws and provisions related to Foreign Direct Investment in India.

In case the foreign company participating as a member of consortium, the clause
no. A.7 mentioned below shall be applicable.

A4 Limited Liability Companies (LLC) shall be eligible. Further, if such Limited
Liability Companies are selected as successful Bidders, they will have to register
as a Company under the Indian Companies Act, 2013, before signing of PPA,
keeping the original shareholding of LLC unchanged. In case the LLC fails to
incorporate as an Indian Company before signing of PPA or is not able to sign
the PPA with SECI, EMD of such Bidders shall be forfeited.

Note: Limited Liability Companies (LLC) shall be eligible only which are
formed by Companies.

A.5  Limited Liability Partnership (LLPs) are not eligible for participation.

A.6 A Bidder which has been selected as Successful Bidder based on this RfS can
also execute the Project through a Special Purpose Vehicle (SPV) i.e. a Project
Company especially incorporated as a fully owned subsidiary Company (100%
subsidiary) of the successful bidder for setting up of the Project which has to be
registered under the Indian Companies Act, 2013, before signing of PPA.

A.7  Any consortium, if selected as Successful Bidder for the purpose of supply of
power to SECI, shall incorporate a Project company with equity participation by
the Members in line with consortium agreement (to be submitted along with the
response to RfS) before signing of PPA with SECI, i.e. the Project Company
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incorporated shall have the same shareholding pattern as given at the time of
submission of response to RfS. This shall not change till the signing of PPA and
the Controlling Shareholding (held by the Lead Member holding not less than
51% of the voting rights and paid up share capital) shall not change from
submission deadline of response to RfS up to one year after the COD of the
Project. Transfer of controlling shareholding within the same group of companies
will however be allowed after COD with the permission of SECI, subject to the
condition that, the management control remains within the same group of
companies.

A.8  The Bidder or any of its Affiliates should not be a wilful defaulter to any lender,
and that there is no major litigation pending or threatened against the Bidder or
any of its Affiliates which are of a nature that could cast a doubt on the ability or
the suitability of the Bidder to undertake the Project. The Bidder shall submit an
undertaking to this effect.

A.9 For avoidance of doubt, it is clarified that the fully owned subsidiary Company as
mentioned in Clauses A.3 and A.6 above should be an immediate 100%
subsidiary of the Bidder, without any intermediaries involved. The following
illustrations are provided to clarify the same:

] [ | BIDDER | ]
l (100% Shareholding)

[ ENTITY A (PROJECT COMPANY/ SPV) ]

[| BIDER | J

l 100% (or any other %age) Shareholding

SCENARIO-1

[ ENTITY A (INTERMEDIARY) ]

l (100% Shareholding)

[ ENTITY B (PROJECT COMPANY/ SPV) J

SCENARIO-2

As per the RfS conditions, only Scenario 1 is permissible in case of projects being
implemented by SPVs
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B TECHNICAL ELIGIBILITY CRITERIA

%@g mé RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
@@ Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected

B.1 Under this RfS, it is proposed to promote only commercially established and
operational technologies to minimize the technology risk and to achieve timely
commissioning of the Projects. The Bidder may indicate regarding the selection
of technology and its details at the time of submission of bids in the prescribed
Format 7.9. However, the Successful Bidder has to confirm the selection of
technology in line with the above at the time of Financial Closure. For Solar PV
Power Projects, the technology proposed at the time of submission of response
to RfS can be changed at the time of Financial Closure.

B.2  The Bidder is required to undertake to furnish evidence of meeting the above
criteria in line with provisions of Clause No. 15 under the sub title “Financial
Closure” in Section-ll, Instructions to Bidders (ITB) of RfS Docuemnts. The
undertaking shall be submitted as per enclosed Format 7.8.

B.3 Detailed technical parameters for Solar PV Projects to be met by SPDs are at
Annexure-A. The Bidders shall strictly comply with the technical parameters
detailed in the Annexure-A.

B.4  The Projects shall also comply with the criteria for power generation detailed in

Clause No. 8 in Section-Il, Instructions to Bidders (ITB) of RfS.

(o FINANCIAL ELIGIBILITY CRITERIA

CA NET-WORTH

a. The Net Worth of the Bidder should be equal to or greater than INR 2,040 Crores
(Indian Rupees Two Thousand Forty Crores) per Project (i.e. 1GW of Solar
Manufacturing and 2GW of Solar PV Power Plant) of the quoted capacity, as
on the last date of previous Financial Year, i.e. FY 2017-18.

b. The net worth to be considered for the above purpose will be the cumulative net-
worth of the Bidding Company or Consortium together with the Net Worth of
those Affiliates of the Bidder(s) that undertake to contribute the required equity
funding and performance bank guarantees in case the Bidder(s) fail to do so in
accordance with the RfS.

c. Net Worth to be considered for this clause shall be the total Net Worth as
calculated in accordance with the Companies Act, 2013 and any further
amendments thereto.
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LIQUIDITY

In order to ascertain that the Bidder has sufficient means to manage the fund
requirements for the Project, the Bidder shall be required to demonstrate at least
one of the following parameters:

A minimum annual turnover of INR 1,020 Crore/ Project (i.e. 1GW of Solar
Manufacturing and 2GW of Solar PV Power Plant) of the quoted capacity
during the previous financial year, i.e. FY 2017-18. It is hereby clarified that
“Other Income” as indicated in the annual accounts of the Bidder shall not be
considered for arriving at the annual turnover.

Internal resource generation capability, in the form of Profit Before Depreciation
Interest and Taxes (PBDIT) for a minimum amount of INR 204 Crore/ Project
(i.e. 1GW of Solar Manufacturing and 2GW of Solar PV Power Plant) of the
quoted capacity, as on the last date of previous financial year, i.e. FY 2017-18.

In-principle sanction letter from the lending institutions/ banks of the Bidder,
committing a Line of Credit for a minimum amount of INR 255 Crore/ Project
(i.e. 1GW of Solar Manufacturing and 2GW of Solar PV Power Plant) of the
quoted capacity, towards meeting the working capital requirement of the project
quoted under this RfS. Such letter can also be obtained by the Affiliate(s) of the
Bidder.

The Bidder may seek qualification on the basis of financial capability of its
Affiliate(s) for the purpose of meeting the qualification requirements as per C.1
and C.2 above. In case of the Bidder being a Bidding Consortium, any Member
may seek qualification on the basis of financial capability of its Affiliate(s). In such
cases, the Bidder shall be required to submit Board Resolutions from the
respective Affiliate(s), undertaking to contribute the required equity funding and
Performance Bank Guarantees in case the Bidder(s) fail to do so in accordance
with the RfS. In case of non-availability of the Board Resolution as required
above, a letter from the CEO/ Managing Director of the respective Affiliate(s),
undertaking the above, shall be required to be submitted and the requisite Board
Resolution from the Affiliate(s) shall be required to be submitted prior to signing
of PPA.

For the purposes of meeting financial requirements, only latest unconsolidated
audited annual accounts shall be used. However, audited consolidated annual
accounts of the Bidder may be used for the purpose of financial requirements
provided the Bidder has at least twenty six percent (26%) equity in each
Company whose accounts are merged in the audited consolidated account and
provided further that the financial capability of such Companies (of which
accounts are being merged in the consolidated accounts) shall not be considered
again for the purpose of evaluation of any other response to RfS.
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A Company/ Consortium would be required to submit annual audited accounts
for the last financial year, i.e. FY 2017-18, along with net worth, annual turnover
and PBDIT certificate (as applicable) from a practicing Chartered Accountant/
Statutory Auditor to demonstrate fulfilment of the criteria. In case of foreign
companies, the Bidders shall be required to submit the annual audited accounts
for the last respective financial year as per the general norm in the country where
the Bidder or its Affiliate(s) is/ are located.

Note: In case of foreign Bidders, in the event the Bidder is unable to furnish the
audited accounts for the previous financial year as per the prevalent norm in the
respective country, the Bidder shall submit the audited accounts of the last
financial year for which the audited accounts are available. This, however, would
be acceptable, subject to the condition that the last date of response to this RfS
falls on or within the deadline for completion of audit of annual accounts of
companies, as stipulated by the laws/rules of the respective country, and the
Bidder shall submit the corresponding documentary evidence against the same.

In case the annual accounts are submitted in a language other than English, a
certified English translation from an approved translator shall be required to be
submitted by the Bidder.

For meeting the above financial eligibility criteria, if the data is provided by the
Bidder in USD, equivalent Indian Rupees of Net Worth and other financial
parameters will be calculated by the Bidder using Reserve Bank of India’s
reference rates prevailing on the date of closing of the accounts for the respective
financial year.

For currency other than USD, Bidders shall convert such currency into USD as
per the exchange rates certified by their banker prevailing on the relevant date
and used for such conversion. After such conversion, Bidder shall follow the
procedure/ submit document as elaborated in Clause C.6 above.

In case the response to RfS is submitted by a Consortium, then the financial
requirement (both the Net-Worth and Turnover requirements, if applicable) to be
met by each Member of the Consortium shall be computed in proportion to the
equity commitment made by each of them in the Project Company.

For example, if two companies A and B form a Consortium with equity
participation in 70:30 ratio and submit their bid for a capacity of 1GW, then, total
Net-Worth to be met by the Consortium is INR 3060 Crores. Minimum
requirement of Net-Worth to be met by Lead Member A would be minimum INR
2142 Crores and to be met by Consortium Member B would be INR 918 Crores.
Similar methodology shall be followed for computation of turnover and other
liquidity requirement.
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1.1 "ACT" or "ELECTRICITY ACT, 2003 " shall mean the Electricity Act, 2003 and include
any modifications, amendments and substitution from time to time;

1.2 “AFFILIATE” shall mean a company that, directly or indirectly,
i. controls, or
ii. is controlled by, or
iii. is under common control with, a company developing a Project or a Member in a
Consortium developing the Project and control means ownership, directly or
indirectly, of more than 50% (fifty percent) of the voting shares of such company or
right to appoint majority Directors;

1.3 “APPROPRIATE COMMISSION” shall mean as defined in the PPA;

1.4 “BIDDER” shall mean Bidding Company (including a foreign company) or a Bidding
Consortium submitting the Bid. Any reference to the Bidder includes Bidding Company/
Bidding Consortium, Member of a Bidding Consortium including its successors,
executors and permitted assigns and Lead Member of the Bidding Consortium jointly
and severally, as the context may require; foreign companies participating in the bidding
process shall be registered as companies as per the rules of their country of origin;

1.5 “BIDDING CONSORTIUM” or “CONSORTIUM” shall refer to a group of Companies
that have collectively submitted the response in accordance with the provisions of this
RfS under a Consortium Agreement;

1.6 “CAPACITY UTILIZATION FACTOR (CUF)” shall have the same meaning as provided
in CERC (Terms and Conditions for Tariff determination from Renewable Energy
Sources) Regulations, 2009 as amended from time to time;

1.7 “CHARTERED ACCOUNTANT” shall mean a person practicing in India or a firm
whereof all the partners practicing in India as a Chartered Accountant(s) within the
meaning of the Chartered Accountants Act, 1949.

For Bidders incorporated in countries other than India, “Chartered Accountant” shall
mean a person or a firm practicing in the respective country and designated/ registered
under the corresponding Statutes/ laws of the respective country;

1.8 “COMPANY” shall mean a body corporate incorporated in India under the Companies
Act, 1956 or the Companies Act, 2013, as applicable;

1.9 “COMMERCIAL OPERATION DATE (COD)” shall mean the date as defined in Clause
no. 17, Section-Il, Instructions to Bidders (ITB) of RfS;

1.10 “CONTRACTED CAPACITY” shall mean the AC capacity in MW contracted with SECI
for supply by the SPD to SECI at the Delivery Point from the Solar Power Project;
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“CONTRACT YEAR” shall mean the period beginning from the Effective Date and
ending on the immediately succeeding 31st March and thereafter each period of 12
months beginning on 15t April and ending on 315t March provided that:

(a) in the financial year in which the Commercial Operation Date/ Scheduled
Commissioning Date would occur, the Contract Year shall end on the date
immediately before the Commercial Operation Date/ Scheduled Commissioning
Date and a new Contract Year shall commence once again from the Commercial
Operation Date/ Scheduled Commissioning Date and end on the immediately
succeeding 31t March, and thereafter each period of 12 (Twelve) Months
commencing on 15t April and ending on 315t March, and

(b) provided further that the last Contract Year of this Agreement shall end on the last
day of the Term of this Agreement;

“CONTROL” shall mean the ownership, directly or indirectly, of more than 50% (fifty
percent) of the voting shares of such Company or right to appoint majority Directors;

“CONTROLLING SHAREHOLDING” shall mean more than 50% of the voting rights
and paid up share capital in the Company/ Consortium;

“CENTRAL TRANSMISSION UTILITY (CTU)” shall mean the Central Transmission
Utility as defined in sub-section (10) of section 2 of the Electricity Act 2003;

“DAY” shall mean calendar day;

“EFFECTIVE DATE” shall mean the date as on 30" day from the date of issuance of
Letter of Intent (LOI), which shall be indicated in the Power Purchase Agreement (PPA)
executed by both the parties;

“EQUITY” shall mean Net Worth as defined in Companies Act, 2013;

“FINANCIAL CLOSURE” or “PROJECT FINANCING ARRANGEMENTS” means
arrangement of necessary funds by the Solar Power Developer either by way of
commitment of funds by the Company from its internal resources and/or tie up of funds
through a bank/ financial institution by way of sanction of a loan or letter agreeing to
finance in addition to other documents specified under Clause no. 15, Section-Il, ITB;

“GUIDELINES” shall mean the “Guidelines for Tariff Based Competitive Bidding
Process for Procurement of Power from Grid Connected Solar PV Power Projects”
issued by the Ministry of Power vide Resolution dated 03.08.2017;

“GROUP COMPANY” of a Company means
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(a) a Company which, directly or indirectly, holds 10% (Ten Percent) or more of the
share capital of the Company or;

(b) a Company in which the Company, directly or indirectly, holds 10% (Ten Percent) or
more of the share capital of such Company or;

(c) a Company in which the Company, directly or indirectly, has the power to direct or
cause to be directed the management and policies of such Company whether
through the ownership of securities or agreement or any other arrangement or
otherwise or;

(d) a Company which, directly or indirectly, has the power to direct or cause to be
directed the management and policies of the Company whether through the
ownership of securities or agreement or any other arrangement or otherwise or;

(e) a Company which is under common control with the Company, and control means
ownership by one Company of at least 10% (Ten Percent) of the share capital of the
other Company or power to direct or cause to be directed the management and
policies of such Company whether through the ownership of securities or agreement
or any other arrangement or otherwise;

Provided that a financial institution, scheduled bank, foreign institutional investor, Non-
Banking Financial Company, and any mutual fund shall not be deemed to be Group
Company, and its shareholding and the power to direct or cause to be directed the
management and policies of a Company shall not be considered for the purposes of this
definition unless it is the Project Company or a Member of the Consortium developing
the Project;

“INTER-CONNECTION POINT/ DELIVERY/ METERING POINT” shall mean the point
at 220kV or above, where the power from the Solar Power Projects is injected into the
identified CTU Substation (including the dedicated transmission line connecting the solar
power Projects with the substation system) as specified in the RfS document. Metering
shall be done at this interconnection point where the power is injected into. For
interconnection with grid and metering, the SPDs shall abide by the relevant CERC/
SERC Regulations, Grid Code and Central Electricity Authority (Installation and
Operation of Meters) Regulations, 2006 as amended and revised from time to time.

“JOINT CONTROL” shall mean a situation where a company has multiple promoters
(but none of the shareholders has more than 50% of voting rights and paid up share
capital);

“LEAD MEMBER OF THE BIDDING CONSORTIUM” or “LEAD MEMBER”: There
shall be only one Lead Member, having the shareholding of not less 51% in the Bidding
Consortium.

Note: The shareholding of the Lead member in the Project Company (Special Purpose
Vehicle) cannot be changed till 01 (One) year after the Commercial Operation Date
(COD) of the Project;
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“LETTER OF INTENT” or “LOI” shall mean the letter issued by Solar Energy
Corporation of India Limited (SECI) to the selected Bidder for award of the Project;

“LIMITED LIABILITY PARTNERSHIP” or “LLP” shall mean a Company governed by
Limited Liability Partnership Act 2008 or as amended;

“LLC” shall mean Limited Liability Company;

“MANUFACTURING COMMERCIAL OPERATION DATE (MCOD)” shall mean all the
major facilities for production of Solar PV Modules established and production of the
Solar PV Module started for the allocated capacity;

“MEMBER IN A BIDDING CONSORTIUM” or “MEMBER” shall mean each Company
in a Bidding Consortium. In case of a Technology Partner being a member in the
Consortium, it has to be a Company;

“MONTH?” shall mean calendar month;

“NET-WORTH” means the Net-Worth as defined section 2 of the company Act, 2013;

“PACKAGE” shall mean a minimum capacity to be installed at a single location, which
shall be not less than 50 MW and shall be only in multiples of 50 MW. A Project may be
divided into 2 or more Packages by the Bidder and shall be configured in line with Clause
3.3 of Section-Il (ITB) of the RfS

“PAID-UP SHARE CAPITAL” shall mean the paid-up share capital as defined in
Section 2 of the Company Act, 2013;

“PARENT” shall mean a Company, which holds more than 50% voting rights and paid
up share capital, either directly or indirectly in the Project Company or a Member in a
Consortium developing the Project;

“POOLING SUBSTATION/ POOLING POINT” shall mean a point where more than one
Solar PV Power Project may connect to a common Transmission System. Multiple Solar
PV Power Projects can be connected to a pooling substation from where common
transmission system shall be constructed and maintained by the SPD(s) to get
connected to the ISTS substation. The voltage level for such common line shall be
220kV and above. Further, the metering of the pooled power shall be done at the
injection point, i.e. the ISTS substation. However, the voltage level of transmission
system of individual projects up to the pooling substation may be at 33kV and above.
Sub-meters shall be installed at the pooling substation for metering and forecasting and
scheduling of individual Projects. The losses in the common transmission system up to
the injection point shall be apportioned to the individual Projects for the purpose of billing;

“PGCIL” means Power Grid Corporation of India Limited;
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“PPA” shall mean the Power Purchase Agreement signed between the Successful SPD
and SECI according to the terms and conditions of the standard PPA enclosed with this
RfS;

“POWER PROJECT” or “SOLAR POWER PROJECT” shall mean the solar power
generation facility having separate points of injection into the grid at Inter-connection/
Delivery/ Metering Point, or in case of sharing of transmission lines by separate injection
at Pooling Point and having a separate boundary, control systems and metering. As
illustrated in Cl. 3.3 of Section Il (ITB) of the RfS, a Project may comprise 2 or more than
2 Packages, which may be further sub-divided into Blocks. In case of the Project being
sub-divided into 2 or more than 2 Packages, the Interconnection Point for the Project
shall be the Interconnection Point of each Package, where metering shall be done
individually for each Package. The Project and/ or Package(s) shall include all units and
auxiliaries such as water supply, treatment or storage facilities, bay(s) for transmission
system in the switchyard, dedicated transmission line up to the Delivery Point and all the
other assets, buildings/structures, equipment, plant and machinery, facilities and related
assets required for the efficient and economic operation of the power generation facility,
whether completed or at any stage of development and construction or intended to be
developed and constructed for the purpose of supply of power to SECI;

“PROJECT?” shall mean the cumulative capacity comprising of 1GW (1000MW) of Solar
Manufacturing Plant and 2GW (2000MW) of Solar PV Power Plant;

“PROJECT CAPACITY” shall mean combination of (i) cumulative Solar Manufacturing
Plant capapcity and (ii) the maximum AC capacity of the Solar PV Power Plant at the
delivery point that can be scheduled on which the Power Purchase Agreement shall be
signed;

“PROJECT COMMISSIONING” shall mean combination of (i) MCOD of the Solar
Manufacturing Plant of the allocated capacity and (ii) All equipment as per rated project
capacity of Solar PV Power Plant has been installed and energy has flown into grid, in
line with the Commissioning procedures defined in the RfS/ PPA,;

“PROJECT DEVELOPER” or “DEVELOPER” or “SOLAR POWER DEVELOPER
(SPD)” shall mean the Bidding Company or a Bidding Consortium participating in the
bid and having been selected and allocated a project capacity by SECI (through a
competitive bidding process), including the SPV formed by the selected bidder/
consortium for the purpose of setting up of project and signing of PPA with SECI;

“RfS DOCUMENT” shall mean the bidding document issued by SECI including all
attachments, clarifications and amendments thereof vide RfS no. SECI/C&P/RfS/ 5GW
MANUFACTURING/P-1/052018 dated 25.05.2018;

“SECI” shall mean Solar Energy Corporation of India Limited;
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1.44 “SELECTED BIDDER” or “SUCCESSFUL BIDDER” shall mean the Bidder selected
pursuant to this RfS to set up the Solar Manufacturing Plant linked with Solar PV Power
Project and supply electrical output as per the terms of PPA;

1.45 “SOLAR MANUFACTURING PLANT” shall mean integrated Solar Manufacturing
Facility comprising of manufacturing of ingots, wafers, cells and modules;

1.46 “SOLAR PV POWER PROJECT” shall mean the Solar Photo Voltaic Power Project
that uses sunlight for direct conversion into electricity through Photo Voltaic Technology;

1.47 “STATE TRANSMISSION UTILITY” or “STU” shall mean the Board or the Government
Company notified by the respective State Government under Sub-Section | of Section
39 of the Electricity Act, 2003;

1.48 “TOE” shall mean Tender Opening Event.

1.49 “TRADING MARGIN” shall mean the margin on sale of solar power to State Utilities/
DISCOMs/ other Bulk Consumers under this RfS being charged by SECI and shall be
@INR 0.07/ kWh;

1.50 “ULTIMATE PARENT” shall mean a Company, which owns more than 50% (Fifty
Percent) voting rights and paid up share capital, either directly or indirectly in the Parent

and Affiliates;

1.51  “WEEK?” shall mean calendar week;
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SECTION -V

BID EVALUATION
AND SELECTION
OF PROJECTS
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1 BID EVALUATION
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Bid evaluation will be carried out considering the information furnished by Bidders as
per provisions specified in Section-ll, Instructions to Bidders (ITB) of this RfS. The
detailed evaluation procedure and selection of bidders are described in subsequent
clauses in this Section.

2 TECHNO-COMMERCIAL EVALUATION OF BIDDERS

2.a FIRST ENVELOPE (TECHNICAL BID) EVALUATION (STEP - 1)

2.a.1 The first envelope (Technical Bid submitted online) of only those bidders will be opened by
SECI whose required documents as mentioned at Clause No. 23.a, Section-Il, Instructions
to Bidders (ITB) of this RfS are received at the office of SECI on or before the due date and
time of bid submission.

2.a.2 Documents (as mentioned in the previous clause) received after the bid submission deadline
specified in the Bid Information Sheet shall be rejected and returned unopened, if super-
scribed properly with address, to the Bidder.

2.a.3 Subject to Clause No. 22, Section-ll, Instructions to Bidders (ITB) of this RfS, SECI will
examine all the documents submitted by the Bidders and ascertain meeting of eligibility
conditions prescribed in the RfS. During the examination of the bids, SECI may seek
clarifications/ additional documents to the documents submitted etc. from the Bidders if
required to satisfy themselves for meeting the eligibility conditions by the Bidders. Bidders
shall be required to respond to any clarifications/ additional documents sought by SECI
within 07 (Seven) Days from the date of such intimation from SECI. All correspondence in
this regard shall be made through email/ TCIL portal only. It shall be the responsibility of the
Bidder to ensure that the email id of the authorized signatory of the Bidder is functional. The
Bidder may provide an additional email id of the authorized signatory in the covering letter.
No reminders in this case shall be sent. It shall be the sole responsibility of the Bidders to
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remove all the discrepancies and furnish additional documents as desired by SECI from

time to time.

2.a.4 The response to RfS submitted by the Bidder shall be scrutinized to establish Techno-
Commercial eligibility as per RfS.

2.b SECOND ENVELOPE (FINANCIAL BID) EVALUATION (STEP - 2)

In this step evaluations of Techno-Commercially Qualified Bids shall be done based on the
“Tariffs” quoted by the Bidders in the Electronic Form of Financial Bid.

2.b.1 Second Envelope (containing Tariff) of only those Bidders shall be opened whose technical
bids are found to be qualified.

2.b.2 The Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company will have
to submit a bid (single application) quoting tariff per kWh against applied Project. The tariff
has to be quoted up to two places of decimal only. If it is quoted with more than two digits
after decimal, it shall be ignored after first two decimal places. (For e.g. if the quoted tariff is
INR 2.337, then it shall be considered as INR 2.33).

2.b.3 In this step, evaluation will be carried out for each Project based on tariff quoted by Bidders.
Tariff has to be less than or equal to INR 2.93/ kWh. The bids of those bidder(s) where

the tariff quoted is more than INR 2.93/ kWh, shall be summarily rejected.

2.b.4 On completion of Techno-Commercial bid evaluation, if it is found that either the total
aggregate capacity of the Solar Manufacturing Projects short-listed is lower than or equal to
5000 MW or the total aggregate capacity of the Solar PV Power Projects short-listed is lower
than or equal to 10000 MW, then the procedure as elaborated in Clause No. 3.2 of Section-
V of RfS shall be followed.

2.b.50n completion of Techno-Commercial bid evaluation, if it is found that only one or two
Bidder(s) is/are eligible for opening of financial bid, opening of the financial bid of the bidder
will be at the discretion of SECI. Thereafter, SECI will take appropriate action as deemed

fit.

2.b.6 If the tariff quoted is same for two or more Bidders for a particular Project, then all the

Bidders with same tariff shall be considered of equal rank/ standing in the order.

2.b.7 All Bidders with same tariff shall be eligible for reverse auction round (provided their rank is
equal to or less than nt" Bidder as mentioned in Clause No. 3.2 of this Section-V of RfS.

2.b.8 Ranking of Bidders after Financial Bid Evaluation: Following illustrates an example of
ranking of bidders after financial bid opening and evaluation
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Bidder Submitted Financial Bid Ranking
B1 % 2.10 (Tariff in %/ kWh) L1
B2 % 2.20 (Tariff in I/ kWh) L2
B3 % 2.30 (Tariff in %/ kWh) L3
B4 % 2.30 (Tariff in %/ kWh) L3
B5 % 2.43 (Tariff in %/ kWh) L4
B6 % 2.60 (Tariff in I/ kWh) LS
B7 % 2.70 (Tariff in %/ kWh) L6
B8 % 2.80 (Tariff in %/ kWh) L7
B9 ¥ 2.93 (Average Tariff in ¥/ kWh) L8

3 REVERSE AUCTION (STEP - 3)

3.1 The reverse auction for the cumulative Project capacity (5GW of Solar Manufacturing and
10GW of Solar PV Power Plants) shall be conducted through www.tcil-india-
electronictender.com portal on the day as intimated by SECI to the eligible Bidders.

3.2 The Total eligible bidders for the Project for reverse auction shall be decided as mentioned
below:

Assuming

T = Total Techno-Commercially Qualified Bidders, and

Sk = Cumulative capacity till the ‘k’th serial number bidder (not the ‘k’th rank bidder)
after ranking is done in ascending order from L1 onwards

Se = (i) Incase St=< 10000 MW, Se=0.8 x St
(Eligible
capacity for (ii) In case St > 10000 MW, Se = 0.8 x St, subject to maximum
award) eligible capacity being 10000 MW for Solar PV Power Plant.
T.if T=m or m+1 Where m =Total number of
techno-commercially
m+(T-m)/2, if Sm 2 SE and T-m is qualified Bidders (after
_ even ranking is done in
n={ ascending order from L1
m+(T-m+1)/2, if S, =2 Seand T-m is onwards) such that (Sm-1
odd < Sg MW and Sm 2 Sg)
and 1sm<T

Total eligible Bidders for e-Reverse Auction = Bidders from Sl. No. 1 to SI. No. n.
For e.g. (Shortlisting of Bidders for e-Reverse Auction):

Total bid capacity of techno-commercially shortlisted bidders = St=52000 MW
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Techno
SI. commerciall Capacit Shortlisted
No. | qualified ~ |R&K “mwy |T | ™ | Se N ["Bidders
Bidder

1 B8 L1 2000 B8

2 B5 L2 | 2000 B5

3 B1 (3 | 4000 B1

4 B4 L3 | 2000 B4

5 B2 L4 | 2000 B2

6 B3 5 | 10000 (11| 4 | ?\2\?\? 8* B3

7 B7 L6 | 8000 B7

8 B6 L7 | 2000 B6

9 B10 L8 | 4000 B10
10 B9 L9 | 6000 B9
11 B11 L10 | 10000

*n=4+ (11-4+1)/2 = 8 as per above formula

3.3 At least one week prior to e-Reverse Auction, an advance intimation regarding the date and
time of the reverse auction will be sent by e-mail to all the Bidders whose technical bids
have been opened and found to be qualified. However, from this advance intimation it shall
not be construed by the Bidders that they have been shortlisted for e-Reverse Auction (e-
RA). Further at least two hours before the schedule start time of e-RA, final intimation for
participation in the e-RA will be sent to all those Bidders only who have been shortlisted
based on the criteria mentioned at Clause No. 3.2 of Section-V of RfS.

3.4 Shortlisted Bidders for e-RA will be able to login into the TCIL website of reverse auction 15
minutes before the start time of reverse auction.

3.4.1 During the 15 minutes prior to start of reverse auction process, the respective tariff of the
Bidder shall be displayed on its window.

3.4.2 The minimum decrement value for tariff shall be INR 0.01 per kWh. The Bidder can mention
its revised discounted tariff which has to be at least 1 (One) Paisa less than its current tariff.

3.4.3 Bidders can only quote any value lower than their previous quoted tariff taking into
consideration the minimum decrement value mentioned in the previous clause. However, at
any stage, increase in tariff will not be permissible. Bidders can improve their ranking by
quoting the tariff lower than their last quoted tariff.

3.4.4 During reverse auction, the Bidder shall not have the option of changing the total Project
capacity while quoting tariff.

3.4.5 In the Bidder’s bidding window, the following information can be viewed by the Bidder:

a. Its tariff as the initial start price and there after last quoted tariff along with the Project
capacity for which the Bidder is qualified.

b.  The list of all the Bidders with their following details: Pseudo Identity, last quoted tariff and
project capacity
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3.4.6 The initial auction period will be of 01 (One) Hour with a provision of auto extension by 15
(fifteen) Minutes from the scheduled/ extended closing time if any Bidder becomes
eligible to the win a project capacity from the total capacity being auctioned, in last eight
minutes of auction period or extended auction period. If no such valid bid is received during
last 15 minutes of auction period or extended auction period, then the reverse auction

process will get closed.

4  SELECTION OF SUCCESSFUL BIDDERS

4.1 The Bidders shall be selected in the ascending order with lowest quoted tariff (being L1) and
so on till the total capacity (Se) is exhausted. Some of the possible scenarios including, but

not limited to, are shown below:

Scenario 1:
Project Capacity Quoted . Project Capacit
) P (M‘}\’,) Tariff (Rs./ kWh) A w’ar ed (':AW)V
2000 2230 2000
2000 2230 2000
2000 2243 2000
2000 2243 2000
2000 2290 2000
Total capacity awarded 10000 MW
Scenario 2:
Project Capacity Quoted . Project Capacit
) P (MV)\,I) Tariff (Rs./kWh) A v{, - ded ';’MW)V
2000 230 2000
2000 ¥2.30 2000
2000 2243 2000
2000 2243 2000
6000 2290 2000
Total capacity awarded 10000 MW
Scenario 3:
Project Capacity Quoted . Project Capacit
) P (M‘}\’,) Tariff (Rs./kWh) ‘Awar depd (MQ,’V)
2000 2230 2000
2000 2230 2000
4000 2243 4000
6000 2243 2000
2000 3290
4000 3292
Total capacity awarded 10000 MW

4.2 The lowest quoting Bidder will be allotted its qualified project capacity and then, next higher
Bidder will be allotted its qualified project capacity and so on, till the total project capacity

(i.e. 10000 MW) is exhausted.
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Note:

After e-Reverse Auction, the discovered tariff shall be applicable to PPAs meant for 15t Year
and 2" Year only (i.e. 50% of the total cumulative allocated capacity to the successful
bidder) with validity of 25 years from the date of enforcement of PPA. A discount of 10%
shall be calculated on the discovered tariff (after e-RA) and discounted tariff shall be applied
to PPAs meant for 3" Year and 4™ Year (i.e. balance 50% of the total cumulative allocated
capacity to the successful bidder) with validity of 25 years from the date of enforcement of
PPA. The discounted tariff shall be considered upto 02 decimal places only. Subsequently
PPAs shall be executed for each years (1%, 2"¢, 3 and 4™ Years) separately. A table of
illustration is indicated below: -

Project Capacity Discovered Tariff Discounted Tariff
Allocated (MW) (Rs./kWh) (Rs./kWh)
2000 3230 2.07
2000 230 %2.07
2000 3243 2218
2000 3243 2218
2000 2290 %2.61

Incase the successful bidder wishes to execute more than 50% of the cumulative allocated
capacity in first two years (i.e. 1%t Year and 2" Year), same can be executed by him with
prior approval from SECI. However, the capacity beyond 50% of the cumulative allocated
capacity needs to be executed during first two years (i.e. 15t Year and 2" Year) on
discounted tariff of 10% as indicated in the table above.

The allocation of cumulative project capacity shall be closed at 5000MW for Solar
Manufacturing Plant and 10000 MW for Solar PV Power Plant. However, in no case, shall
the capacity of a single Project selected under this RfS, be less than 1000MW for Solar
Manufacturing Plant and 2000 MW for Solar PV Power Plant.

In case the partial capacity offered to any of the Bidder after completion of the e-RA is less
than or equal to the total quoted capacity by such Bidder, it shall be mandatory for the Bidder
to accept the partial capacity offered against its quoted capacity, subject to the total
cumulative capacity awarded after e-RA to the successful Bidders not exceeding 10000
MW. In case any Bidder refuses to accept such partial capacity offered by SECI, the Bank
Guarantee against EMD submitted by such Bidder shall be encashed by SECI.

The capacity for which e-Reverse Auction shall be carried out correspond to Solar PV Power
Project Capacity. The capacity half that of the Solar PV Power Project capacity shall be
allocated to the successful bidder/ SPD towards setting up of Solar Manufacturing Plant in
line with the provisions of RfS documents. Thus, the total Solar PV Power Plant capacity
would be 10000 MW for manufacturing capacity of 5000 MW.

In case of a tie among two or more Bidders (i.e. their last quoted tariff being the same at the
end of the e-RA), they will be considered in the chronological order of their last bid with
preference to that Bidder who has quoted his last bid earlier than others.

In the above case, if the time of quote also become exactly same among the Bidders at a
tie, then the ranking among these Bidders shall be done as follows:
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Step 1: Lowest rank will be given to the Bidder who has quoted the lowest in Financial Bid
(Electronic Form) and so on. If there is also a tie among any of these bidders, then the
following step (Step 2) will be followed.

Step 2: Ranking will be done based on draw of lots.

4.5 At the end of selection process, a Letter of Intent (LOI) will be issued to the successful
Bidders for each Project. In case of a Consortium being selected as the successful Bidder,
the LOI shall be issued to the Lead Member of the Consortium.

In all cases, SECI’s decision regarding selection of Bidder through e-Reverse Auction or
other- wise based on tariff or annulment of tender process shall be final and binding on all
participating bidders.
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1 ROLE OF STATE NODAL AGENCIES

It is envisaged that the State Government shall appoint any Agency as a State Level
Agency which will provide necessary support to facilitate the required approvals and
sanctions in a time bound manner so as to achieve commissioning of the Projects within
the scheduled Timeline. This may include facilitation in the following areas:

e Coordination among various State and Central agencies for speedy implementation
of projects

e Support during commissioning of projects and issue of commissioning certificates.

2 ROLE OF STU/ CTU/ PGCIL

It is envisaged that the State Transmission Company/ CTU/ PGCIL will provide
transmission system to facilitate the evacuation of power from the Projects which may
include the following:

i) Upon application of LTA/ Connectivity as per CERC Regulations, CTU shall
coordinate with the concerned agencies for grant of connectivity and LTA.
ii) Support during commissioning of projects

In order to facilitate the SPDs, SECI is hereby notifying the list of PGCIL substations
wherein connectivity is available. The details for connectivity being provided here are
for initial 02 (Two) Years of period and correspondant to 5000MW only. For balance 02
(Two) Years, the SPDs have to arrange the connectivity at its own.

Additional Margin on

Existing/ Under Existing/ Under
S. N. | Name of the Sub-Station Construction Capacity Construction System
(MVA) (MW at 220kV or
400kV Level)
CHHATTISGARH
1 765/400kV Dharamjaygarh | 2 x 1500MVA 765/400kV 900
2 765/400kV Champa 6 x 1500MVA 765/400kV 1500
3 765/400kV Bilaspur PS 3 x 1500MVA 765/400kV 1000
ODISHA

4 765/400kV Angul 4 x 1500MVA 765/400kV 500
5 400/220kV Indravati 2 x 315MVA 400/220kV 1500
Cumulative Capacity (MW) 5400
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FORMATS FOR BID SUBMISSION

The following formats are required to be submitted as part of the RfS. These formats are
designed to demonstrate the Bidder's compliance with the Qualification Requirements set
forth in Section - Il and other submission requirements specified in the RfS

Vi)

vii)

viii)

iX)

Xi)

xii)

xiii)

Xiv)

XV)

Xvi)

Xvii)

Format of Covering Letter (Format 7.1)

Format for Power of Attorney (Format 7.2)

Format for Earnest Money Deposit (EMD) (Format 7.3 A)
Format for Performance Bank Guarantee (PBG) (Format 7.3 B)
Format for Board Resolutions (Format 7.4)

Format for Consortium Agreement (Format 7.5)

Format for Financial Requirement (Format 7.6)

Format for Disclosure (Format 7.7)

Format for Technical Criteria (Format 7.8)

Format for Proposed Technology Tie-up (Format 7.9)
Format for submission of Financial Bid (Format 7.10)

Format for Preliminary Estimate of Cost of Solar PV Project and Solar Manufacturing
Plant (Format 7.11)

Technical Parameters for Grid Connected Solar PV Projects and Requirement of
Integrated Solar Manufacturing Facility(Annexure - A)

Check List for Bank Guarantees (Annexure-B)
List of Banks (Annexure-C)
Special Instructions to Bidders for e-Tendering and Reverse Auction (Annexure-D)

Terms & Conditions of Reverse Auction (Annexure-E)
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Format 7.1

COVERING LETTER

(The Covering Letter should be submitted on the Letter Head of the Bidding Company/ Lead

Member of Consortium)

Ref.No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of Consortium)
Tel.#:

Fax#:

E-mail address#

To

Solar Energy Corporation of India Limited

(A Government of India Enterprise)

D - 3, 1t Floor, Wing - A, Prius Platinum Building
District Centre, Saket, New Delhi - 110 017

Sub: Response to RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for
Selection of Solar Power Developers for Setting up of 5GW (per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS
Connected Solar PV Power Plants

Dear Sir/ Madam,

We, the undersigned ....... [insert name of the ‘Bidder’] having read, examined and understood
in detail the RfS including Qualification Requirements in particular, terms and conditions of the
standard PPA for supply of power for 25 years to SECI, hereby submit our response to RfS.

We confirm that in response to the aforesaid RfS, neither we nor any of our Ultimate
Parent Company/ Parent Company/ Affiliate/ Group Company has submitted response to
RfS other than this response to RfS, directly or indirectly, in response to the aforesaid RfS
(as mentioned in Format 7.7 under Disclosure). We also confirm that we including our
Ultimate Parent Company/ Parent Company/ Affiliate/ Group Companies directly or
indirectly have not submitted response to RfS for more than cumulative capacity of 5000 MW
for Solar Manufacturing Plant and 10000 MW for Solar PV Power Plant, including this response
to RfS.
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We are submitting RfS for the development of following Solar Manufacturing Plant including
Solar PV Project(s): -

Project Capacity Location of Manufacturing Plant
No. (MW) (Village, Tehshil, Dist., State)
Location of
Solar PV
Project | Capacity Power Project | Interconnection | Proposed Project
No. (MW) (Village, Point Details CUF Preference’
Tehshil, Dist.,
State)

*The preferences of the Projects shall be considered only for the last successful bidder whose total quoted
capacity is more than the balance capacity. In this case, allocation will be done as described in Clause 4.3 of
Section V of the RfS.

(Note: The Bidder must ensure the project capacity mentioned should be more than or equal to
2000 MW and less than or equal to 10000 MW for each project. Delete/ Insert rows as
applicable)

1. We give our unconditional acceptance to the RfS, dated .................... [Insert date in
dd/mm/yyyy], standard PPA and PSA documents attached thereto, issued by SECI. In
token of our acceptance to the RfS, PPA and PSA documents along with the
amendments and clarifications issued by SECI, the same have been digitally signed by
us and enclosed with the response to RfS. We shall ensure that the PPA is executed as
per the provisions of the RfS and provisions of PPA and shall be binding on us. Further,
we confirm that the manufacturing plant shall be commercially operative within 36
months from the date of LOI and the Projects shall be commissioned in line with the
provisions of RfS Documents.

2. Earnest Money Deposit (EMD): - (Please read Clause No. 10, Section-Il, ITB carefully

before filling)

We have enclosed EMD of INR ............. (Insert Amount), in the form of Bank
Guarantee no............. [Insert bank guarantee number] dated .......... [Insert date of
bank guarantee] as per Format 7.3A from ............ [Insert name of bank providing bank
guarantee] and valid up to............. in terms of Clause No. 10, Section-Il, ITB of this RfS.
The total capacity of the Solar PV Project offered by us is ............. MW [Insert

cumulative capacity proposed].
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We hereby declare that in the event our Project(s) get selected and we are not able to
submit Bank Guarantee of the requisite value(s) towards PBG within due time as
mentioned in Clause No. 11, Section-Il, ITB of this RfS on issue of LOI by SECI for the
selected Projects and/ or we are not able to sign PPA with SECI within the prescribed
timelines with SECI for the selected Projects, SECI shall have the right to encash the
EMD submitted by us and return the balance amount (if any) for the value of EMD
pertaining to unsuccessful capacity.

We have submitted our response to RfS strictly as per Section - VIl (Sample Forms and
Formats) of this RfS, without any deviations, conditions and without mentioning any
assumptions or notes in the said Formats.

We hereby declare that during the selection process, in the event our bid happens to be
in the list of successful bids and SECI offers a capacity which is lesser than or equal to
our quoted capacity due to overall bid capacity limit, we shall accept such offered
capacity.

Acceptance: -

We hereby unconditionally and irrevocably agree and accept that the decision made by
SECI in respect of any matter regarding or arising out of the RfS shall be binding on us.
We hereby expressly waive and withdraw any deviations and all claims in respect of this
process.

Familiarity with Relevant Indian Laws & Regulations: -

We confirm that we have studied the provisions of the relevant Indian Laws and
Regulations as required to enable us to submit this response to RfS, set up the Solar
Manufacturing Plant and execute the PPA, in the event of our selection as Successful
Bidder.

In case of our selection as the Successful bidder under the scheme and the project being
executed by a Special Purpose Vehicle (SPV) incorporated by us which shall be our
100% subsidiary, we shall infuse necessary equity to the requirements of RfS. Further
we will submit a Board Resolution prior to signing of PPA with SECI, committing total
equity infusion in the SPV as per the provisions of RfS.

We hereby undertake that in the event of our project being selected under the RfS, we
shall be solely responsible for getting the connectivity prior to commissioning of the
Project. In the event of delay in commissioning with the grid of CTU beyond 06 months,
the provisions of the RfS/ relevant articles of PPA shall be applied on such projects.
Further, the project shall not be considered as commissioned unless the connectivity
with CTU grid is established.
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10. We are submitting our response to the RfS with formats duly signed as desired by you
in the RfS online for your consideration.

11. It is confirmed that our response to the RfS is consistent with all the requirements of
submission as stated in the RfS, including all clarifications and amendments and
subsequent communications from SECI.

12. The information submitted in our response to the RfS is correct to the best of our
knowledge and understanding. We would be solely responsible for any errors or
omissions in our response to the RfS.

13. We confirm that all the terms and conditions of our Bid are valid up to (Insert
date in dd/mm/yyyy) for acceptance [i.e. a period of 180 (One Hundred Eighty) Days
from the last date of submission of response to RfS].

14. Contact Person
Details of the representative to be contacted by SECI are furnished as under:

Name L
Designation @
Company P
Address L
Phone Nos. @
Mobile NOs. @
Fax Nos. L
E-mail address e

15. We have neither made any statement nor provided any information in this Bid, which to
the best of our knowledge is materially inaccurate or misleading. Further, all the
confirmations, declarations and representations made in our Bid are true and accurate.
In case this is found to be incorrect after our selection as Successful Bidder, we agree
that the same would be treated as a Seller’s event of default under PPA and consequent
provisions of PPA shall apply.

Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Format 7.2

FORMAT FOR POWER OF ATTORNEY

(Applicable Only incase of Consortiums)

(To be provided by each of the other members of the Consortium in favor of the Lead

Member)

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate
Value)

KNOW ALL MEN BY THESE PRESENTS THAT M/s.....ccccoiiiiiiiiiiniiiiann, having its
registered office at .................. yeemand M/s oo having its
registered office at ... , (Insert names and registered offices of all
Members of the Consortium) the Members of Consortium have formed a Bidding Consortium
named ........ccccoeiiiiiennns (insert name of the Consortium if finalized) (hereinafter called the
‘Consortium’) vide Consortium Agreement dated............................ and having agreed to
appoint M/s........ccooiiiiii as the Lead Member of the said Consortium do hereby
constitute, nominate and appoint M/s...............cccoiinnn. a company incorporated under the
laws of ........ceeeiniis and having its Registered/ Head Office at ..............cccoviiiiiiini, as
our duly constituted lawful Attorney (hereinafter called as Lead Member) to exercise all or any
of the powers for and on behalf of the Consortium in regard to submission of the response to

We also authorize the said Lead Member to undertake the following acts:

i) To submit on behalf of Consortium Members response to RfS No.
SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018.

ii) To do any other act or submit any information and document related to the above
response to RfS Bid.

It is expressly understood that in the event of the Consortium being selected as Successful
Bidder, this Power of Attorney shall remain valid, binding and irrevocable until the Bidding
Consortium achieves execution of PPA.

We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever
the said Attorney/ Lead Member has done on behalf of the Consortium Members pursuant to
this Power of Attorney and the same shall bind us and deemed to have been done by us.

INWITNESS WHEREOF M/S ....viiiiiii e , as the Member of the
Consortium have executed these presents on this.......... day of ........ under the Common Seal
of our company.
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For and on behalf of Consortium Member

(Signature of person authorized by the board)
(Name

Designation

Place:

Date:)

Accepted

(Signature, Name, Designation and Address
of the person authorized by the board of the Lead Member)

Attested

(Signature of the executant)

(Signature & stamp of Notary of the place of execution)

Lead Member in the Consortium shall have the controlling shareholding in the Company
as defined in Section-IV, Definition of Terms of the RfS.
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Format 7.3A

FORMAT FOR EARNEST MONEY DEPOSIT (EMD)

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate

In consideration of the

Value)

(To be submitted Separately for each Project)

Reference: .............

Date: .

[Insert name of the Bidder] (hereinafter referred to as 'Bidder’)

submitting the response to RfS inter alia for selection of the Project/ Projects of the cumulative
capacityof .......... MW for [Insert cumulative Solar Manufacturing capacity proposed] for setting
up of solar manufacturing facility and cumulative capacity of .......... MW for [Insert cumulative
Solar PV Project capacity proposed] for supply of power there from on long term basis, in
response to the RfS No. dated issued by Solar Energy
Corporation of India Limited (hereinafter referred to as SECI) and SECI considering such

response to the RfS of

[insert the name of the Bidder] as per the terms of the RfS, the
[insert name & address of bank] hereby agrees unequivocally, irrevocably

and unconditionally to pay to SECI at [Insert Name of the Place from the address of SECI]
forthwith on demand in writing from SECI or any Officer authorized by it in this behalf, any

amount upto and not exceeding Rupees

[Insert amount not less than that

derived on the basis of INR 204 Crore per GW of cumulative capacity proposed], only, on behalf

of M/s

[Insert name of the Bidder].

This guarantee shall be valid and binding on this Bank up to and including
date of validity in accordance with Clause No. 10, Section-Il, ITB of this RfS] and shall not be
terminable by notice or any change in the constitution of the Bank or the term of contract or by
any other reasons whatsoever and our liability hereunder shall not be impaired or discharged
by any extension of time or variations or alternations made, given, or agreed with or without our
knowledge or consent, by or between parties to the respective agreement.

Our liability under this Guarantee is restricted to INR

only). Our Guarantee shall remain

in accordance with Clause No. 10, Section-Il, ITB of this RfS].

[insert

(Indian Rupees
in force until

[insert date of validity in accordance with Clause No. 10, Section-Il, ITB of

this RfS]. SECI shall be entitled to invoke this Guarantee till [insert date of validity

The Guarantor Bank hereby agrees and acknowledges that the SECI shall have a right to invoke
this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to
the written demand by SECI, made in any format, raised at the above mentioned address of the
Guarantor Bank, in order to make the said payment to SECI.
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The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by [Insert name of the Bidder]
and/ or any other person. The Guarantor Bank shall not require SECI to justify the invocation of
this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against SECI in
respect of any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at New Delhi shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such
form and with such content that it is fully enforceable in accordance with its terms as against
the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly
SECI shall not be obliged before enforcing this BANK GUARANTEE to take any action in any
court or arbitral proceedings against the Bidder, to make any claim against or any demand on
the Bidder or to give any notice to the Bidder or to enforce any security held by SECI or to
exercise, levy or enforce any distress, diligence or other process against the Bidder.

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI and
may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any

entity to whom SECI is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted

to INR (Indian Rupees Only) and it shall remain in
force until [Date to be inserted on the basis of Clause No. 10, Section-Il, ITB of
this RfS].

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
if SECI serves upon us a written claim or demand.

Signature
Name :
Power of Attorney No.:

For
[Insert Name and Address of the Bank] __
Contact Details of the Bank:
E-mail ID of the Bank:
Banker's Stamp and Full Address.
Dated this_ dayof __ ,20
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Format 7.3B

FORMAT FOR PERFORMANCE BANK GUARANTEE
(PBG)

(To be submitted separately for each Solar Manufacturing and Solar PV Power Project)

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate
Value)
Reference: ........cocooiiiiiiiiiiiiiie,

Date: ..o

In consideration of the [Insert name of the Bidder] (hereinafter referred
to as ‘selected Solar Power Developer') submitting the response to RfS inter alia for selection
of the Project of the capacity of .......... MW, at ............ [Insert name of the place], for setting
up of Solar Manufacturing Plant (or) Project of the capacity of .......... MW, at ............ [Insert
name of the place], for supply of power there from on long term basis, in response to the RfS
dated............ issued by Solar Energy Corporation of India Limited (hereinafter referred to as
SECI) and SECI considering such response to the RfS of ......... [Insert name of the Bidder]
(which expression shall unless repugnant to the context or meaning thereof include its
executers, administrators, successors and assignees) and selecting the Solar Manufacturing
Plant (or) Solar PV Power Project of the Solar Power Developer and issuing Letter of Intent No

to (Insert Name of selected Solar Power
Developer) as per terms of RfS and the same having been accepted by the selected SPD
resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power [from
selected Solar Power Developer or a Project Company, M/s {a
Special Purpose Vehicle (SPV) formed for this purpose}, if applicable]. As per the terms of the
RfS, the [Insert name & address of Bank] hereby agrees unequivocally,
irrevocably and unconditionally to pay to SECI at [Insert Name of the Place from the address of
the SECI forthwith on demand in writing from SECI or any Officer authorised by it in this behalf,

any amount up to and not exceeding Rupees [Total Value] only, on
behalf of M/s [Insert name of the selected Solar Power Developer/ Project
Company]

This guarantee shall be valid and binding on this Bank up to and including .......... and shall

not be terminable by notice or any change in the constitution of the Bank or the term of contract
or by any other reasons whatsoever and our liability hereunder shall not be impaired or
discharged by any extension of time or variations or alternations made, given, or agreed with or
without our knowledge or consent, by or between parties to the respective agreement.

Our liability under this Guarantee is restricted to INR (Indian Rupees
Only).
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Our Guarantee shall remain in force until................ SECI shall be entitled to invoke this

Guaranteet till ..........

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke
this BANK GUARANTEE in part or in full, as it may deem fit.
The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to
the written demand by SECI, made in any format, raised at the above mentioned address of the
Guarantor Bank, in order to make the said payment to SECI.

The Guarantor Bank shall make payment hereunder on first demand without restriction or

conditions and notwithstanding any objection by

[Insert name of the

selected Solar Power Developer/ Project Company as applicable] and/ or any other person. The
Guarantor Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, nor
shall the Guarantor Bank have any recourse against SECI in respect of any payment made

hereunder

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at New Delhi shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such
form and with such content that it is fully enforceable in accordance with its terms as against
the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly
SECI shall not be obliged before enforcing this BANK GUARANTEE to take any action in any
court or arbitral proceedings against the selected Solar Power Developer/ Project Company, to
make any claim against or any demand on the selected Solar Power Developer/ Project
Company or to give any notice to the selected Solar Power Developer/ Project Company or to
enforce any security held by SECI or to exercise, levy or enforce any distress, diligence or other
process against the selected Solar Power Developer / Project Company .

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI and
may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any

entity to whom SECI is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted

to INR

force until ................

(Indian Rupees

Only) and it shall remain in
We are liable to pay the guaranteed amount or any part thereof under
this Bank Guarantee only if SECI serves upon us a written claim or demand.
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Signature:

Name:

Power of Attorney No.:

For
[Insert Name and Address of the Bank]

Contact Details of the Bank:

E-mail ID of the Bank:

Banker's Stamp and Full Address.

Dated this day of ,20

Witness:

Signature
Name and Address

Signature
Name and Address

Notes:
1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value.
2. The Performance Bank Guarantee shall be executed by any of the Bank from the List of

Banks enclosed.
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Format 7.4
FORMAT FOR BOARD RESOLUTIONS
(To be Submitted Separately for each Project)
The Board, after discussion, at the duly convened Meetingon ............ [Insert date], with the

consent of all the Directors present and in compliance of the provisions of the Companies Act,
1956 or Companies Act 2013, as applicable, passed the following Resolution:

1. RESOLVED THAT Mr/Ms................... , be and is hereby authorized to do on our behalf,
all such acts, deeds and things necessary in connection with or incidental to our response to
RfS vide RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for ‘Selection of Solar
Power Developers for Setting up of 5GW (per Annum) Solar Manufacturing Plant linked with
Power Purchase Agreements (PPAs) for ISTS Connected Solar PV Power Plants’ in India,
including signing and submission of all documents and providing information/ response to RfS
to Solar Energy Corporation of India Limited (SECI), representing us in all matters before SECI,
and generally dealing with SECI in all matters in connection with our bid for the said Project.
(To be provided by the Bidding Company or the Lead Member of the Consortium)

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or
Companies Act, 2013, as applicable and compliance thereof and as permitted under the
Memorandum and Articles of Association of the Company, approval of the Board be and is
hereby accorded to invest total equity in the Project. (To be provided by the Bidding
Company)

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution
at Sl. No. 2, the following resolutions are to be provided]

FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or
Companies Act, 2013, as applicable and compliance thereof and as permitted under the
Memorandum and Articles of Association of the Company, approval of the Board be and is
hereby accorded to invest (-----%) equity [Insert the % equity commitment as specified in
Consortium Agreement] in the Project. (To be provided by each Member of the Bidding
Consortium including Lead Member such that total equity is 100%)

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to participate
in consortium with M/s ------------ [Insert the name of other Members in the Consortium] and Mr/
Ms..o.oooiiiiiin , be and is hereby authorized to execute the Consortium Agreement. (To be
provided by each Member of the Bidding Consortium including Lead Member)

And

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to
contribute such additional amount over and above the percentage limit (specified for the Lead
Member in the Consortium Agreement) to the extent becoming necessary towards the total
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equity share in the Project Company, obligatory on the part of the Consortium pursuant to the
terms and conditions contained in the Consortium Agreement dated ............... executed
by the Consortium as per the provisions of the RfS. [To be passed by the Lead Member of
the Bidding Consortium)

3. NOT USED

Certified True Copy

(Signature, Name and Stamp of Company Secretary)
Notes:

1) This certified true copy should be submitted on the letterhead of the Company, signed
by the Company Secretary/ Director.

2) The contents of the format may be suitably re-worded indicating the identity of the entity
passing the resolution.

3) This format may be modified only to the limited extent required to comply with the local
regulations and laws applicable to a foreign entity submitting this resolution. For
example, reference to Companies Act, 1956 or Companies Act, 2013 as applicable may
be suitably modified to refer to the law applicable to the entity submitting the resolution.
However, in such case, the foreign entity shall submit an unqualified opinion issued by
the legal counsel of such foreign entity, stating that the Board resolutions are in
compliance with the applicable laws of the respective jurisdictions of the issuing
Company and the authorizations granted therein are true and valid.
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Format 7.5

FORMAT FOR CONSORTIUM AGREEMENT

(To be Submitted Separately for each Project)

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate
Value)

THIS Consortium Agreement (“Agreement”) executed on this ___ Day of Two
Thousand between M/s [Insert name of Lead
Member] a Company incorporated under the laws of and having its Registered Office
at (hereinafter called the “Member-1", which
expression shall include its successors, executors and permitted assigns) and M/s
a Company incorporated under the laws of

and having its Registered Office at
(hereinafter called the “Member-2", which expression shall include its successors,
executors and permitted assigns), M/s a
Company incorporated under the laws of and having its Registered Office at

(hereinafter called the “Member-n", which expression shall include its successors,
executors and permitted assigns), [The Bidding Consortium should list the details of all the
Consortium Members] for the purpose of submitting response to RfS and execution of Power
Purchase Agreement (in case of award), against RfS No. dated issued
by Solar Energy Corporation of India Limited (SECI) a Company incorporated under the
Companies Act, 2013, and having its Registered Office at D-3, 15t Floor, Wing-A, Prius
Platinum Building, District Centre, Saket, New Delhi-110017

WHEREAS, each Member individually shall be referred to as the “Member” and all of the
Members shall be collectively referred to as the “Members” in this Agreement.

WHEREAS SECI desires to purchase Power under the said RfS.

WHEREAS, SECI had invited response to RfS vide its Request for Selection (RfS) dated
WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding
Consortium, the Members of the Consortium will have to submit a legally enforceable
Consortium Agreement in a format specified by SECI wherein the Consortium Members have

to commit equity investment of a specific percentage for the Project.

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER:
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In consideration of the above premises and agreements all the Members in this Bidding
Consortium do hereby mutually agree as follows:

1. We, the Members of the Consortium and Members to the Agreement do hereby
unequivocally agree that Member-1 (M/s ), shall act as the Lead
Member as defined in the RfS for self and agent for and on behalf of Member-2, ----- ,
Member-n and to submit the response to the RfS.

2. The Lead Member is hereby authorized by the Members of the Consortium and
Members to the Agreement to bind the Consortium and receive instructions for and on
their behalf.

3. Notwithstanding anything contrary contained in this Agreement, the Lead Member shall

always be liable for the equity investment obligations of all the Consortium Members i.e.
for both its own liability as well as the liability of other Members.

4. The Lead Member shall be liable and responsible for ensuring the individual and
collective commitment of each of the Members of the Consortium in discharging all of
their respective equity obligations. Each Member further undertakes to be individually
liable for the performance of its part of the obligations without in any way limiting the
scope of collective liability envisaged in this Agreement.

5. Subject to the terms of this Agreement, the share of each Member of the Consortium in
the issued equity share capital of the Project Company is/shall be in the following
proportion:

Name Percentage
Member 1 -
Member 2 -
Member n -

Total 100%

We acknowledge that after the execution of PPA, the controlling shareholding (having
not less than 51% of the voting rights and paid up share capital) in the Project Company
developing the Project shall be maintained for a period of 01 (One) Year after
commencement of supply of power.

6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full
responsibility for liaising with Lenders or through internal accruals and mobilizing debt
resources for the Project, and ensuring that the Seller achieves Financial Closure in
terms of the PPA.
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7. In case of any breach of any equity investment commitment by any of the Consortium
Members, the Lead Member shall be liable for the consequences thereof.

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as
aforesaid and equity investment obligations thereto shall not in any way be a limitation
of responsibility of the Lead Member under these presents.

9. It is further specifically agreed that the financial liability for equity contribution of the Lead
Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead
Member shall be liable irrespective of its scope of work or financial commitments.

10. This Agreement shall be construed and interpreted in accordance with the Laws of India
and courts at New Delhi alone shall have the exclusive jurisdiction in all matters relating
thereto and arising thereunder.

11. It is hereby further agreed that in case of being selected as the Successful Bidder, the
Members do hereby agree that they shall furnish the Performance Guarantee in favour
of SECI in terms of the RfS.

12. It is further expressly agreed that the Agreement shall be irrevocable and shall form an
integral part of the Power Purchase Agreement (PPA) and shall remain valid until the
expiration or early termination of the PPA in terms thereof, unless expressly agreed to
the contrary by SECI.

13. The Lead Member is authorized and shall be fully responsible for the accuracy and
veracity of the representations and information submitted by the Members respectively
from time to time in the response to RfS.

14. It is hereby expressly understood between the Members that no Member at any given
point of time, may assign or delegate its rights, duties or obligations under the PPA
except with prior written consent of SECI.

15. This Agreement

a) has been duly executed and delivered on behalf of each Member hereto and
constitutes the legal, valid, binding and enforceable obligation of each such
Member;

b) sets forth the entire understanding of the Members hereto with respect to the
subject matter hereof; and

c) may not be amended or modified except in writing signed by each of the Members
and with prior written consent of SECI.

16. All the terms used in capitals in this Agreement but not defined herein shall have the
meaning as per the RfS and PPA.

5GW (PER ANNUM) SOLAR

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 Page 87 of 128

PV POWER PLANT (PHASE-I)




RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar

#m@ Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected
Solar PV Power Plant under Global Competitive Bidding

IN WITNESS WHEREOF, the Members have, through their authorized representatives,
executed these present on the Day, Month and Year first mentioned above.

For M/s

[Member 1]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

_ )

Witnesses:

1) Signature 2) Signature ---------------------
Name: Name:
Address: Address:

For M/s [Member 2]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

_ )

Witnesses:
1) Signature 2) Signature
Name: Name:
Address: Address:
For M/s [Member n]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

)

Witnesses:
1) Signature

(2) Signature

Name:
Address:

Name:
Address:

Signature and stamp of Notary of the place of execution
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Format 7.6

FORMAT FOR FINANCIAL REQUIREMENT

(This should be submitted on the Letter Head of the Bidding Company/ Lead Member of

Consortium)
Ref.No. Date:
From: (Insert name and address of Bidding Company/ Lead Member of Consortium)

Tel #:
Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

D - 3, 15t Floor, Wing - A, Prius Platinum Building
District Centre, Saket, New Delhi - 110 017

Sub: Response to RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for
Selection of Solar Power Developers for Setting up of 5GW (per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS
Connected Solar PV Power Plants

Dear Sir/ Madam,

We certify that the Bidding Company/ Member in a Bidding Consortium has a Net Worth of INR
............. Crore (.....................In words) as on the end of Financial Year 2017-18.

This Net Worth has been calculated in accordance with instructions provided in Clause No. C1,
Section-lll, Qualifying Requirements (QR) of the RfS as amended.

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the Net Worth by Bidding Company and/ or its
Affiliate(s) as per following details:

Name of Biddin Name of Affiliate(s) whose Relationship
9 net worth is to be with Bidding Net Worth (in Rs. Crore)
Company . *
considered Company
Company 1
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*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability
of Affiliate has been used for meeting Qualification Requirements. Further, documentary evidence to
establish the relationship, duly certified by a practicing company secretary/ chartered accountant is
required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

Net Worth Requirement to be met by Member in Proportion to the Equity Commitment: INR ---
---------- Crore (Equity Commitment (%) * Rs. [] Crore)

For the above calculations, we have considered Net Worth by Member in Bidding Consortium
and/ or its Affiliate(s) per following details:

Name of A':f?lri:ec():) Relationship Equity Committed
Consortium with Bidding Net Worth Commitment (in Net Worth
whose net worth n . c oo .
Member . Company (in Rs. Crore) %age) in Bidding (in Rs.
Compan s to be (If Any) Consortium Crore)
pany considered y
Company 1

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has
been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly
certified by a practicing company secretary/chartered accountant is required to be attached with the format

Further, we certify that the Bidding Company/ Member in the Bidding Consortium has an Annual
Turnover of INR ( in words) as on the end of Financial Year 2017-18.
(Strike out if not applicable)

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the Annual Turnover by Bidding Company and/
or its Affiliate(s) as per following details:

Name of Bidding Name of Aff|||ate(s.) whose R?Iatl?nsrllp Annual Turnover
Annual Turnover is to be with Bidding
Company . . (In Rs. Crore)
considered Company
Company 1
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RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected

*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has
been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly
certified by a practicing company secretary/chartered accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

Annual Turnover Requirement to be met by Member in Proportion to the Equity Commitment:

Crore (Equity Commitment (%) * Rs. [ ] Crore)

For the above calculations, we have considered Annual Turnover by Member in Bidding
Consortium and/ or its Affiliate(s) as per following details:

Name of N?r.ne of Relationship Equity Proportionate
. Affiliate(s) . - Annual . .
Consortium with Bidding Commitment (in Annual
whose Annual . Turnover . e
Member . Company . %age) in Bidding Turnover
Compan Turnover is to (If Any) (in Rs. Crore) Consortium (in Rs. Crore)
pany be considered y )
Company 1

Total

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has
been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly
certified by a practicing company secretary/chartered accountant is required to be attached with the format

Further, we certify that the Bidding Company/ Member in the Bidding Consortium has a Profit
Before Depreciation Interest and Taxes (PBDIT) of INR (in words) as on the end
of Financial Year 2017-18. (Strike out if not applicable)

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the PBDIT by Bidding Company and/ or its
Affiliate(s) as per following details:

_— - Relationship
Name of Bidding Name c?f Affiliate(s) \.Nhose with Bidding PBDIT (in Rs. Crore)
Company PBDIT is to be considered .
Company
Company 1
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*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has
been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly
certified by a practicing company secretary/chartered accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

PBDIT Requirement to be met by Member in Proportion to the Equity Commitment: INR --------
----- Crore (Equity Commitment (%) * Rs. [ ] Crore)

For the above calculations, we have considered PDBIT by Member in Bidding Consortium and/
or its Affiliate(s) as per following details:

Name of . .

Name of o Relationship Equity .

Consortium | Affiliate(s) |\ Bidding PDBIT Commitment (in | | oPortionate
whose PBDIT is " . e PBDIT
Member Company (in Rs. Crore) | %age) in Bidding | .
Compan to be (If Any) Consortium (in Rs. Crore)
pany considered y

Company 1

Total

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has

been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly
certified by a practicing company secretary/chartered accountant is required to be attached with the format

(Signature & Name of the Authorized Signatory)

(ii)

Membership No.
Regn. No. of the CA’s Firm:

Note: (i) Along with the above format, in a separate sheet on the letterhead of the Chartered
Accountant’s Firm, provide details of computation of Net Worth and Annual Turnover duly
certified by the Chartered Accountant.

(Signature and Stamp of CA)

Certified copies of Balance sheet, Profit & Loss Account, Schedules and Cash Flow

Statements are to be enclosed in complete form along with all the Notes to Accounts.
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Format 7.7
FORMAT FOR DISCLOSURE

(This should be submitted on the Letter Head of the Bidding Company/ Each Member of

Consortium)
DISCLOSURE
Ref.No. Date:
From: (Insert name and address of Bidding Company/ Lead Member of Consortium)

Tel #:
Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

(A Government of India Enterprise)

D - 3, 1t Floor, Wing - A, Prius Platinum Building
District Centre, Saket, New Delhi - 110 017

Sub: Response to RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for
Selection of Solar Power Developers for Setting up of 5GW (per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS
Connected Solar PV Power Plants.

Dear Sir/ Madam,

We hereby declare and confirm that only we are participating in the RfS Selection process for
the RfS No. and that our Parent, Affiliate or Ultimate Parent or any Group
Company with which we have direct or indirect relationship are not separately participating in
this selection process.

We further declare that the above statement is true & correct. We are aware that if at any stage
it is found to be incorrect, our response to RfS will be rejected and if LOI has been issued or
PPA has been signed, the same will be cancelled and the bank guarantees will be encashed
and recoveries will be effected for the payments done.

Dated the day of , 20....

Thanking you,

We remain,

Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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FORMAT FOR TECHNICAL CRITERITA

(This should be submitted on the Letter Head of the Bidding Company/ Lead Member of
Consortium)

(To be Submitted Separately for each Project)

Ref.No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of Consortium)
Tel #:

Fax#:

E-mail address#

To

Solar Energy Corporation of India Limited

(A Government of India Enterprise)

D - 3, 18t Floor, Wing - A, Prius Platinum Building
District Centre, Saket, New Delhi - 110 017

Sub: Response to RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for
Selection of Solar Power Developers for Setting up of 5GW (per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS
Connected Solar PV Power Plants.

Dear Sir/ Madam,

We hereby undertake to certify in line with Clause No. 15, Section-Il, ITB under the title
“Financial Closure” that the following details shall be furnished within 08 (Eight)/ 20 (Twenty)/
32 (Thirty Two)/ 44 (Forty Four) months of issuance of LOI.

1.0 Evidence of achieving complete tie-up of the Project Cost through internal accruals or
through a Financing Agency.

2.0 Evidence of clear possession of the required land for the Project along with following
documentary evidence: -
i) Ownership or lease hold rights (as per Clause 15, Section-Il, ITB) in the name of the
Solar Power Developer and possession of 100% of the area of land required for the
Project.
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ii) Certificate by the concerned and competent revenue/ registration authority for the
acquisition/ ownership/ right to use/ vesting of the land in the name of the Solar
Power Developer.

iii) Sworn affidavit from the Authorized person of the SPD listing the details of the land and
certifying total land required for the Project under clear possession of the Power
Developer.

iv) A certified English translation from an approved translator in case above land documents
are in languages other than English and Hindi.

Failure or delay on our part in achieving the above conditions shall constitute sufficient grounds
for encashment of our Performance Bank Guarantee.

Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Format 7.9

DECLARATION BY THE BIDDER FOR THE

PROPOSED TECHNOLOGY TIE-UP

(To be Submitted Separately for each Solar PV Power Project)

Name of Bidding Company/ Lead Member of
Bidding Consortium

Name of the Technology Partner (if any)

Solar PV Power Project Location

Capacity Proposed | Mw
Technology Proposed to be adopted for the

Solar PV Power Project

Estimated Annual Generation of Electrical KWh

Energy

Brief about the Proposed Technology

Crystalline Silicon Solar Cells and Modules

Concentrator PV Modules

Thin Film Modules

Any Other Technology

(To be Submitted Separately for each Solar Manufacturing Plant)

Name of Bidding Company/ Lead Member of
Bidding Consortium

Name of the Technology Partner (if any)

Solar Manufacturing Plant Location

Capacity Proposed

Technology Proposed to be adopted for the Solar Manufacturing Plant
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Crystalline Silicon Solar Cells and Modules

Concentrator PV Modules

Thin Film Modules

Any Other Technology

Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/

Board Resolution/ Declaration.
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FORMAT FOR SUBMISSION OF FINANCIAL BID

(The Covering Letter should be submitted on the Letter Head of the Bidding Company/ Lead
Member of Consortium)

Ref.No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of Consortium)
Tel #:

Fax#:

E-mail address#

To

Solar Energy Corporation of India Limited

(A Government of India Enterprise)

D - 3, 18t Floor, Wing - A, Prius Platinum Building
District Centre, Saket, New Delhi - 110 017

Sub: Response to RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 for
Selection of Solar Power Developers for Setting up of 5GW (per Annum) Solar
Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS
Connected Solar PV Power Plants

Dear Sir/ Madam,

I/ We, (Insert Name of the Bidder) enclose herewith the Financial
Proposal for selection of my/ our firm for number of Project(s) for a cumulative
capacity of MW in India as Bidder for the above.

I/ We agree that this offer shall remain valid for a period of 180 (One Hundred and Eighty) days
from the due date of submission of the response to RfS such further period as may be mutually
agreed upon.

Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Notes:

1. There shall be tariffs for each year. If the bidder quotes two tariffs or combination thereof
for a year, then the bid shall be considered as non-responsive.

2. If the bidder submits the financial bid in the Electronic Form at TCIL portal not in line
with the instructions mentioned therein, then the bid shall be considered as non-

responsive.

3. Tariff requirement shall be quoted as a fixed amount in Indian Rupees only. Conditional
proposal shall be summarily rejected.

4. In the event of any discrepancy between the values entered in figures and in words, the
values entered in words shall be considered.

5. Tariff should be in Indian Rupee up to two places of decimals only.
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PRELIMINARY ESTIMATE OF COST OF SOLAR PV
PROJECT AND SOLAR MANUFACTURING PIANT

(To be submitted Separately for each Solar PV Power Project)

Solar PV Power Project Capacity D MW
Location L
Sr Estimated Cost Estimated Cost
No. Particulars (in Lakh INR) (in Lakh INR)
) (in figures) (in words)
1. PV Modules
2. |Land Cost

3. [Civil and General Works

4. | Mounting Structures

5. |Power Conditioning Unit

Evacuation Cost up to Inter-connecting
6. point (Cables and Transformers)

Preliminary and Pre-Operative
7. [Expenses including IDC and
Contingency

8. |Others (Please specify)

Total Project Cost

(To be submitted Separately for each Solar Manufacturing Plant)

Solar Manufacturing Plant Capacity : ... GW
Location L
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Sr Estimated Cost Estimated Cost
’ Particulars (in Lakh INR) (in Lakh INR)
No. . o .
(in figures) (in words)

1. Ingots Facility

2. Wafers Facility

3. Cells Facility

4. Modules Facility

Balance of Manufacturing Plant/ Others

5. (Please specify)
Total Project Cost
Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of Attorney/
Board Resolution/ Declaration.
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Annexure - A

TECHNICAL PARAMETER OF PV MODULE AND
VARIOUS OTHER COMPONENTS FOR USE IN GRID
CONNECTED SOLAR POWER PILANTS

All components of the PV plant shall be in accordance with technical specifications given in
relevant IS/ IEC Standards. The design and commissioning also shall be as per latest IS/ IEC
standards. The following are some of the technical measures required to ensure quality of the
major components used in grid connected solar power Projects.

1. PV MODULE QUALIFICATION

The PV modules used in the grid connected solar power Projects must qualify to the
latest edition of any of the following IEC PV module qualification test or equivalent Indian
standards.

Standard Description
IEC 61215-1 Ed. 1.0 Terrestrial photovoltaic (PV) modules - Design

qualification and type approval - Part 1: Test

requirements
IEC 61215-1-1 Ed. 1.0 Terrestrial photovoltaic (PV) modules - Design

qualification and type approval - Part 1-1: Special

requirements for testing of crystalline silicon
photovoltaic (PV) modules
IEC 61215-1-2 Ed. 1.0 Terrestrial photovoltaic (PV) modules - Design

qualification and type approval - Part 1-2: Special

requirements for testing of thin-film Cadmium
Telluride (CdTe) based photovoltaic (PV) modules
IEC 61215-1-3 Ed. 1.0 Terrestrial photovoltaic (PV) modules - Design

qualification and type approval - Part 1-3: Special

requirements for testing of thin-film amorphous
silicon based photovoltaic (PV) modules
IEC 61215-1-4 Ed. 1.0 Terrestrial photovoltaic (PV) modules - Design

qualification and type approval - Part 1-4: Special

requirements for testing of thin-film Cu(ln,GA)(S,Se)

based photovoltaic (PV) modules
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IEC 62108 Ed. 2.0 Concentrator photovoltaic (CPV) modules and
assemblies - Design qualification and type approval

IEC 61730-1 Ed. 2.0 Photovoltaic (PV) module safety qualification - Part
1: Requirements for construction

IEC 61730-2 Ed.2 Photovoltaic (PV) module safety qualification - Part
2: Requirements for testing

IEC 61701 Ed.2 Salt mist corrosion testing of photovoltaic (PV)
modules

(Applicable for coastal and marine environment)
IEC 62716 Ed.1 Photovoltaic (PV) modules - Ammonia corrosion
testing (Applicable for wet atmospheres having high

concentration of dissolved ammonia)
IEC TS 62804-1 Ed.1 Photovoltaic (PV) modules - Test methods for the

detection of potential-induced degradation - Part 1:

Crystalline silicon

2. POWER CONDITIONERS/ INVERTERS

The Power Conditioners/Inverters of the SPV power plants must conform to the latest
edition of IEC/ equivalent Indian Standards as specified below:

Standard Description

IEC 61683 Ed. 1 Photovoltaic systems - Power conditioners - Procedure

for measuring efficiency

IEC 62109-1 Ed. 1 Safety of power converters for use in photovoltaic power

systems - Part 1: General requirements

IEC 62109-2 Ed. 1 Safety of power converters for use in photovoltaic power
systems - Part 2: Particular requirements for inverters
IEC 61000-6-2 Ed. 2 Electromagnetic compatibility (EMC) - Part 6-2: Generic

standards - Immunity standard for industrial

environments
IEC 61000-6-4 Ed. 2.1 Electromagnetic compatibility (EMC) - Part 6-4: Generic

standards - Emission standard for industrial

environments
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IEC 62116 Ed. 2/ IEEE
1547:2003 with 2014
Amendment 1/UL 1741

Test

procedure of islanding prevention measures/ |EEE

Utility-interconnected photovoltaic inverters -
Standard for Interconnecting Distributed Resources with
Electric Power Systems / Standard for Inverters,
Converters, Controllers and Interconnection System

Equipment for Use With Distributed Energy Resources

IEC 60068-2-1:2007 Environmental testing - Part 2-1: Tests - Test A: Cold

Environmental testing - Part 2-2: Tests - Test B: Dry heat
IEC 60068-2-2:2007

Environmental testing - Part 2-14: Tests - Test N:
IEC 60068-2-14:2009
Change of temperature

Environmental testing - Part 2-30: Tests - Test Db: Damp
IEC 60068-2-30:2005
heat, cyclic (12 h + 12 h cycle)

As per the latest CERC Guidelines / Order/
Regulations

Relevant CERC Regulations (including LVRT

Compliance) and Grid Code as amended and revised

LVRT Compliance

Grid Connectivity

from time to time.

As per the Solar Photovoltaics, Systems, Devices and Components Goods
(Requirements for Compulsory Registration) Order, 2017, PV Modules and
Inverters used in the grid connected solar power Projects shall conform to the
Standards Specified as per below and bear the Standard Mark as notified by the
Bureau of Indian Standards:

Sl. No. Product Indian Standard Title of Indian
(1) (2) Number Standard
3) (4)
1. | Crystalline Silicon IS 14286 Crystalline Silicon
Terrestrial Photovoltaic Terrestrial
(PV) Modules Photovoltaic (PV)
(Si wafer based) modules - Design
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Qualification And Type

Approval
2. Thin-Film Terrestrial IS 16077 Thin-Film Terrestrial
Photovoltaic (PV) Photovoltaic (PV)
Modules (a-Si, CIGS Modules - Design
and CdTe) Qualification and Type
Approval
3. | PV Module (Si wafer IS/ IEC 61730 Photovoltaic (PV)
and Thin film) (Part1) Module Safety
Qualification  Part 1
Requirements for
IS/IEC 61730 Construction
(Part 2)
Photovoltaic (PV)
Module Safety
Qualification Part 2
Requirements for
Testing
4. Power converters for IS 16221 (Part 1) | Safety of Power
use in photovoltaic Converters for use in
power system Photovoltaic Power

Systems Part 1- General
IS 16221 (Part 2) | Requirements

Safety of Power
Converters for Use in
Photovoltaic Power
Systems Part 2-
Particular Requirements

for Inverters

5. Utility —Interconnected IS 16169 Test  Procedure  of

Photovoltaic inverters Islanding Prevention
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Measures for Utility-
Interconnected

Photovoltaic Inverters

6. Storage battery IS 16270 Secondary Cells and
Batteries for Solar
Photovoltaic Application
General Requirements
and Methods of Test

3. CABLES AND CONNECTORS

All cables and connectors to be used for installation of solar field must be of solar grade
which can withstand harsh environment conditions for 25 years and voltages as per
latest IEC standards. It is recommended that the Cables of 600-1800 Volts DC for
outdoor installations should comply with the BS/ EN EN50618/ TUV 2pfg 1169/08/07 for
service life expectancy of 25 years.

4. OTHER SUB-SYSTEMS/ COMPONENTS

Other subsystems/ components used in the SPV Power Plants (Cables, Connectors,
Junction Boxes, Surge Protection Devices etc.) must also conform to the relevant
international/national Standards for Electrical Safety besides that for Quality required for
ensuring Expected Service Life and Weather Resistance.

5. AUTHORIZED TEST CENTRES

The PV modules/ Power Conditioners deployed in the Power Plants must have valid test
certificates for their qualification as per above specified IEC/ BIS Standards by one of
the NABL Accredited Test Centres in India. In case of module types/ equipment for which
such Test facilities may not exist in India at present, test certificates from reputed ILAC
Member body accredited Labs abroad will be acceptable.

6. WARRANTY

e PV modules used in grid connected solar power plants must be warranted for peak
output wattage, which should not be less than 90% at the end of 10 years and 80% at
the end of 25 years.

o The modules shall be warranted for at least 10 years for failures due to material defects
and workmanship.

o The mechanical structures, electrical works and overall workmanship of the grid solar
power plants must be warranted for a minimum of 5 years.

e The Inverters/ PCUs installed in the solar power plant must have a warranty for 5 years.
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7. IDENTIFICATION AND TRACEABILITY

Each PV module used in any solar power Project must use a RF identification tag. The
following information must be mentioned in the RFID used on each module (This can be
inside or outside the laminate, but must be able to withstand harsh environmental
conditions):

i.  Name of the manufacturer of PV Module
i.  Name of the Manufacturer of Solar cells
iii.  Month and year of the manufacture (separately for solar cells and module)
iv.  Country of origin (separately for solar cells and module)
v. |-V curve for the module at Standard Test Condition (1000 W/m?, AM 1.5,

25°C)
vi.  Wattage, Im, Vm and FF for the module
vii.  Unique Serial No. and Model No. of the module
vii.  Date and year of obtaining IEC PV module qualification certificate

ix.  Name of the test lab issuing IEC certificate
X.  Other relevant information on traceability of solar cells and module as per
ISO 9000

Site owners would be required to maintain accessibility to the list of Module IDs along
with the above parametric data for each module.

8. PERFORMANCE MONITORING
As part of the performance monitoring, the following shall be carried out:

a. The SPD shall maintain the list of Module IDs along with performance
characteristic data for each module. This data shall be submitted to SECI/
MNRE.

b. The SPDs must install necessary equipment to continuously measure solar
radiation on module plane, ambient temperature, wind speed and other weather
parameters and simultaneously measure the generation of DC power as well as
AC power generated from the plant. They will be required to submit this data to
SECI and MNRE on line and/ or through a report on regular basis every month
for the entire duration of PPA.

c. The SPDs shall provide access to SECI/ MNRE or their authorized
representatives for installing any additional monitoring equipment to facilitate on-
line transfer of data.

d. All data shall be made available as mentioned above for the entire duration of
the PPA.

e. The plant SCADA should be Open Platform Communications (OPC) compliant
with standard DNP3 and modbus control interfaces over TCP/ IP having the
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provision to add protocol converters to implement custom and secure
communications protocol standard for providing real time online data (including
but not limited to irradiance, plant generation (instantaneous/ daily/ monthly/
yearly), Daily Peak Generation, temperature, wind speed etc.) to SECI/ MNRE.

f. Fibre Optic Ethernet Ring network (Managed type Ethernet switches in each
Control Room) should be provided between MCR & Inverter Control Rooms.

g. Web-based monitoring should be available, which should not be machine
dependent. The web-based monitoring should provide the same screens as
available in the plant. Also, it should be possible to download reports from a
remote web-client in PDF or Excel format

9. SAFE DISPOSAL OF SOLAR PV MODULES

The SPD will ensure that all Solar PV modules from their plant after their ‘end of life’
(when they become defective/ non-operational/ non-repairable) are disposed in
accordance with the “e-waste (Management and Handling) Rules, 2011” notified by the
Government and as revised and amended from time to time

10. CAPACITY OF SOLAR PV PROJECTS

i) The rated capacity to be installed shall be considered as minimum DC Arrays
Capacity and maximum AC Capacity at the delivery point as described below:

Solar PV Minimum DC Maximum AC

Sr. No. Project Arrays Capacity Irl::lllenlltr;]?galz::;?t?/* Capacity Limit at

Capacity Bid to be installed Delivery point
1 250 MW 250 MW 250 MW 250
ii) Higher DC capacity arrays so as to achieve AC capacity limit as mentioned above

for scheduling at the delivery point in compliance to Article 4.4 “Right to Contracted
Capacity & Energy” of the PPA is allowed.

iii}) For commissioning of the Project, capacity of DC arrays installed shall be considered
in multiple of 10 MW per unit. In case of part commissioning of 50 MW Package,
each unit shall be required to have minimum 10 MW DC Arrays Capacity be installed.

iv) Provisions of Article 4.6.1 of the PPA with SPD shall apply for the capacity not
commissioned by the scheduled commissioning date.

V) If generation at any time exceeds the maximum permissible AC capacity at delivery
point, the excess generation during that period shall not be considered under PPA.
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REQUIREMENT OF INTEGRATED SOLAR PV

MODULE MANUFACTURING FACILITY

The requirement of integrated Solar PV Module Manufacturing facility are as under: -

1.

The annual production capacity of Ingots, Wafer, Cells and Modules facility should be
minimum of mandated capacity. The plant should have all the manufacturing facilities
from Making Ingots to Modules in case of crystalline-silicon. Similarly, the plant should
have complete integrated starting from glass to modules in case of thin film Solar PV
Manufacturing capacity is proposed.

2. The manufacturing facilities shall be technology agnostic. That is, the manufacturer can
use any technology for producing modules, as long as the materials used in the
production process are produced domestically. The only major raw material that can be
imported is Polysilicon.

3. Manufacturer shall keep an inventory of all raw materials to be used at any stage of
manufacture of Modules and maintain records.

4. For Cells, Wafer and Modules, the capacity will be ensured based on the throughput of
the line and wattage/ efficiency of the final product.

5. For Ingots, the capacity will be ensured based on the output tonnage and actual
consumption of the material required for production.

6. The efficiency of produce modules from manufacturing plant shall be minimum 17%.

7. The product certificate shall be furnished by manufacturer as per latest IEC/BIS
standards.

8. Manufacturer shall furnish the following documents during the set-up of manufacturing
facility. All the documents and drawings are required to be signed by the manufacturer.

i. Detailed Project Report (DPR)

i.  Manufacturing Facilities Plant Layout/ Site Plan

iii.  Manufacturing Process Flow Diagram

iv.  Write up on Manufacturing Process Flow Diagram

v.  List of Equipment/ Machinery to set up Manufacturing Plant

vi.  Technical Data Sheets of Production Equipment, Line Equipment etc.
vii.  Size/ Capacity Calculation Sheet for each Units including Subsystems
viii.  Procedure of Factory Acceptance Test, Routine test

ix.  Procedure of Operational/ Final Acceptance Test of the Plant

x.  Complete Bill of Material along with its quantity and Make of Raw Material to

produce Solar PV modules.
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Appendix - Al
COMMISSIONING PROCEDURE

(This is for Reference Only; The Commissioning Procedure will be quided by as per PPA)

ii)

At the time of commissioning, the Commissioning Committee shall verify compliance
of technical parameter of the Project as per Annexure A of the RfS document.
SPDs shall give to the concerned RLDC/ SLDC, State Nodal Agency (SNA) and
SECI at least 60 (Sixty) Days advance preliminary written notice and at least 30
(Thirty) Days advance final written notice, of the date on which it intends to
synchronize the Power Project to the Grid System. The SPD shall be solely
responsible for any delay or non-receipt of the notice by the concerned agencies,
which may in turn affect the Commissioning Schedule of the Project.

A Solar PV Project will be considered as commissioned if all equipment as per rated
project capacity has been installed and energy has flown into the grid.

SPD shall ensure that the equipment up to the rated Capacity has been installed and
completed in all respects before the Schedule Commissioning Date. The same shall
be verified by the Committee during their visit to the Project and documented as per
prescribed format.

Documents to be submitted to SECI:

The SPD will have to submit the following documents (duly signed and stamped by authorized

signatory) well in advance prior to the scheduled commissioning date. The SPD shall also have

to submit the hardcopies to SECI if asked by SECI for verification/ cross check.

Covering Letter

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR
PV POWER PLANT (PHASE-I)

2. Board Resolution for Authorized Signatory.

3. Invoice(s) of the Major Equipment(s) (including but not limited to modules, Inverters/
PCUs, Weather Monitoring Stations/ DC Cables and for all the equipment as
available on SECI CPM portal).

4. All supporting documents towards meeting the technical compliance along with
datasheet/ warranty certificates/ contract agreement etc. as mentioned in Annexure-
A (if some documents already verified by MNRE appointed committee prior to
Financial Closure, may not be required which shall be updated on CPM portal)

5. Installation report duly signed by the authorized signatory as per Appendix - A2.

6. Plant Layout clearly mentioning the details of rows and number of modules in each
row.

7. Electrical Inspector report along with all annexures/ attachments. It would be the
responsibility of the SPD to collect the certificate.

8. SPD shall ensure Connectivity to the grid from concerned CTU/ STU/ Transmission
Utility/ DISCOM. Connectivity report as per the Appendix - A3.
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Synchronization Certificate as per prescribed format issued by respective CTU/
STU/ Transmission Utility/ DISCOM for ascertaining injection of power into grid as
per Appendix - A4.

Supporting document for “Consent to Operate”

Snap Shots of the Plant from various angles shall be taken for covering installation
of important components of the solar power plant and made part of Installation
Report.

Reading of all the inverters (instantaneous and total generation) along with its serial
number of a particular date.

Relevant document from SLDC/ RLDC acknowledging successful data
communication between plant end and SLDC/ RLDC.

After the submission/ upload of the documents by SPD, SECI shall verify the
documents and intimate/ reply with remarks. In case any additional supporting/
revised documents are asked by SECI, the same have to be submitted/ uploaded by
the SPD.

Only after all the required documents are verified by SECI, the SPD shall have to
submit/ update on the portal the proposed commissioning date along with
commissioning order issued by State Nodal Agency or SECI.

After the proposed commissioning date along with commissioning order is
submitted/ updated on the portal, the commissioning committee formed as per
MNRE guidelines shall visit the site within 07 working days to verify the technical
compliance on site as per the information submitted by the SPD. In case the
committee finds discrepancy/ deviation from the information submitted by the SPD
during on site verification, the committee shall schedule its next visit only on the next
available date as per the availability of all the committee members.

SPD shall have to submit/ upload the as-built drawing after the commissioning prior
to the COD.

SPD shall have to push the required plant related data to SECI designated server in
xml/json formats. Additionally, SPD shall also provide the login details/ SCADA login
to SECI for online real time data monitoring prior to COD.

Early Commissioning of a Solar Project prior to the scheduled commissioning date
is permitted on acceptance of power by SECI. In order to facilitate this, SPDs shall
inform the concerned RLDC/ SLDC and SECI well in advance the date on which it
intends to synchronize the Power Project to the Grid System. The SPD shall be
required to give an advance notice of at least 90 days prior to the proposed
commissioning date.

Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation
(if applicable)/ plant premise at the time of connectivity of the Project with Grid. This
shall include information of respective meters installed at delivery/ interconnection
point and pooling substation/plant premises.

SPD is permitted to schedule the Commissioning of the Project in full or part as per
the commissioning procedure elaborated in Clause No. 16, Section-Il, ITB of RfS
Documents.
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Solar Power Developers would be required to plan commissioning/ synchronization with grid at
least 10 (Ten) Days ahead of the last permissible date for commissioning in accordance with
MNRE guidelines. If not done so, whole responsibility for not meeting the deadline for
commissioning on account of inability of the Committee to visit the project site for commissioning
rests solely on the developer.

Note: The commissioning procedure may change subject to any guidelines from MNRE.
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Appendix - A2
INSTALILATION REPORT

(To be provided by SPD and to be submitted at least 10 days prior to Commissioning Date which
shall be verified by Commissioning Committee)

Capacity of the Project (MW)

Sr. No. [Capacity already commissioned (MW)

Capacity proposed to be commissioned (MW)

Technology used
I (Mono/ Multi Crystalline/ Thin Film/ Others; please specify along with
capacity of each type)

Il Rating of each module (Wp)

1. IAngle from horizontal at which array is installed

V. Number of modules installed of each type

V. Source(s) of the cells installed of each type

VI. Source(s) of the Modules installed of each type

VII. Number of PCUs/ Inverters installed
VIIL. Source of the PCUs/ Inverters (Name of supplier with address)

IX. Rating of PCUs/ Inverters

Date of Installation of Full Capacity (as per Capacity proposed to be
Commissioned)

PV Arrays

PCUs/ Inverters

Transformers
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Appendix - A3
SAMPLE CONNECTIVITY REPORT

(To be provided by concerned CTU/ STU/ Transmission Utility/ DISCOM/ SPIA)

This is in compliance to the office order of the ----- , =mm——— DISCOM, <Place> issued vide office
order <No.><dated>, the committee constituted vide said order has completed the work for
commissioning of <kV> Bay & Metering Equipment to interconnect the <MW> Solar Power
Generation Plant (having <technology>) with Grid installed at <Village>, <Tehsil>, <District> in
the <State> on <date>, under RfS No................... dated....................

The details of Solar Power Plant are as under

Name of ) Details of Solar Power
Solar Capacity Plant
S Power Mentioned
No in Connectivity (Transformer,
Developer Inverter, Modules,
. PPA
& Location Switchgear)

1 | <M/s> <> MW Metering Detail at Delivery A) Transformer
<Village> Point <Make/Type:>
<Tehsil> (<Village=) <Sr. No.>

. . < >
<District. S:No. of <kV>CT B) Inverters
i) <R-
<Make/Type:>
Ph > i
ase> i) <Sr. No.>
<Y-Phase>
0] Modules <Make: >
iii) <B-
<W> <W >
Phase>
<Total: Nos.>
S.No. of < kV> PT
D Switch
i) <R- ) witchgear
Phase> ii) Panels
<Y-Phase> <Make/Type:>
i) <B <Sr. No.>
Phase> Protection Provided:

S.No. of Main<ABT> Meter> Under/Over voltage,

S.No. of Check <ABT Meter>
S.No. of Standby <ABT Meter>

Over current & Earth fault.
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Metering Equipment installed
at

Receiving end on dated: <>
132 kV GSS, <>, <>, (<Distt.>)

The Commissioning date of various equipment is as under:
<kV> line from --- to ----- , completed on date ----- .

Line Bay at < kV > GSS, ------ charged for ---- on ----- .
<kV> line charged from ------ to-------- on date------ .

Main & check metering commissioned on ......... (initial record of Main/Check meters at the time
of Commissioning is to be taken and enclosed)

Complete system commissioned on date--------

The Joint Inspection Report of metering arrangement & copy of permission of Electrical
Inspector is enclosed herewith.
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Appendix - A4
SAMPLE SYNCHRONIZATION CERTIFICATE

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. ----- , Village -----
-- Tehsil/ Taluka -------- , District ---------- was Grid connected on .......... (Date) at----------- Hrs.

It is further certified that the Project was synchronized and supply of power into the grid from
the Project connected on ............ (Date) at -------- Hrs.

The above certificate is issued on the basis of MRI record.

NB:

(i) The above certificate shall be issued by concerned CTU/ STU/ Transmission Utility/
DISCOMs

(ii) Copy of duly signed MRl is to be enclosed.

Appendix - A5

SAMPLE PART COMMISSIONING/ FULL
COMMISSIONING CERTIFICATE OF SOLAR PV
POWER PROJECT

This is to certify that <M/s> having its registered office at --------- has successfully commissioned
Capacity < MW > out of total <MW> installed Capacity on (Date) of their Solar PV Power
Generation Project at Village ------ , Tehsil/ Taluka ------- & Dist. ------

The Commissioning Certificate has been issued on the basis of the following documents
enclosed:

(i) Installation Report including Snap shots of the Project from various angles
(ii) Electrical Inspector Report

(iii) Connectivity Report

(iv) Synchronization Certificate including MRI record

NB: To be issued by as mentioned in Clause No. 16, Section-Il, ITB of RfS Documents.
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Annexure - B

CHECK LIST FOR BANK GUARANTEES

Sl. no. Details of Checks Yes/ No

Is the BG on non-judicial Stamp paper of appropriate value, as per
applicable Stamp Act of the place of execution

Whether date, purpose of purchase of stamp paper and name of
the purchaser are indicated on the back of Stamp Paper under the
Signature of Stamp vendor? (The date of purchase of stamp paper
should be not later than the date of execution of BG and the stamp
paper should be purchased either in the name of the executing
Bank or the party on whose behalf the BG has been issued.

In case of BGs from Banks abroad, has the BG been executed on
3. Letter Head of the Bank endorsed by the Indian branch of the same
bank or SBI, India?

Has the executing Officer of BG indicated his name, designation

4. and Power of Attorney No./ Signing Power no. on the BG?
Is each page of BG duly signed/ initialed by executant and whether
5 stamp of Bank is affixed thereon? Whether the last page is signed
) with full particulars including two witnesses under seal of Bank as
required in the prescribed proforma?
6 Do the Bank Guarantees compare verbatim with the Proforma

prescribed in the Bid Documents?

Are the factual details such as Bid Document No./ Specification
7. No./ LOI No. (if applicable)/ Amount of BG and Validity of BG
correctly mentioned in the BG

Whether overwriting/ cutting, if any, on the BG have been properly
authenticated under signature & seal of executant?

Whether the BG has been issued by a Bank in line with the
provisions of Bidding documents?

In case BG has been issued by a Bank other than those specified
10. in Bidding Document, is the BG confirmed by a Bank in India
acceptable as per Bidding documents?
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Annexure - C

LIST OF BANKS
1. SCHEDULED COMMERCIAL
BANKS 3. FOREIGN BANKS
SBI AND ASSOCIATES 24. A B BANK
1. State Bank of India 25. SHINHAN BANK
2. State Bank of Indore 26. CTBC BANK Co. Ltd.
NATIONALISED BANKS 27. MIZUHO BANK, Ltd.
1. Allahabad Bank 28. Krung Thai Bank Public Company Ltd.
2. Andhra Bank 29. Antwerp Diamond Bank N.V
3 Bank of India 30. Australla' And New Zealand Banking
Group Limited

4. Bank of Maharashtra 31. Sumitomo Mitsui Banking Corporation
5. Canara Bank 32. American Express Banking Corporation
6. Central Bank of India 33. CommonWealth Bank of Australia
7. Corporation Bank 34. Credit Suisse A.G
8. Dena Bank 35. FirstRand Bank Ltd.

. 36. Industrial And Commercial Bank of
9. Indian Bank China Ltd.
10. Indian Overseas Bank 37.JSC VTB Bank
11. Oriental Bank of Commerce 38. National Australia Bank
12. Punjab National Bank 39. Rabobank International
13. Punjab & Sind Bank 40. Sberbank
14. Syndicate Bank 41. USB AG
15. Union Bank of India 42. United Overseas Bank Ltd.
16. United Bank of India 43. Westpac Banking Corporation
17. UCO Bank 44. Woori Bank
18. Vijaya Bank 45. Doha Bank Qsc
19. Bank of Baroda 4. SCHEDULED PRIVATE BANKS
2. OTHER PUBLIC SECTOR BANKS 1. Federal Bank Ltd.
1. IDBI Bank Ltd. 2. ING Vysya Bank Ltd.
3. FOREIGN BANKS 3. Axis Bank Ltd.
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1. Bank of America NA

4. ICICI Bank Ltd.

Deutsche Bank A.G

9. Karur Vysya Bank

The HongKong and Shanghai
Banking Corpn. Ltd.

2. Bank of Tokyo Mitsubishi UFJ Ltd. 5. HDFC Bank Ltd.

3. BNP Paribas 6. Yes Bank Ltd.

4. Calyon Bank 7. Kotak Mahindra Bank
5. Citi Bank N.A. 8. Indusind Bank Ltd.

6.

7.

10. Catholic Syrian Bank

8. Standard Chartered Bank

11. City Union Bank

9. SocieteGenerale

12. Dhanlaxmi Bank. Ltd

10. Barclays Bank

13. Jammu & Kashmir Bank Ltd

11. Royal Bank of Scotland

14. Karnataka Bank Ltd

12. Bank of Nova Scotia

15. Laxmi Vilas Bank Ltd

13. Development Bank of Singapore
(DBS Bank Ltd.)

16. Nainital Bank Ltd

14. Crédit Agricole Corporate and
Investment Bank

17. Ratnakar Bank Ltd

15. Abu Dhabi Commercial Bank Ltd

18. South Indian bank Ltd

16. Bank of Bahrain & Kuwait B.S.C

19. Tamilnadu Mercantile Bank Ltd

17. Mashreq Bank p.s.c

20. DCB Bank Ltd

18. HSBC Bank Oman S.A.0.G

21. IDFC Bank

19. Sonali Bank Ltd.

20. J. P. Morgan Chase Bank, National
Association

21. State Bank of Mauritius Ltd.

22. BANK of CEYLON

23. BANK INTERNASIONAL INDONESIA
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Annexure - D

SPECIAL INSTRUCTIONS TO BIDDERS FOR
e-TENDERING AND REVERSE AUCTION

GENERAL

The Special Instructions (for e-Tendering) supplement ‘Instructions to Bidders’, as given in
these Rfs Documents. Submission of Online Bids is mandatory for this RfS.

e-Tendering is a new methodology for conducting Public Procurement in a transparent and
secured manner. Now, the Government of India has made e-Tendering mandatory. Suppliers/
Vendors will be the biggest beneficiaries of this new system of procurement. For conducting
electronic tendering, Solar Energy Corporation of India Limited (SECI) has decided to use the
portal https:/www.tcil-india-electrionictender.com through TCIL, a Government of India
Undertaking. This portal is based on the world’s most ‘secure’ and ‘user friendly’ software from
ElectronicTender®. A portal built using ElectronicTender's software is also referred to as
ElectronicTender System®(ETS).

Benefits to Suppliers are outlined on the Home-page of the portal.

INSTRUCTIONS

Tender Bidding Methodology:

Sealed Bid System

Single Stage Two Envelope
Auction

The sealed bid system would be followed by an ‘e-ReverseAuction’
Broad Outline of Activities from Bidder’s Perspective:

Procure a Digital Signing Certificate (DSC)-Class Il and above.

Register on Electronic Tendering System® (ETS)

Create Marketing Authorities (MAs), Users and assign roles on ETS

View Notice Inviting Tender (NIT) on ETS

For this tender -- Assign Tender Search Code (TSC) to a MA

Download Official Copy of Tender Documents from ETS. Note: Official copy of Tender
Documents is distinct from downloading ‘Free Copy of Tender Documents’. To
participate in a tender, it is mandatory to procure official copy of Tender Documents for
that tender.

o0 kwn=
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7. Clarification to Tender Documents on ETS
a) Query to SECI (Optional)
b) View response to queries posted by SECI
8. Bid-Submission on ETS
9. Respond to SECI Post-TOE queries
10. Participate in reverse auction if invited

For participating in this tender online, the following instructions are to be read carefully. These
instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.

Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be compliant
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to
as Digital Signature Certificate (DSC), of Class Il or above, issued by a Certifying Authority (CA)
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].

Registration

To use the ElectronicTender® portal https:/www.tcil-india-electronictender.com, vendors
need to register on the portal. Registration of each organization is to be done by one of its senior
persons who will be the main person coordinating for the e-tendering activities. In ETS
terminology, this person will be referred to as the Super User (SU) of that organization. For
further details, please visit the website/portal, and click on the ‘Supplier Organization’ link under
‘Registration’ (on the Home Page), and follow further instructions as given on the site. Pay
Annual Registration Fee as applicable.

After successful submission of Registration details and payment of Annual Registration Fee,
please contact TCIL/ ETS Helpdesk (as given below), to get your registration accepted/activated

Important Note:

1. Interested bidders have to download official copy of the RfS & other documents after
login into the ETS Portal of TCIL https:/www.tcil-india-electronictender.com. If the
official copy of the documents is not downloaded from ETS Portal of TCIL within the
specified period of downloading of RFS and other documents, bidder will not be able to
participate in the tender.

2. To minimize teething problems during the use of ETS (including the Registration
process), it is recommended that the user should peruse the instructions given under
‘ETS User-Guidance Center’ located on ETS Home Page, including instructions for
timely registration on ETS. The instructions relating to ‘Essential Computer Security
Settings for Use of ETS’ and ‘Important Functionality Checks’ should be especially taken
into cognizance.
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Please note that even after acceptance of your registration by the Service Provider, to respond
to a tender you will also require time to complete activities related to your organization, such as
creation of users, assigning roles to them, etc.

TCIL/ ETS Helpdesk

Customer Support: +91-11-26241071, 26241072

Telephone/ Mobile Emergency Mobile Numbers: +91-9868393775, 9868393717,
9868393792

ets_support@tcil-india.com

[Please mark CC: support@electronictender.com]

Email-ID

Some Bidding Related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on ETS (unless specified for Offline Submissions).
Broad outline of submissions are as follows:

» Submission of Bid-Parts

= Envelope | (Technical-Bid)

= Envelope Il (Financial-Bid)

» Submission of digitally signed copy of Tender Documents/ Addendum

In addition to the above, the bidders are required to submit certain documents physically offline
also as per Clause No. 23.a, Section-Il, ITB of RfS Documents, failing which the technical bids

will not be opened.

Note: The Bidder should also upload the scanned copies of all the above mentioned original
documents as Bid-Annexures during Online Bid-Submission.

SPECIAL NOTE ON SECURITY AND TRANSPARENCY OF BIDS

Security related functionality has been rigorously implemented in ETS in a multidimensional
manner. Starting with 'Acceptance of Registration by the Service Provider', provision for security
has been made at various stages in ElectronicTender's software. Specifically, for Bid
Submission, some security related aspects are outlined below:

As part of the ElectronicEncrypter™ functionality, the contents of both the ‘ElectronicForms’ and
the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself. Unlike
a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words (e.g. |
love this World). A Pass-Phrase is easier to remember, and more difficult to break. It is
mandatory that a separate Pass-Phrase be created for each Bid-Part. This method of bid-
encryption does not have the security and data-integrity related vulnerabilities which are
inherent in e-tendering systems which use Public-Key of the specified officer of a Buyer
organization for bid-encryption. Bid-encryption in ETS is such that the Bids cannot be decrypted
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before the Public Online Tender Opening Event (TOE), even if there is connivance between the
concerned tender-opening officers of the Buyer organization and the personnel of e-tendering
service provider.

CAUTION: All bidders must fill ElectronicForms™ for each bid-part sincerely and carefully, and
avoid any discrepancy between information given in the ElectronicForms™ and the
corresponding Main-Bid. For transparency, the information submitted by a bidder in the
ElectronicForms® is made available to other bidders during the Online Public TOE. If it is found
during the Online Public TOE that a bidder has not filled in the complete information in the
ElectronicForms™, the TOE officer may make available for downloading the corresponding
Main-Bid of that bidder at the risk of the bidder. If variation is noted between the information
contained in the ElectronicForms™ and the ‘Main-Bid’, the contents of the
ElectronicForms™ shall prevail.

In case of any discrepancy between the values mentioned in figures and in words, the value
mentioned in words will prevail.

The bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is
submitted into the ‘Time Locked Electronic Key Box (EKB)’ after the deadline of Bid
Submission, and before the commencement of the Online TOE of Technical Bid. The
process of submission of this Pass-Phrase in the ‘Time Locked Electronic Key Box’ is done in
a secure manner by first encrypting this Pass-Phrase with the designated keys provided by the
SECI.

Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is
submitted to SECI in a sealed envelope before the start date and time of the Tender Opening

Event (TOE).

There is an additional protection with SSL Encryption during transit from the client-end computer
of a Supplier organization to the e-Tendering Server/ Portal.

OTHER INSTRUCTIONS

For further instructions, the vendor should visit the home-page of the portal https:/www.tcil-
india-electronictender.com, and go to the User-Guidance Center

The help information provided through ‘ETS User-Guidance Center is available in three
categories — Users intending to Register/ First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links (including links for
User Manuals) are provided under each of the three categories.

Important Note: It is strongly recommended that all authorized users of Supplier organizations
should thoroughly peruse the information provided under the relevant links, and take
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appropriate action. This will prevent hiccups, and minimize teething problems during the use of

ETS.

SEVEN CRITICAL DO’S AND DON’TS FOR BIDDERS

Specifically, for Supplier organizations, the following 'SEVEN KEY INSTRUCTIONS for
BIDDERS' must be assiduously adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class Il or above well in
advance of your tender submission deadline on ETS.

2. Register your organization on ETS well in advance of the important deadlines for your
first tender on ETS viz ‘Date and Time of Closure of Procurement of Tender Documents’
and ‘Last Date and Time of Receipt of Bids'. Please note that even after acceptance of
your registration by the Service Provider, to respond to a tender you will also require
time to complete activities related to your organization, such as creation of -- Marketing
Authority (MA) [ie a department within the Supplier/ Bidder Organization responsible for
responding to tenders], users for one or more such MAs, assigning roles to them, etc. It
is mandatory to create at least one MA. This unique feature of creating an MA enhances
security and accountability within the Supplier/ Bidder Organization.

3. Get your organization's concerned executives trained on ETS well in advance of your
first tender submission deadline on ETS

4, For responding to any particular tender, the tender (ie its Tender Search Code or TSC)
has to be assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should
be procured/ downloaded before the expiry of Date and Time of Closure of Procurement

of Tender Documents.

Note: Official copy of Tender Documents is distinct from

downloading ‘Free Copy of Tender Documents’. Official copy of Tender Documents is
the equivalent of procuring physical copy of Tender Documents with official receipt in
the paper-based manual tendering system.

5. Submit your bids well in advance of tender submission deadline on ETS (There could
be last minute problems due to internet timeout, breakdown, et al)

6. It is the responsibility of each bidder to remember and securely store the Pass-Phrase
for each Bid-Part submitted by that bidder. In the event of a bidder forgetting the Pass-
Phrase before the expiry of deadline for Bid-Submission, facility is provided to the bidder
to ‘Annul Previous Submission’ from the Bid-Submission Overview page and start afresh
with new Pass-Phrase(s)

7. ETS will make your bid available for opening during the Online Public Tender Opening
Event (TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ is ‘Complete’.
For your record, you can generate and save a copy of ‘Final Submission Receipt’. This
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receipt can be generated from 'Bid-Submission Overview Page' only if the ‘Status
pertaining overall Bid-Submission’ is ‘Complete’.
NOTE:
While the first three instructions mentioned above are especially relevant to first-time users of
ETS, the fourth, fifth, sixth and seventh instructions are relevant at all times.

ADDITIONAL DO’S AND DON'TS FOR BIDDERS PARTICIPATING IN e-REVERSE
AUCTION

1. Get your organization's concerned executives trained for e-ReverseAuction related
processes on ETS well in advance of the start of e-ReverseAuction.

2. For responding to any particular e-ReverseAuction, the e-ReverseAuction (ie its Reverse
Auction Search Code or RASC) has to be assigned to an MA.

3. Itis important for each bidder to thoroughly read the ‘rules and related criterion’ for the e-
ReverseAuction as defined by the Buyer organization.

4. It is important to digitally-sign your ‘Final bid’ after the end of e-ReverseAuction bidding
event.

Minimum Requirements at Bidder’s End

+ Computer System with good configuration (Min PIV, 1 GB
RAM, Windows 7 and above)

* Broadband connectivity

* Microsoft Internet Explorer 7.0 or above

+ Digital Certificate(s)
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Annexure - E

TERMS & CONDITIONS OF REVERSE AUCTION

After opening of Financial bids and short-listing of bidders based on the tariff and total capacity
of project of qualified Project(s), SECI shall resort to “REVERSE AUCTION PROCEDURE”.
Reverse Auction shall be conducted as per methodology specified in Section-V and other
provisions of Reverse Auction in RfS Documents and their subsequent Addenda/ Amendments/
Clarifications. Bidders in their own interest, are advised to go through the documents in entirety.
The Terms & Conditions and Business Rules mentioned hereunder are in brief and may not
give completer explanations. Further these are supplementary in nature.

1. Bidders shall ensure online submission of their ‘Bid Price’ within the auction period.

2. Bidders shall ensure to take all necessary training and assistance before
commencement of reverse auction to the interested bidders on chargeable basis to be
paid directly to TCIL.

3. Business rules for Reverse Auction like event date, time, bid decrement, extension etc.
shall be as per the business rules, enumerated in the RfS document or intimated later
on, for compliance.

4. Reverse auction will be conducted on scheduled date & time, as mentioned in the RfS
document.

5. Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, which
is enclosed separately in the RfS document.

6. Ifthe Bidder or any of his representatives are found to be involved in Price manipulation/
cartel formation of any kind, directly or indirectly by communicating with other bidders,
action as per extant SECI guidelines, shall be initiated by SECI

7. The Bidder shall not divulge either his Bids or any other exclusive details of SECI to any
other party.

8. Period of validity of Prices received through Reverse Auction shall be same as that of
the period of validity of bids offered.

9. Bidders should also note that:
a) Although extension time is ‘8’ minutes, there is a time lag between the actual placing
the bid on the local computer of the bidder and the refreshing of the data on to the
server for the visibility to the Owner. Considering the processing time for data
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exchange and the possible network congestion, bidders must avoid the last minute
hosting of the Financial Bid during reverse auction.

b) Participating bidder will agree to non-disclosure of trade information regarding the
purchase, identity of SECI, bid process, bid technology, bid documentation and bid
details.

c) Itis brought to the attention of the bidders that the bid event will lead to the final price
of bidders only.

d) Technical and other non-commercial queries (not impacting price) can only be routed
to the SECI contact personnel indicated in the RfS document.

e) Order finalization and post order activities such issue of LOI, signing of PPA etc.
would be transacted directly between successful bidder(s) and SECI.

f) LOI shall be placed outside the TCIL e-portal & further processing of the LOI shall
also be outside the system.

g) Incase of any problem faced by the bidder during Reverse Auction and for all Bidding
process related queries, bidders are advised to contact the persons indicated in
Annexure - D of the RfS document.

h) Bidders are advised to visit the auction page and login into the system well in
advance to identify/ rectify the problems to avoid last minute hitches.

i) SECI will not be responsible for any PC configuration/ Java related issues, software/
hardware related issues, telephone line glitches and breakdown/ slow speed in
internet connection of PC at Bidder’s end.

j) Bidders may note that it may not be possible to extend any help, during Reverse
Auction, over phone or in person in relation to rectification of PC/ Internet/ Java
related issues and Bidder may lose the chance of participation in the auction.

10. For access to the Reverse Auction site, the following URL is to be used:
https://www.tcil-india-electronictender.com

11. No queries shall be entertained while Reverse Auction is in progress.
BUSINESS RULES OF REVERSE AUCTION
Reverse Auction shall be conducted as per methodology specified in Section - V and other
provisions of Reverse Auction in RfS documents and their subsequent Amendments/
Clarifications/ Addenda. Bidders, in their own interest, are advised to go through the documents

in entirety.

The following would be parameters for e-Reverse Auction:

SI. No. Parameter Value
1 Date and Time of Reverse-Auction Bidding | To be intimated Later to Eligible
’ Event Bidders
2. Duration of Reverse-Auction Bidding Event 1 Hour
5GW (PER ANNUM) SOLAR

MANUFACTURING PLANT
LINKED WITH PPAs FOR SOLAR RfS No. SECI/C&P/RfS/5GW MANUFACTURING/P-1/052018 Page 127 of 128

PV POWER PLANT (PHASE-I)




RfS for Selection of Solar Power Developers for Setting up of 5GW (Per Annum) Solar
## Manufacturing Plant linked with Power Purchase Agreements (PPAs) for ISTS Connected
Solar PV Power Plant under Global Competitive Bidding

Automatic extension of the ‘Reverse-Auction
closing Time’, if last bid received is within a

3. ‘Predefined  Time-Duration’ before the ves
‘Reverse-Auction Closing Time’

3.1 Pre-defined Time-Duration 15 minutes

3.2 Automatic extension Time-Duration 15 minutes

3.3 Maximum number of Auto-Extension Unlimited Extension

Tariff quoted by the bidders in

> Entity-Start-Price Financial Bid (Second Envelope)

Online Reverse Auction shall be conducted by SECI on pre-specified date and time, while the
bidders shall be quoting from their own offices/ place of their choice. Internet connectivity shall
have to be ensured by bidders themselves.

During the Reverse Auction, any requests for extension of time will not be considered by SECI.
Bidders are therefore requested to make all the necessary arrangements/ alternatives whatever
required so that they are able to participate in the Reverse Auction successfully. Failure of power
or loss of connectivity at the premises of bidders during the Reverse Auction cannot be the
cause for not participating in the Reverse Auction. SECI shall not be responsible for such
eventualities.

Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen,
capacity/ no. of projects being auctioned, auction rules etc.

SECI reserves the right to cancel/ reschedule/ extend the Reverse Auction process/ tender at
any time, before ordering, without assigning any reason.

SECI shall not have any liability to bidders for any interruption or delay in access to the auction
website irrespective of the cause. In such cases, the decision of SECI shall be binding on the
bidders.

Other terms and conditions shall be as per bidder's techno-commercial offers and as per the
RfS document and other correspondences, if any, till date.
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