
Amendment - 1

The referred page numbers are not printed page numbers on the RfB. Kindly Correlate appropriately. 

Sl. No. Section Page No. Clause Original Version Amendment

1 7 93 of 152 6

Project Manager: A relevant degree in engineering with at least 15 years of experience of working 

in power sector, including 7 years of experience in renewable energy sector as an independent 

engineer. Preferable to have worked in Indian or similar power sector. 

Solar Expert: A relevant degree in engineering with at least 15 years of experience, out of which a 

minimum of 5 years of experience in solar projects is required and including 7 years as 

independent engineer. 

Project Manager: A relevant degree in engineering with at least 15 years of experience 

of working in power sector, including 7 years of experience in renewable energy sector 

. Preferable to have worked in Indian or similar power sector.

Solar Expert: A relevant degree in engineering with at least 15 years of experience, out 

of which a minimum of 5 years of experience in solar projects is required and including 

7 years . 

2

“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as 

Implementation Support

Consultant. 

“Similar works” means, the consultant must have provided consultancy services for grid connected Renewable Energy Projects 

having storage component as Owner’s Engineers or as Lender’s Engineer or as Implementation Support Consultant. 

3 7 91 of 152 4
Representative to be arranged for factory level / plant level pre-dispatch inspection ,Within 5 

working days from the intimation mail/letter/ any suitable electronic medium.

Representative to be arranged for factory level / plant level pre-dispatch inspection ,Within 5 working days from the intimation 

mail/letter/ in case the supplier is in India and 10 days in case of foreign country, by any suitable electronic medium.

4 Owner's Engineer

Owner Engineer shall mean an independent firm (Organization, Consultant, Company) that engages in the business of providing 

professional services to protect Project Owner/Investor interests by ensuring that the technical, commercial and construction works 

carried out by the Engineering, Procurement and Construction Contractors engaged by the Owner adhere to the project 

specifications. Its functions include, but may not be limited to: Project Evaluation, Feasibility and Planning reviews, Contract 

reviews, Monitoring of Construction progress, monitoring of equipment and material compliance with specifications, Engineering 

design and planning reviews, Schedule Analysis and Optimization, Equipment Commissioning and Verification Test, Operational 

and Maintenance Review, Cost/Benefit Analysis, General reporting to owner

5 Lender's Engineer

Lender's engineer shall mean an independent firm (Organization, Consultant, Company) that engages in the business of providing 

professional services to protect the interests of Banking/Financing Institution interests by ensuring that the technical, commercial 

and construction works carried out by the Engineering, Procurement and Construction Contractors engaged by the Owner adhere 

to the project (which the financing institution has financed) specifications. Its functions include, but may not be limited to: Project 

Evaluation, Feasibility and Planning reviews, Contract reviews, Monitoring of Construction progress, monitoring of equipment and 

material compliance with specifications, Engineering design and planning reviews, Schedule Analysis and Optimization Equipment 

Commissioning and Verification Test, Operational and Maintenance Review, Cost/Benefit Analysis, General reporting to 

Banking/Financing Institution.

6 Implementation support consultant

Implementation Support Consultant shall mean an independent firm (Organization, Consultant, Company) that engages in the 

business of providing professional services to protect Project Owner/Investor interests by ensuring that the technical, commercial 

and construction works carried out by the Engineering, Procurement and Construction Contractors engaged by the Owner adhere 

to the project specification. Its functions include, but may not be limited to: Project Evaluation, Feasibility and Planning reviews, 

Contract reviews, Monitoring of Construction progress, monitoring of equipment and material compliance with specifications, 

Engineering design and planning reviews, Schedule Analysis and Optimization Equipment Commissioning and Verification Test, 

Operational and Maintenance Review, Cost/Benefit Analysis, General reporting to owner.

7
2 : Instruction to 

Consultants
44 of 152

Part B: Evaluation Criteria, 

3. Key Professional Staff, 

(d) 

Energy Storage Expert: A relevant degree in engineering with at least 10 years of experience.

Energy Storage Expert: A relevant degree in engineering with at least 15 years of experience out of which at least 5 years of 

experience with Battery Energy Storage

Systems

8
2 : Instruction to 

Consultants
40 of 152 17.4

The Proposals must be uploaded on the e-procurement portal specified in ITC 1(m) no later than:

Date: 19th Mar 2021

Time: 1400 Hours IST 

The Proposals must be uploaded on the e-procurement portal specified in ITC 1(m) no later than:

Date: 31st March 2021

Time: 1400 Hours IST 

9
2 : Instruction to 

Consultants
40 of 152 19.1

The procedure for online opening of technical proposals shall be:  Technical proposal will be 

opened on the e-procurement portal by the Client’s Evaluation Committee at the date and time 

indicated below.

Date: 19th Mar 2021, same as the submission deadline indicated in 17.4.

Time: 1430 Hours, IST

Consultants have an option to attend the opening of the Technical Proposals in person. The 

opening shall take place at:

Solar Energy Corporation of India Limited

1st floor, D-3Wing A, Prius Platinum Building

District Centre, Saket, New Delhi – 17

Telephone: 011 71989290, Extension 290

E mail: sandeeprana@seci.co.in

In the event of the specified date of proposal opening being declared a holiday for the Client, the 

proposals will be opened at the appointed time and location on the next working day

The procedure for online opening of technical proposals shall be:  Technical proposal will be opened on the e-procurement portal 

by the Client’s Evaluation Committee at the date and time indicated below.

Date: 31st March 2021, same as the submission deadline indicated in 17.4.

Time: 1430 Hours, IST

Consultants have an option to attend the opening of the Technical Proposals in person. The opening shall take place at:

Solar Energy Corporation of India Limited

1st floor, D-3Wing A, Prius Platinum Building

District Centre, Saket, New Delhi – 17

Telephone: 011 71989290, Extension 290

E mail: sandeeprana@seci.co.in

In the event of the specified date of proposal opening being declared a holiday for the Client, the proposals will be opened at the 

appointed time and location on the next working day
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10
Special Conditions 

of Contract
135 of 152 23.1

Limitation of the Consultant’s Liability towards the Client:

(a) Except in the case of gross negligence or willful misconduct on the part of the Consultant or on 

the part of any person or a firm acting on behalf of the Consultant in carrying out the Services, the 

Consultant, with respect to damage caused by the Consultant to the Client’s property, shall not be 

liable to the Client:

(i) for any indirect or consequential loss or damage;

and

(ii) for any direct loss or damage that exceeds [insert a multiplier, e.g.: one, two, three] times the 

total value of the Contract; 

Limitation of the Consultant’s Liability towards the Client:

(a) Except in the case of gross negligence or willful misconduct on the part of the Consultant or on the part of any person or

a firm acting on behalf of the Consultant in carrying out the Services, the Consultant, with respect to damage caused by the 

Consultant to the Client’s property, shall not be liable to the Client:

(i) for any indirect or consequential loss or damage;

and

(ii) for any direct loss or damage that exceeds one times the total value of the Contract; 

11

Section 2. 

Instructions to 

Consultants, C. 

Submission, 

Opening and 

Evaluation

43 of 152

Specific experience of the Consultants relevant to the assignment

(i) Owner’s Engineering or Lender’s Engineering for Solar Projects 

(ii) Owner’s Engineering or Lender’s Engineering for Battery Energy storage projects

(i) Owner’s Engineering or Lender’s Engineering for Solar with Storage Projects

(Note: As Preferential Experience for such projects, experience already accounted

under (i) above can also be considered here if it includes a Storage Component) : 2 Marks for each

Project subject to a

maximum of 10 Marks

Owner's Engineering or Lender's Engineering for Solar Projects with Storage Component

No. of Projects Marks 

1 10 

2-3 20 

4-5 30 

More than 5 45 
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Clarifications to Queries raised during Pre proposal conference

S No.
RfP 

Section
Page No. Clause No Description as per RfP Queries Category (Finance/Technical/Contractual) Clarifications

1 2 35 & 44

14.1.2

&

21.1 Part B

Estimated input of Key Experts’ time-input: 436 person-months.  

A tentative person-month’s estimate sheet is attached below for Consultant’s reference, mentioning the 

approximate requirement of Key experts and other related Project staff. 

However, the mentioned Key Experts time input is for tentative reference only. The award of contract will 

be done on Lump Sum (Ls) basis for the entire scope of services of the Owner’s Engineer (OE). Any 

additional Manpower contingency should be planned by the consultants in their proposals.

&

Site In charge: A relevant degree in engineering with at least 10 years of experience of handling at least 2 

solar projects of minimum 25 MW capacity, with a cumulative experience of not less than 100 MWp.

Man month input indication for the Site In charge position is not provided in the RFP. 

Please confirm that the site in-charge position can be taken up by one of the Site 

Engineer’s Electrical or Civil.

Also, please confirm if the Project manager position can be taken by either Solar or 

Storage expert as a dual responsibility. 

Technical

The site in-charge position may be taken up by one 

of the Site Engineer’s Electrical or Civil.

 Project manager position may be taken by either 

Solar or Storage expert as a dual responsibility.

2 2 40 17.4
The Proposals must be uploaded on the e-procurement portal specified in ITC 1(m) no later than: Date: 

19th Mar 2021 

It is requested that the bid submission deadline may be set for 2 weeks from the date 

of publishing of pre-bid clarifications
Contractual

The RfP submission deadline has been extended 

suitably. Kinldy refer the Amendment 1

3 7 92 4-ii)

Duration of OE Service:  

The estimated duration of this consultancy/OE services to SECI is for a total period of 30 (Thirty) months 

which primarily includes the Project commissioning timelines of 18 Months plus 12 months of the first 

year Project operations. SECI may decide to continue with the services of OE after one year of stabilized 

operations subject to satisfactory performance with terms and conditions and scope of services mutually 

agreed either through extension of the contract or through a new contract. For any reasons the project 

timelines are extended, the OE’s consulting period also shall be increased without any cost escalation.

We understand that consultants ‘staff will be deployed for 30 months duration and any 

extension in time beyond 30 months will be done through an extension contract on 

mutually agreed man-month rates or an annual escalation basis on the man-month 

rates–at a pre-decided rate or linked to an Index like CPI/ WPI be considered beyond 

30 months.

Please clarify.

Technical
Please refer Clause No. 16.2,  Section 2: 

Instructions to Consultants.

4 8 135 III-23.1

“Limitation of the Consultant’s Liability towards the Client: 

(a) Except in the case of gross negligence or willful misconduct on the part of the Consultant or on the 

part of any person or a firm acting on behalf of the Consultant in carrying out the Services, the 

Consultant, with respect to damage caused by the Consultant to the Client’s property, shall not be liable 

to the Client: 

 (i) for any indirect or consequential loss or damage; and 

 (ii) for any direct loss or damage that exceeds [insert a multiplier, e.g.: one, two, three] times the total 

value of the Contract;  

(b)  This limitation of liability shall not  

(i) affect the Consultant’s liability, if any, for damage to Third Parties caused by the Consultant or any 

person or firm acting on behalf of the Consultant in carrying out the Services; 

(ii) be construed as providing the Consultant with any limitation or exclusion from liability which is 

prohibited by the Applicable Law in India”.

It is requested that the following clause may be amended to include “the total 

cumulative liability of the Consultant, howsoever arising under the Agreement shall in no 

event exceed the total fee received by it hereunder.”

Contractual The terms & conditions of the RfP shall prevail

5 8 137 III-46.2
Payment shall be firm and lump sum basis. SECI shall pay to Owner’s Engineer within sixty (60) days 

after the receipt of the deliverable(s) and the cover invoice for the related lump-sum stage payment.

It is requested that the payment shall be made within 20 days of the receipt of the 

invoice and respective deliverable / milestone completion  
Technical The terms & conditions of the RfP shall prevail

6 8 139 III-46.2

In case of any milestones delayed due to DESIGN, SUPPLY & INSTALLATION (DSI) contractor, then 

50% of respective mile stone payment shall be paid by SECI after detailed assessment and remaining 

amount shall be paid after meeting the milestone. 

It is understood that the Consultant is expected to deploy staff and hence incur all the 

expenses (manpower + other direct costs), regardless of the contractor’s work status, 

hence it is requested that the payment to consultant shall not be linked to contractor’s 

or any third party’s performance.  

Contractual The terms & conditions of the RfP shall prevail

7 7 93 6

Project Manager: A relevant degree in engineering with at least 15 years of experience 

of working in power sector, including 7 years of experience in renewable energy sector 

as an independent engineer. Preferable to have worked in Indian or similar power sector.

Solar Expert: A relevant degree in engineering with at least 15 years of experience, out 

of which a minimum of 5 years of experience in solar projects is required and including 

7 years as independent engineer. 

We have noticed that project manager and solar experts are expected to have 7 years 

of experience as independent engineers. This can limit the participation of suitable 

experts who have the right skill and knowledge to deliver the role but have not worked 

as independent engineers. We request you to kindly do not make the requirement of 

the experience as independent engineer as mandatory so as to not limit the 

participation of a suitable candidates.

Technical Please refer S. No. 1 Of Amendment 1.

8 2 36 14.1.2

From the table 

Civil Engineer-1 for SECI HQ

Electrical Engineer-1 for SECI HQ 

Electrical Engineer-2 for SECI HQ 

Arrangements for deployment of OE team at SECI’s Corporate Office (CO): - The OE 

shall deploy 3-member engineering team from the Key Experts pool specified above at 

SECI Corporate Office, New Delhi   

 

Please confirm if the OE Staff to be deployed at SECI HQ can be picked from the Key 

experts proposed for design related service elements or these experts are in addition to 

the Key experts proposed for design related service elements

Technical
OE Team at SECI HQ shall be from the Key 

Experts Pool.

9 8 137 III-46.2
Payment shall be firm and lump sum basis. SECI shall pay to Owner’s Engineer within sixty (60) days 

after the receipt of the deliverable(s) and the cover invoice for the related lump-sum stage payment.

Being a MSME organization,   the payment is requested to be made within 15 calendar 

days of the receipt of the invoice and respective deliverable / milestone completion  
Contractual

This being a WB funded Project, the provisions 

pertaining to MSME does not apply here. The terms 

& conditions of the RfP shall prevail

10 35 14.1.2 Estimated input of Key Experts’ time-input: 436 person-months. 

Among the key experts , some are proposed for SECI(HO), some are proposed for site 

. Please clarify the following

1. Whether the proposed personnel are to be deputed to the respective places 

continuously for the for the desired man months or they are to visit the respective 

locations as and when required.

2. If they have to travel as and when required, how many such visits are to be required 

to be made. 

3. Whether the travel  expenditure  ( travel cost, Boarding, lodging, etc.) will be 

reimbursed by SECI.

4. Whether the other personnel , whose locations are not mentioned ( table 14.1.2) , will 

be working ‘ in house’ only or  they are also required to visit site / SECI(HO) 

Technical

1. Key Experts deputed to Sites are expected to 

visit the respective locations as and When required.

2. 1 Visit every 2 months for such Key Experts may 

be considered for estimation purpose.

3. No, Quoted Price shall be inclusive of travel 

expenditure.

4. 

Selection of Consultancy Firm for Owners Engineer (OE) services for 100 MW (AC) Solar PV Project (160MWp DC capacity) along with 40MW/120 MWh Battery Energy Storage System at district Rajnandgaon, Chhattisgarh, India during Design, Construction, Commissioning and Operations of the facility under 
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Clarifications to Queries raised during Pre proposal conference

11

Technical 

Mandatory 

Criteria

41 21.1. (1) 

The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission. 

Similar works” means, the consultant must have provided consultancy services in Solar or Battery Energy 

Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation Support 

Consultant. 

The consultant must have experience of having successfully completed  similar works 

with a cumulative cost d not less than INR 3,40,00,000/- (Indian Rupees Three Crores 

& forty lakhs only) in last (07) seven Financial years as on the last date of RfP 

submission

Note: One similar work may please be changed as similar works with  cumulative 

capacity ---------- 

Similar works” means, the consultant must have provided consultancy services in Solar 

or Battery Energy Storage System Projects as Owner’s Engineers or as Lender’s 

Engineer or as Implementation Support Consultant Or Project Management  Consultant 

One similar work may please be changed as similar works with  cumulative capacity not 

less than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) , out of 

which one such work shall not be of cost less than Rs 1.5 Cr, in last (07) seven 

Financial years as on the last date of RfP submission

OR 

 If owner similar work, then the cost may please be fixed as  Rs 1,50,00,000.

Contractual The terms & conditions of the RfP shall prevail

12 42-43 21.1 .part B.
Key professional staff (If a key Professional staff are not on permanent payrolls of the organization, 10% 

of marks scored by him/her will be deducted)  

Normally a consultancy company cannot keep in reserve such a big group of 

Experts/specialists. Hence the bidders may please be allowed to engage specialists 

/experts who are not in the muster of the company. 

The required qualification and experience only may be fixed for the key personnel. 

Technical The terms & conditions of the RfP shall prevail

13 2 12 3 (a)

(i) Conflict between consulting activities and procurement of goods, works or non-consulting services: a 

firm that has been engaged by the Client to provide goods, works, or non-consulting services for a 

project, or any of its Affiliates, shall be disqualified from providing consulting services resulting from or 

directly related to those goods, works, or non-consulting services. Conversely, a firm hired to provide 

consulting services for the preparation or implementation of a project, or any of its Affiliates, shall be 

disqualified from subsequently providing goods or works or non-consulting services resulting from or 

directly related to the consulting services for such preparation or implementation.  

We are of the understanding that the conflict-of-interest clause is valid only for projects 

issued under loan No./Credit No./Grant No.: 8944-IN

Please Confirm

Contractual No.

14 2 29 1(N)
The Lead Member of the JV shall meet individually not less than 50%

of Technical mandatory criteria as per clause 21.1.1 & 21.1.2. However, all the JV partners/members 

must meet collectively 100% Technical mandatory criteria given under clause 21.1.3.

We request the Technical credentials of Bidder’s Parent/Subsidiary companies be 

allowed for compliance to technical criteria. 

Please Confirm

Contractual
Kindly refer clause No 21.1,  Section 2. Instructions 

to Consultants for the same

15 2 29 1(N)
The Lead Member of the JV/Consortium shall meet individually not less than 50% of the Financial 

mandatory criteria as per clause 21.1.3. However, all the JV partners/members must meet collectively 

100% Financial mandatory criteria given under clause 21.1.3.

We request the Financial credentials of Bidder’s Parent/Subsidiary companies be 

allowed for compliance to technical criteria. 

Please Confirm

Contractual
Kindly refer clause No 21.1,  Section 2. Instructions 

to Consultants for the same

16 2 41 21.1

The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission.

“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation 

Support

Consultant. 

Following documents are required in support of the above criteria:

a) Details of the assignments undertaken establishing the credentials of the consultant in the RE Sector 

in last 07 years.

b) Client Contract/work order copies or Performance certificates indicating the scope & cost of the 

project For meeting the Technical mandatory criteria as mentioned under point Nos 21.1.1 & 21.1.2 

above: 

• A job executed by a Consultant/JV for its own plant/ projects cannot

be considered as experience for the purpose of meeting this Criteria. 

• The jobs executed by a Consultant/JV for its Subsidiary, Fellow subsidiary, holding company or Parent 

company will be considered as experience for the purpose of meeting this Criteria.

The current definition of ‘similar works’ is very open ended and bidders will be 

interested who have no prior experience in Battery Storage technologies and its 

chemistries working with solar PV along with a Energy Management & Forecasting 

system.

Hence, we would like to propose to qualify only experienced bidders as per the CPWD 

clauses:

‘Similar Works’ means consultancy services in a project which had all the components 

required in this particular TOR comprising of:

1.	Solar PV

2.	Battery Energy Storage with minimum two different battery chemistry technologies 

comprising of:

a.	Lithion Ion

b.	Flow

c.	NaS

d.	CAES

e.	PHS

3.	 Energy Management System

4.	Forecasting System

as owner’s engineers or as lenders engineer or as Implementation support consultant.

The Bidder will have to submit project details as per compliance below i.e minimum one 

criteria below to be complied:

A. Minimum 1 Project (80% of TOR) with 128 MW PV Capacity & 96 MWhr of Battery 

Installation.

B. Minimum 2 Projects (60% of TOR) with 96 MW PV Capacity & 72 MWhr of Battery 

Installation.

C. Minimum 3 Projects (40% of TOR) with 64 MW PV Capacity & 48 MWhr of Battery 

Technical Please refer S. NO.2  Of Amendment 1.

17 2 43 21.1 (3) Key Professional Staff
We understand, the CVs are to be provided only for Key Professional Staff i.e a to g 

only. 
Technical

CVs are to be provided for all staff for which the 

RfS specifies qualificaion and evaluation criteria.

18 2 19 17

An authorized representative of the Consultant shall sign the original submission letters in the required 

format for both the Technical Proposal and, if applicable, the Financial Proposal and shall initial all pages 

of both. The authorization shall be in the form of a written power of attorney attached to the Technical 

Proposal. 

We recommend below for consideration : 

An authorized representative of the Consultant shall sign the original submission letters 

in the required format for both the Technical Proposal and, if applicable, the Financial 

Proposal and shall initial all pages of both. The authorization shall be in the form of a 

written power of attorney/Board Of Resolutions attached to the Technical Proposal. 

Contractual The terms & conditions of the RfP shall prevail

19 2 41 21
The consultant must have experience of having successfully completed one similar works costing not 

less than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven 

Financial years as on the last date of RfP submission

By one similar works costing not less than INR 3,40,00,000/- (Indian Rupees Three 

Crores & forty lakhs only) ,We understand that the above mentioned costing  is the 

total project cost i.e EPC cost ( Including Design,Supply,Installation & 

commissioning ).Kindly Clarify the same.

Contractual No. It’s the Consultant Work order cost

20 2 41 21
“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation 

Support Consultant.    

We Request you to add the Project Management Consultancy services in the 

mentioned clause along with the Consultancy services. We request you to kindly 

consider the same. 

Technical

Project Management Consultancy Services are 

Consultancy services under the definition of Similar 

Works. Please refer S. No. 2  Of Amendment .



Clarifications to Queries raised during Pre proposal conference

21 2 41 21
The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission

For this clause We recommend to consider the costing not less than INR 

3,40,00,000/- as the total project cost for which the consulting services has been 

provided . We request you to consider the request.

Contractual No. It’s the Consultant Work order cost

22 2 43 21

Minimum Average Annual Turnover (MAAT) of the consultant in the last three financial years should be 

INR 1,70,00,000/- (Indian Rupees One Crore & Seventy lakhs only). MAAT shall mean Revenue from 

Operations as incorporated in the profit & loss account excluding other income, e.g. sale of fixed assets. 

This must be the Consultant’s turnover and not that of its sister, parent or any group of Companies

As we being No profit & No loss trust & society, hence instead of profit & loss  ,Income 

& Expenditure is applicable to us. We Kindly request you to add Income and 

Expenditure account along with the profit and Loss.
Contractual The terms & conditions of the RfP shall prevail

23 2 43 21.1 Owner’s Engineering or Lender’s Engineering for Battery Energy storage projects 

We Request you to kindly consider the ongoing projects under this clause. We have 

a currently ongoing project of battery Energy storage system of 15 MWh 

Capacity for which we are providing the Project Management consultancy 

services for the project.(Solarization of Modhera Sun temple and Town). We 

request you to kindly consider this query.

Technical
Terms and conditions of the tender document 

prevail.

24 2 43 21.1.
(If a key Professional staff are not on permanent payrolls of the organization, 10% of marks scored by 

him/her will be deducted).

We Request you to consider the key professional staff who are on the 

contractual payrolls of the organization as well along with permanent payroll.
Technical

Terms and conditions of the tender document 

prevail.

25 2 41 21.1
The consultant must have experience of having successfully completed one similar works costing not 

less than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial 

years as on the last date of RfP submission

We request to consider the Cumulative cost ( maximum 4 projects)  not less than INR 

3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven 

Financial years as on the last date of RfP submission, instead of one similar project 

cost.
Contractual The terms & conditions of the RfP shall prevail

26 7 89 3

PART C - During Operation: 

The OE shall deploy technically qualified manpower at site to monitor the (Order Management System) 

OMS undertaken and provide weekly monitoring report for 1-year post commissioning and report on all 

units of the Project in operation. The OE’s report to SECI during supervision of operations shall include:

For site operations, kindly clarify whether  Continuous deployment of manpower is 

require for the review of site operations & report. 

Whether consultant may deploy manpower on requirement basis and also do verify the 

online monitoring of plant.

Technical

Yes, continuous deployment of a Site Supervision 

Team is required during the Construction and O&M 

phase. 

27 7 91 4
Representative to be arranged for factory level / plant level pre-dispatch inspection ,Within 5 working 

days from the intimation mail/letter/ any suitable electronic medium.

For physical presence of representative at factory for Foreign(abroad location) ,the 5 

days time is too short. We request to you to kindly increase the days.
Technical Please refer S No 3 of Amendent 

28 7 93 6
Key Experts Required: 

All experts as mentioned in RFp
Kindly clarify the meaning of Relevant degree of experts as mentioned in RFP . Technical

Relevant degree implies a degree (BE/BTech for 

Indian Expert and equivalent undergraduate degree 

in case of foreign expert or a higher degree) in that 

field of engineering in which the the professional is 

proposed as a Key Expert. For Solar Expert, 

Battery Expertand Electrical Design Expert, it is 

Electrical/Electronics Engineering, for Civil Design 

Expert it is Civil Engineering, for Site Incharge it is 

Civil/Electrical/Electronics/Mechanical.

29 Section 2 41 21.1 1

“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation 

Support Consultant.

Please define "Owners Engineer", "Lenders Engineer" & "Implementation support 

consultant".
Technical Please refer S No 4 of Amendent 

30 Section 2 41 21.1 1

“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation 

Support Consultant.

Request you to kindly consider "Engineering done on behalf of Contractor DSI for solar 

projects" in Similar works
Technical

Terms and Conditions of the tender prevail. Please 

refer S. No.2  of Amendment

31 Section 2 43
21.1 Part B 

Parameter i) 

& ii)

Owner’s Engineering or Lender’s Engineering for Solar Projects, Battery Storage Projects
Request you to kindly consider "Engineering done on behalf of Contractor DSI for solar 

projects" in Evaluation Criteria
Technical

Terms and Conditions of th tender prevail. Please 

refer S. No. 2 of Amendment

32 Section 2 29 & 41 1(n) (iv) & 21.1 1.

(iv) The Lead Member of the JV shall meet individually not less than 50% of Technical mandatory criteria 

as per clause 21.1.1 & 21.1.2.      &         1. The consultant must have experience of having successfully 

completed one similar works costing not less than INR 3,40,00,000/- (Indian Rupees Three Crores & 

forty lakhs only) in last (07) seven Financial years as on the last date of RfP submission.

Please confirm whether more than one project will be considered for evaluation of 

similar work cost of INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only).
Contractual No

33
Section 2 

ITC 
35 14.1.2

Estimated input of Key Experts’ time-input: 436 person-months.

A tentative person-month’s estimate sheet is attached below for Consultant’s reference, mentioning the 

approximate requirement of Key experts and other related Project staff.

However, the mentioned Key Experts time input is for tentative reference only. The award of contract will 

be done on Lump Sum (Ls) basis for the entire scope of services of the Owner’s Engineer (OE). Any 

additional Manpower contingency should be planned by the consultants in their proposals.

Table 

a) Key Personnel’s – three engineers are not required at SECI Head Quarters.  At the 

most, one engineer is sufficient for monitoring and follow-up with the project

b) During the Operation & Maintenance period the manpower requirement has to be 

reduced. The person month service requirement 117 man-months is very high and in 

our opinion one Project Manager and two Site Engineers are sufficient to monitor the 

Operation & Maintenance of the plant.  However, during stabilization period OE may 

include two more experts for two months.

c) 5 number of support staff required for the entire period (27 months each) seems to 

be very high and needs rectification.

d) From the note it is mentioned “Do not use for Fixed Budget method”.   Please 

confirm that the consultant will be deputed as many person as required based on the 

need of the project activities at appropriate stage and time period and no certification 

will be required for manpower deputed for release of payment

We request SECI to reconsider this Clause and redraft the requirements in this clause 

accordingly. 

However, our offer will be submitted on the indicative requirement/methodology 

adopted stated in this clause/bid.

Technical The terms & conditions of the RfP shall prevail

34
Section 2. 

ITC/Section -

7 TOR -

42 & 93
21.1/14.1.2 

and 6 

b) Site In charge: A relevant degree in engineering with at least 10 years of experience of handling at 

least 2 solar projects of minimum 25 MW capacity, with a cumulative experience of not less than 100 

MWp.                                                                                d)Energy Storage Expert: A relevant degree in 

Engineering with at least 10 years of experience

Project Manager: A relevant degree in engineering with at least 15 years of experience of working in 

power sector, including 7 years of experience in renewable energy sector as an independent engineer. 

Preferable to have worked in Indian power sector.

We understand project manager is not required to be posted at site all the time, Site in 

charge will be the person who will be posted during execution and remain at site. 

However indicative manpower requirement does not specify requirement of site in 

charge                         Energy Storage Expert: In this clause the requirement of 

experience is 10 year but at page no 93  it is 15 years .Needs to rectified and as per 

our opinion it should be 10 years 

Technical

Project Manager is not required to be permanently 

posted at site. 

The OE may choose to designate one of the 

engineers deputed to site as Site Incharge 

(provided the minium Qualifications as specifeid 

elsewhere are met). 

Minimum experience for Energy Storage Expert 

shall be 15 years out of which at least 5 years of 

experience with Battery Energy Storage

Systems . Please fere S. No.7  of Amendment.



Clarifications to Queries raised during Pre proposal conference

35
Section 2 

Data Sheet 
37 16.2

No price adjustment is applicable for initial duration of the Contract and any extension till further 3 

months. In case the Contract is delayed further because of delays in implementation of DSI contract for 

which OE services are being hired, following formula will apply for price adjustment (only for pending 

payment milestones):...........

Please confirm that in case execution period of 18 months is exceeded, SECI will make 

pro-rata basis payment for the key experts deployed and price adjustment shall be 

made beyond three months

Contractual The terms & conditions of the RfP shall prevail

36
Section 3 

SCC
137 46.2

………..payment can be withheld if SECI does not approve the submitted deliverable(s) as satisfactory in 

which case the SECI shall provide comments to the Owner’s Engineer within the same sixty (60) days 

period. The Owner’s Engineer shall thereupon promptly make any necessary corrections, and thereafter 

the foregoing process shall be repeated. The various stages of payment shall be as per following.

D Site supervision during O&M-Quarterly payment on submission and acceptance of Quarterly Site 

Operations Review Report

a) 60 days is too much for a manpower intensive lupsum contract, The payment should 

be released in 15 days’ time of submission of invoices as per milestone payment terms

b) The payment during O & M period should be released on monthly basis and not on 

quarterly basis.

Contractual The terms & conditions of the RfP shall prevail

37
Section 7 

SoW
83

Task A1 Sl. 

No. 12
Join any meetings with CSERC, CSPDCL, CSPTCL, CREDA or any other agency as required by SECI.”

How many visits are envisaged   for meeting   with various organizations of 

Chhattisgarh along with SECI. This is required to estimate the cost of visits.
Projects

It is envisaged to have one in two month 

period.However this may also vary as per actual 

requirements.

38
Section 7 

SoW
86 Task B3 

As required by SECI, witness the critical factory tests and inspections for major plant equipment. List of 

major items for inspection to be finalized amongst SECI, Contractor and OE at project design approval 

phase, but will include (though not limited to) solar modules, String Monitoring Boxes, SCADA, inverters, 

transformers, switchgear panels – both HT and LT, along with HT cables, Battery storage units, EMS and 

BESS. In case OE is unable to attend factory inspections at overseas locations, they will depute reputed 

Third- Party Inspection agencies to witness the factory inspections as per approved QA

As our experts are to be deputed for factory test and inspection for major equipment. 

We have following queries: -

a) Please specify major equipment details such as Solar Modules / Inverter  etc 

b) Cost of travelling for witnessing critical tests should be borne by SECI as at this 

stage the bidder is not able to envisage place of visit and number of visits   for factory 

tests and inspection

c) For inspection of solar modules and certain equipment, expert needs to travel 

outside India or not?

Technical

a) Major Equipment shall include PV Modules, 

Inverters/PCUs, Transformers, Switchgear Panels, 

Module Mounting Structures, BESS, SCADA and 

Energy Management System.

b) The terms & conditions of the RfP shall prevail

c) Yes, may be required to travel outside India.

39 Section 2 9 1 (g)
“Consultant” means a legally-established professional consulting firm or an entity that may provide or 

provides the Services to the Client under the Contract.

Can you please confirm whether the companies not incorporated in India are allowed to 

participate or not ?
Contractual Allowed

40 Section 2 32 2.1 Name of the Client: Solar Energy Corporation of India (SECI) Limited

Can you please provide the GST number along with GST registration certificate of the 

"CLIENT" which is to be consider at later stage for invoicing. Same we require to 

generate the proposal in our system.

Contractual
Kindly refer SECI's website at www.seci.co.in under 

Finance section for the details

41 Section 2 35 & 36 14.1.2
Estimated input of Key Experts’ time-input: 436 person-months.

A tentative person-month’s estimate sheet is attached below for Consultant’s reference, mentioning the 

approximate requirement of Key experts and other related Project staff.

We understand that the person months provide under this clause are tentative and just 

for reference. Consultants have to estimate the exact person-months based on their 

experience and the methodology going to be opt by them (covering the whole scope) 

and accordingly estimate the Lump-sum Fee to be quoted. 

Can you please please confirm our above understanding ?

Technical
Yes, provided minimum Key Professional Staff as 

per RfS is made available.

42 Section 2 35 & 36 14.1.2 Estimated input of Key Experts’ time-input: 436 person-months. Can you please also suggest the tentative person-months for Site In charge Technical Same as any of the Engineer at site

43 Section 2 41
21.1 

Part A

Technical Mandatory Criteria:

The consultant must have experience of having successfully completed similar works in last (07) seven 

Financial years as on the last date of RfP submission.

1. The consultant must have experience of having successfully completed one similar works costing not 

less than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial 

years as on the last date of RfP submission.

“Similar works” means, the consultant must have provided consultancy services in Solar or Battery 

Energy Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation 

Support Consultant.

Is it allowed to use the parent/ sister/ group companies technical credentials (i.e. 

relevant references/ experience) to meet the Technical Mandatory Criteria, without 

making them a member in the Joint Venture (JV) submitting the bid ?

Contractual
Kindly refer clause No 21.1,  Section 2. Instructions 

to Consultants for the same

44 Section 2 41/ 42
21.1 (1) (b) 

Part A

Following documents are required in support of the above criteria:

a) Details of the assignments undertaken establishing the credentials of the consultant in the RE Sector 

in last 07 years.

b) Client Contract/work order copies or Performance certificates indicating the scope & cost of the 

project

If we submit the certified invoice showing the cumulative cost fulfilling the Technical 

Mandatory Criteria for a similar assignment, will it be considered as a qualified 

documentary evidence? Please confirm ?

Technical No.

45 Section 2 41/ 42
21.1 (1) (b) 

Part A

Following documents are required in support of the above criteria:

a) Details of the assignments undertaken establishing the credentials of the consultant in the RE Sector 

in last 07 years.

b) Client Contract/work order copies or Performance certificates indicating the scope & cost of the 

project

If we refer public ally available information (like news, Client portal) showing project 

completion along with work order, , will it be considered as a qualified documentary 

evidence?  Please confirm ?

Technical No.

46 Section 2 44
21.1 (3) (d) 

Part B
Energy Storage Expert: A relevant degree in engineering with at least 10 years of experience.

At page No. 93 under Clause No. 6 "Key Expert Required" it is mentioned that the 

Energy Storage Expert should have at least 15 years of experience.

Can you please confirm the minimum experience required for this position (i.e. for 

Energy Storage Expert) ?

Technical

Minimum experience for Energy Storage Expert 

shall be 15 years out of which at least 5 years of 

experience with Battery Energy Storage

Systems . Please fere S. No. 7 of Amendment.

47 Section 7 81 C

During commercial operation – The OE shall remain available for monthly review visits to the plant 

for a period of 1 year (extendable under conditions described in this Terms of Reference). The OE will 

undertake analysis to cover O&M related items that occurred over the previous reporting period; changes 

and explanations for changes to the O&M procedures and plans that may have affected historical or 

affect future project performance, and; any major equipment failures, significant O&M events, warranty 

items or occurrences that would affect historical or future project performance. A comprehensive report 

will be the outcome of each visit covering the analysis hereinabove with remedial measures which will be 

discussed with SECI.

At page No. 89 under PART C - During Operation: It is mentioned that - 

The OE shall deploy technically qualified manpower at site to monitor the (Order 

Management System) OMS undertaken and provide weekly monitoring report for 1-

year post commissioning and report on all units of the Project in operation.

Can you please confirm whether we need to do the monthly visit or we have to deploy 

technically qualified manpower at site during operation ?

Projects
Yes, qualified manpower has to be deployed at site 

during 1 year after postcommissioning.

48 Section 7 81 D

Capacity building – The OE is also expected to build capacity at SECI to be able to effectively supervise 

the O&M work in later years of operations (once independent OE task is completed with/without any 

extensions), supervise design and construction of future projects and provide on the job training for SECI 

engineers involved in this project. The OE will also help SECI prepare an O&M plan and training plan.

a. How many hours/ days of inhouse and on-ste training classes envisaged for this.

b. How many - 

1. site visits,

2. days for each visit,

3. No. of person from SECI in each visit envisaged for on the job training.

Projects
It is envisaged to have a min 40hours of classroom 

and on-site training. 

49 Section 7 81

PART A

During 

detailed 

design:

During this phase, the OE is expected to support SECI in the due diligence of the detailed design 

provided by the contractor, solar, battery and balance of plant (BOP) technologies, construction 

schedules, tests, guarantees and O&M undertaking the following tasks:

Is the design review includes only - 

1. Plant design (Solar + BESS),

2. 33kv internal transmission line and

3. Plant switch yard (OR Pooling substation) only 

OR 

Review of design related to -

4. EHV transmission line from switch yard to grid sub-station and 

5. Bay extension at grid sub-station 

is also included in the OE scope.

 Please confirm.

Technical
The Scope of design review is comprehensive and 

includes Plant as well as Transmission line.



Clarifications to Queries raised during Pre proposal conference

50 Section 7 83 12 Join any meetings with CSERC, CSPDCL, CSPTCL, CREDA or any other agency as required by SECI.

1. Are this meetings going to be held at SECI's Delhi office or in Chhattisgarh ?

2. In case if these are going to be held in Chhattisgarh, how many numbers of meeting 

we should consider to work out our methodology and cost  (Remuneration + 

Reimbursable)

Projects

It is envisaged to have one in two month 

period.However this may also vary as per actual 

requirements.

51 Section 7 86

PART B

During 

project 

construction, 

testing and 

commissioni

ng:

Task B.3: 

As required by SECI, witness the critical factory tests and inspections for major plant equipment. List of 

major items for inspection to be finalized amongst SECI, Contractor and OE at project design approval 

phase, but will include (though not limited to) solar modules, String Monitoring Boxes, SCADA, inverters, 

transformers, switchgear panels – both HT and LT, along with HT cables, Battery storage units, EMS and 

BESS. In case OE is unable to attend factory inspections at overseas locations, they will depute reputed 

Third- Party Inspection agencies to witness the factory inspections as per approved QAP.

1. How many - 

   a) domestic (within India) 

   b) International (outside India)

  FAT visit we should consider to work out our methodology and cost (Remuneration + 

Reimbursable) ?

2. How many number of man-days we should consider for each visit ?

Technical
The nos. for estimation can not be provided at this 

time.

52 Section 7 89
PART C - 

During 

Operation:

The OE shall deploy technically qualified manpower at site to monitor the (Order Management System) 

OMS undertaken and provide weekly monitoring report for 1-year post commissioning and report on all 

units of the Project in operation. The OE’s report to SECI during supervision of operations shall include:

1. How many person to be deputed during O&M 

   a). at site and 

   b). at SECI office

2. We understand that deployment of these officials should be minimum for 12 months. 

Please confirm.

Technical
4 Nos.at site only. 1 Person shall be designated for 

Reporting purposes.

53 Section 7 91
Part A 

S.No. 2 of 

the table

The OE shall provide the reviewed drawings/documents (approved or commented drawing).

Time frame:

Within 5 working days from the date of submission of drawings/ documents

We understand that 5 working days are average days per document for review and not 

the duration for Design review Phase. Please confirm.
Technical Yes.

54 Section 7 91

Part A 

S.No. 8 of 

the table

Representative to be arranged for factory level / plant level pre-dispatch inspection

Time frame:

Within 5 working days from the intimation mail/letter/ any suitable electronic medium.

For domestic visits 5 working days are okay for arranging representative for FAT visits, 

but in case of international visits at least 2 to 3 weeks advance notice is required for 

arranging visa and other formalities.

Considering this, request you to please provide the appropriate time for arranging the 

representative in case of international visits.

Technical Please refer S. No 3. of Amendment.

55 Section 7 92
(ii) 

Duration of 

OE Service:

The estimated duration of this consultancy/OE services to SECI is for a total period of 30 (Thirty) months 

which primarily includes the Project commissioning timelines of 18 Months plus 12 months of the first 

year Project operations.

Can you please confirm how much is the the construction period out of total 18 months. Projects
12 months may be assumed. However the same 

may vary depending upon EPC contractor.

56 Section 2 35 14.1.2

Estimated input of Key Experts’ time-input: 436 person-months.

A tentative …..................................................................................the mentioned Key Experts time input 

is for tentative reference only. The award of contract will be done on Lump Sum (Ls) basis for the entire 

scope of services of the Owner’s Engineer (OE).

Consultant has noted that the key expert's time input is for reference only. However, 

please confirm whether the positions and number of experts as mentioned has to be 

complied with or Consultant may propose the number of experts as per to its 

experience for similar kind of assignment. 

Technical
positions and number of experts as mentioned has 

to be complied with

57 Section 2 35 & 36 14.1.2 Table for approximate person month

Please confirm if there is any minimum requirement of each expert to be deputed at 

site or consultant can propose its own home and field months based on its experience 

with similar project. 

Technical
The Consultant may propose so as to fulfil Scope of 

Work and other terms of the RfS.

58 Section 2 35 & 36 14.1.2
...the mentioned Key Experts time input is for tentative reference 

only. The award of contract will be done on Lump Sum (Ls) basis for the entire scope of services of the 

Owner’s Engineer (OE).

The Consultant understood that the experts as indicated below shall be deputed at 

SECI HO. If so, then confirm whether the deputation is only during design review period 

or for entire duration of the assignment.

Civil Engineer-1 for SECI HO 

Electrical Engineer-1 for SECI HQ  

Electrical Engineer-2 for SECI HQ 

Technical During Design review only.

59 Section 2 41 21.1.1

The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission.

As per clause 1 of data sheet, The Lead Member of the JV shall meet individually not 

less than 50% of Technical mandatory criteria as per clause 21.1.1 & 21.1.2. However, 

all the JV partners/members must meet collectively 100% Technical mandatory criteria 

given under clause 21.1.3. Therefore we understand that a single completed 

project with value of 50% of the mandatory criteria will suffice the lead member 

criteria or Lead member has to have one similar works costing not less than INR 

3,40,00,000/-. Please clarify. 

Contractual

A single completed project with value of 50% of the 

mandatory criteria will suffice the lead member 

criteria

60 Section 2 41 21.1.1 (b) Client Contract/work order copies or Performance certificates indicating the scope & cost of the project

Please clarify in case of unit rate contract having invoking and payment receipt of more 

than specified value, whether consultant can submit the certified copy of the Project 

turn over by independent auditor along with contract and completion certificate will 

suffice the requirement. 

Contractual Not allowed for this RfP

61 Section 2 43 21.1
B. Evaluation Criteria: Owner’s Engineering or Lender’s Engineering for Solar with Storage Projects 

(Note: As Preferential Experience for such projects, experience already accounted under (i) above can 

also be considered here if it includes a Storage Component)

Please confirm if pump hydro storage project will qualify against the referred clause or it 

should be only BESS. 
Technical It should be BESS only.

62 Section 2 43 21.1.
Criteria 3: If a key Professional staff are not on permanent payrolls of the organization, 10% of marks 

scored by him/her will be deducted

We understand that key expert site based deputation services shall be limited to the as 

per the proposal submitted by the Consultant. However, other non key expert or 

support expert is not required to be on permanent payroll and no marks shall be 

deducted. 

Technical The terms & conditions of the RfP shall prevail

63 Section 7 80 Clause 3 (B)
….....................................monitor transmission line and substation construction and interface with 

CSPTCL; review completion test procedures and results

Please clarify whether the DSI Contractor responsible for PV Plant and BESS is also 

responsible for design, supply and installation of Transmission Line and related 

interface work at CSPTCL side or there will be a separate Contractor for these 

services.

Technical
Yes Scope of Work is comprehensive and inclusive 

of Transmission line.

64 Section 7 85

Part A 

During 

Detailed 

Design

Task A. 8: Financial Model: The scope of work will include the development of a financial and economic 

model for the project for SECI in close collaboration with….

It is understood that the Financial Model will be developed based on the finalized EPC 

cost and design adopted for the Project. Please confirm.
Technical Yes

65 Section 7 86 Task B3
In case OE is unable to attend factory inspections at overseas locations, they will depute reputed Third- 

Party Inspection  agencies to witness the factory inspections as per approved QAP

During COVID-19 19 pandemic, Consultant has witnessed several FAT for its 

assignments with other Clients through Audio-Visual Conferencing. Hence, it is 

proposed that in case of if any unforeseen event like travel restrictions, witness of FAT 

for major equipment through Audio-Visual conferencing may please be allowed.

Technical Agreed.

66 Section 7 89 Part C
The OE shall deploy technically qualified manpower at site to monitor the (Order Management System) 

OMS undertaken and provide weekly monitoring report for 1-year post commissioning 

and report on all units of the Project in operation

As per RFP, Clause 3 (B): Scope of Services; Page No. 81, monthly review visit of the 

plant during commercial operation has been mentioned. Whereas, at Page 89 of RFP, 

it is mentioned that weekly monitoring report is required through deployment of 

manpower at site. Please clarify whether Consultant has to depute manpower on 

permanent basis at site during commercial operation phase of the assignment or only 

monthly review visit is sufficient for monitoring report purpose. 

Projects
Yes, qualified manpower has to be deployed at site 

during 1 year after post commissioning.

67 Section 7 91 Clause 4 

Contract agreement signing and kick-off meeting along with detailed completion schedule plan.

Design review meeting

Please confirm whether Kick-off meeting will be held at SECI HO in Delhi or at 

Chhattisgarh.

Also confirm that design review meeting shall be organized through electronic media 

only.

Projects At Chhattisgarh



Clarifications to Queries raised during Pre proposal conference

68 Section 7 91 Clause 4 Design review meeting
Please confirm whether the design review meeting shall be organized through 

electronic media only.
Technical

Design Review meeting shall normally through 

electronic media. However, periodic physical 

meetings are also envisaged.

69 Section 7 93 Clause 6 Key Experts Required: Arrangements for deployment of OE team at the project site

It is understood that the following experts shall be deputed at site during construction of 

the Project till commissioning and acceptance test and not during the commercial 

operational phase of the Project:

1. Site in-charge

2. Environmental and Social Specialist

3.  2 (two) electrical engineers. 

4. 2 (two) civil engineers

Please confirm.

Technical

Yes. However, One (out of the 4) of the Site 

Engineers may be posted as Site Incharge, 

provided the minmium Qualofication criteria is met.

70 Section 7 93 Clause 6 Deployment of OE team

We understand that apart from Site in-charge and Environmental & Social Specialist, all 

other key experts as mentioned under "Clause 6: Key Experts Required" are for home 

office / deputation at SECI CO/HO. Please confirm.

Technical Yes

71 Section 7 93 Clause 6 Arrangements for deployment of OE team at the project site

It is understood that apart from Site in-charge and Environmental & Social specialist,  

other engineers i.e 2 (two) Electrical Engineers and 2 (two) Civil Engineers, who will be 

deputed at site during construction period shall not be considered as Key Experts as 

required as per "Clause no. 6: Key Experts Required". Please confirm.

Technical

One of the Site Engineers may be posted as Site 

Incharge, provided the minmium Qualofication 

criteria is met.

72 21.1 41 A
The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission

We would request you to accept at least 2 or 3 projects which have a cumulative of this 

value.
Contractual The terms & conditions of the RfP shall prevail

73 21.1 41 A
Similar works” means, the consultant must have provided consultancy services in Solar or Battery Energy 

Storage System Projects as Owner’s Engineers or as Lender’s Engineer or as Implementation Support 

Consultant.

We would request you to consider I.E( Independent Engineering ) work also under 

Similar work criteria as the IE scope has a large part of OE Scope.
Technical

Independent Engineer shall not be considered. 

Please refer S. No. 2 of Amendment 

74 21.1 41 A
The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission

We would bid the tender from UL India Business Services .UL India Business Services 

is a subsidiary of UL LLC, Northbrook(US). All our global UL entities are also 

subsidiaries of UL LLC. Hence to our understanding we can use the global experience 

to qualify in this tender. - Kindly Clarify

Contractual
Kindly refer clause No 21.1,  Section 2. Instructions 

to Consultants for the same

75 29 48 29

After completing the negotiations, and obtaining the Bank’s no objection to the negotiated draft Contract, 

the Client shall, send a notification of award to the successful Consultant, confirming the Client’s intention 

to award the Contract to the successful Consultant and requesting the successful Consultant to sign and 

return the draft negotiated Contract within eight (8) Business Days from the date of receipt of such 

notification.

Will SECI negotiate with the successful bidder on the cost quoted. Kindly clarify Contractual No. It’s a QCBS based evaluation process

76 46 129 46.2.2
The Lump-Sum Installment Payments. The Client shall pay the Consultant within sixty (60) days after the 

receipt by the Client of the deliverable(s)

We would request you to amend it to " 30 days" instead of 60 days as it would add on 

to interest cost and would increase the total cost of project. We understand that EPC 

contracts and Consultant working is different and we will require a regular flow of cash 

to maintain and run resources.

Contractual The terms & conditions of the RfP shall prevail

77 14 35 14.1.2 435 Man Months - Total
SECI to clarify if 435 Man months is fixed or in case the same is getting revised we 

request SECI to provide one fixed number of man months for fair price comparison.
Technical

The no. provided is tentative. The Consultant is 

required to propose manmonths to provide the 

complete scope of Works as per RfS.

78 21.1 41 A
The consultant must have experience of having successfully completed one similar works costing not less 

than INR 3,40,00,000/- (Indian Rupees Three Crores & forty lakhs only) in last (07) seven Financial years 

as on the last date of RfP submission

Can we produce Work award contract copy along with invoice as proof of successful 

completion of work.
Technical No.

79 12 83 12 Join any meetings with CSERC, CSPDCL, CSPTCL, CREDA or any other agency as required by SECI. Kindly clarify the tentative number of meetings. Projects

It is envisaged to have one in two month 

period.However this may also vary as per actual 

requirements.

80 8 83 8 Review of design pertaining to BESS, SCADA and EMS.
Regarding the BESS use case, we assume it is mainly for solar energy time-shifting in 

order to meet the round-the-clock power requirement. Is the understanding correct? 
Technical It is for enegy shfting application.

81 6 94 6
The OE shall deploy 3-member engineering team from the Key Experts pool specified above at SECI 

Corporate Office, New Delhi

In which phase of project is this required? And, in view of the Covid situation, can they 

work remotely from home?
Technical

The Key Professionals are expected to be present 

at SECI HQ. 

82 79 to 100 Scope of work- General Queries
What are the expectations for solar P confidence (P50/P75/P90/P99) of the generation 

resources? 
Technical In the Scpe of the Contractor.

83 79 to 100 Scope of work- General Queries
Will energy resource data be provided or is this something we are to generate and/or 

source?
Technical Will be provided

84 79 to 100 Scope of work- General Queries

What is the timing and documentation expectations regarding “training and transfer of 

skills and experience to the SECI HQ and field teams in implementing and operating 

the proposed solar with storage project.”

Technical
It will be within 6 months from Project 

Commissioning.

85 79 to 100 Scope of work- General Queries
Will the standards and technical requirements for site layout (i.e. setbacks) be 

provided?
Technical Yes

86 79 to 100 Scope of work- General Queries

Similarly, to conduct the site reviews will site specific information be provided in 

advance of the visit (i.e. site topography, terrain, and soil conditions general condition of 

the grounds and equipment)? 

Technical Yes

87 79 to 100 Scope of work- General Queries
During the Detailed Design Review phase, does SECI desire a model of the hybrid 

utility system to support the CUF requirements? 
Technical Yes. Please refer Clause 3. Scope of Services.

88 79 to 100 Scope of work- General Queries
During the Detailed Design Review phase, does the SECI desire a comprehensive 

capacity augmentation strategy to be included in the pro forma?
Technical Desirable but not mandatory.
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