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POWER PURCHASE AGREEMENT FOR 

PROCUREMENT OF ….. MW WIND POWER   

ON LONG TERM BASIS 

Between 

 

…………….. [Insert Name of Wind Power Developer]  
 

 

And 

 

Solar Energy Corporation of India Limited  
 

 

…………. [Insert month and year] 
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This Power Purchase Agreement is made on the …….[Insert date] day of ……….[Insert 

month] of …….. [Insert year] at ………… [Insert place]  

Between  

 

………………. [Insert name of the Wind Power Developer], a Company incorporated 

under the Companies Act 1956 or Companies Act 2013, having its registered office at 

………….. [Insert address of the registered office of Wind Power Developer] (hereinafter 

referred to as “Wind Power Developer or WPD”, which expression shall, unless 

repugnant to the context or meaning thereof, be deemed to include its successors and 

permitted assigns) as a Party of the First Part;  

And  
 

Solar Energy Corporation of India Limited, a company incorporated under the 

Companies Act 1956, having its registered office at 6th Floor, Plate-B, NBCC Office 

Block Tower-2, East Kidwai Nagar, New Delhi-110023 (hereinafter referred to as 

“SECI”, or “Procurer” or “Buyer” which expression shall, unless repugnant to the context 

or meaning thereof, be deemed to include its successors and assignees) as a Party of the 

Second Part;  

 

The WPD and SECI are individually referred to as ‘Party’ and collectively referred to as  

‘Parties’.  

WHEREAS:  

A. The Government of India has announced the Policy for promotion of the Wind Power 

in the country and has provided a target to achieve an aggregate installed capacity of 

60 GW by the year 2022.  

B. The Ministry of Power, Government of India has issued the Guidelines for the Tariff 

Based Competitive Bidding Process for procurement of power generated from the 

Grid connected Wind Power Project vide Resolution dated 8th December 2017, 

including subsequent amendments and clarifications.  

C. SECI has been designated as a Nodal Agency for developing and facilitating the 

establishment of the Grid connected Wind Power capacity in India in terms of the 

above Policy of the Government of India. 
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D. SECI had initiated a Tariff Based Competitive Bid Process for procurement of 1200 

MW of the power generated from the ISTS connected Wind Power Project on the 

terms and conditions contained in the Request for Selection (herein after referred to 

as `RFS’ issued by SECI vide RfS No…………….. dated……………. . 

 

E. …..[Insert Name of the WPD] has been declared as a successful bidder in the 

Competitive Bidding Process for development, generation and supply of electricity 

from the ……………MW Wind Power Project to be established by WPD anywhere 

in India and for supply of such electricity by SECI as an Intermediary Agency to the 

Buying Utility(ies) [as defined]  under a Power Sale Agreement to be entered into 

between SECI and such Buying Utility (ies). 

 

F. SECI has issued the Letter of Award No…………….. dated…………in favour of the 

WPD for development and establishment of the ……………MW Wind Power 

Project in the State of …………….as per the terms and conditions contained in the 

RfS, draft of this Power Purchase Agreement circulated at the time of the bidding and 

other bidding documents as well as the conditions contained in the Letter of Award. 

 

G. SECI has agreed to purchase such Wind Power from the WPD as an Intermediary 

Procurer and sell it to Buying Utility on back-to-back basis as per the provisions of 

the RfS. Accordingly, SECI has agreed to sign/has signed a Power Sale Agreement 

with the Buying Utility to sell such power as per the provisions of the above said 

scheme. 

 

H. In terms of the RfS and the Bidding Documents, the WPD has furnished the 

Performance Bank Guarantee/ Payment on Order Instrument in the sum of 

Rs………..in favour of SECI as per the format provided as a part of the Bidding 

Documents and a copy of the Bank Guarantee/ Payment on Order Instrument 

provided is in Schedule – 1/ 2 to this Agreement. 

 

I. The WPD has fulfilled the terms of the bidding and the terms of the Letter of Award 

for signing this Power Purchase Agreement as a definitive agreement for establishing 

the Wind Power Project of……………..MW at ………….., [Insert Project location] 

for generation and sale of electricity by the WPD to SECI to enable SECI to make 

available such Wind Power to the Buying Utility(ies), as SECI may consider 
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appropriate, under a Power Sale Agreement and on a back-to-back basis to the Power 

Purchase Agreement to be entered into with the WPD. 

 

J. SECI has signed the Power Sale Agreement with the Buying Utility(ies) of States in 

India. 

K. The parties have agreed to execute this Power Purchase Agreement in terms of the 

provisions of the RfS, the bidding documents and the Letter of Award in regard to 

the terms and conditions for establishment of the Wind Power Project at ……, [Insert 

name of state] and for generation and supply of electricity by the WPD to SECI.  

 

Now therefore, in consideration of the premises and mutual agreements, covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties as follows:  
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ARTICLE 1: DEFINITIONS AND INTERPRETATION  

 

1.1  Definitions 

 

The terms used in this Agreement, unless as defined below or repugnant to the context, 

shall have the same meaning as assigned to them by the Electricity Act, 2003 and the rules 

or regulations framed there under, including those issued / framed by the Appropriate 

Commission (as defined hereunder), as amended or re-enacted from time to time.  

 

“Act” or  

“Electricity  

Act, 2003” 

shall mean the Electricity Act, 2003 and include any modifications, 

amendments and substitution from time to time;  

“Adjusted Equity” shall mean the Equity funded in Indian Rupees and adjusted on the 

first day of the current month (the “Reference Date”), in the manner 

set forth below, to reflect the change in its value on account of 

depreciation and variations in Wholesale Price Index (WPI), and for 

any Reference Date occurring between the first day of the month of 

Appointed Date (the date of achievement of Financial Closure) and 

the Reference Date; 

i. On or before Commercial Operation Date (COD), the Adjusted 

Equity shall be a sum equal to the Equity funded in Indian Rupees 

and expended on the Project, revised to the extent of one half of the 

variation in WPI occurring between the first day of the month of 

Appointed Date and Reference Date; 

ii. An amount equal to the Adjusted Equity as on COD shall be 

deemed to be the base (the “Base Adjusted Equity”); 

iii. After COD, the Adjusted Equity hereunder shall be a sum equal 

to the Base Adjusted Equity, reduced by 0.333% (zero point three 

three three percent) thereof at the commencement of each month 

following the COD [reduction of 1% (one percent) per quarter of an 

year] and the amount so arrived at shall be revised to the extent of 

variation in WPI occurring between the COD and the Reference 

Date; 

For the avoidance of doubt, the Adjusted Equity shall, in the event of 

termination, be computed as on the Reference Date immediately 

preceding the Transfer Date; provided that no reduction in the 

Adjusted Equity shall be made for a period equal to the duration, if 

any, for which the PPA period is extended, but the revision on 

account of WPI shall continue to be made. 

“Agreement” or  

"Power Purchase  

Agreement" or  

"PPA"  

shall mean this Power Purchase Agreement including its recitals and 

Schedules, amended or modified from time to time in accordance with 

the terms hereof;   
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"Appropriate 

Commission"  

Unless otherwise stated, Appropriate Commission shall mean Central 

Electricity Regulatory Commission; 

"Bill Dispute  

Notice"  

shall mean the notice issued by a Party raising a Dispute regarding a 

Monthly Bill or a Supplementary Bill issued by the other Party;  

“Business Day”  shall mean with respect to WPD and SECI, a day other than Sunday 

or a statutory holiday, on which the banks remain open for business 

in Delhi;  

“Buying Entity”  Shall mean Distribution companies and shall include wherever 

admissible the Distribution licensees or buying entity in any State or 

any bulk consumer who agreed to purchase the Wind Power from 

SECI and execute the Power Sale Agreement from time to time with 

SECI, and requires Wind Power to fulfil its non-solar RPO under 

respective RPO regulations or to meet demand requirement;   

“Capacity  

Utilization 

Factor” or “CUF”  

shall have the same meaning as provided in CERC (Terms and 

Conditions for Tariff determination from Renewable Energy Sources) 

Regulations, 2009 as amended from time to time; However, for 

avoidance of any doubt, it is clarified that the CUF shall be calculated 

on the Contracted Capacity;  

In any Contract Year, if ‘X’ MWh of energy has been metered out at 

the Delivery Point for ‘Y’ MW Project capacity, CUF= (X MWh/(Y 

MW*8766)) X100%;  

 

Declared CUF for this Project shall be ____ % (to be revised as 

applicable). 

“CERC”  shall mean the Central Electricity Regulatory Commission of India, 

constituted under sub – section (1) of Section 76 of the Electricity 

Act, 2003, or its successors;  

“CTU” or “Central  

Transmission  

Utility”  

shall mean the Government Company notified by the Central 

Government under Sub-Section (1) of Section 38 of the Electricity 

Act, 2003.  

“Change in Law”  shall have the meaning ascribed thereto in Article 12 of this 

Agreement;  

“Commissioning”  The Project will be considered as commissioned if all equipment as 

per rated Project Capacity has been installed and energy has flown 

into grid, in line with the Commissioning procedures defined in the 

PPA.  

“Commercial  

Operation Date  

(COD)”  

shall mean as the actual date of commissioning of the project as 

declared by the Commissioning Committee constituted by 

SNA/SECI. In case of part commissioning COD will be declared only 

for that part of project capacity.  

“Competent Court  

of Law”  

shall mean any court or tribunal or any similar judicial or quasi- 

judicial body in India that has jurisdiction to adjudicate upon issues 

relating to this Agreement;  
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“Consents,  

Clearances and  

Permits” 

shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation 

facilities and/ or supply of power;  

“Consultation  

Period”  

shall mean the period of ninety (90) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of a 

WPD Preliminary Default Notice or SECI Preliminary Default Notice 

as provided in Article 13 of this Agreement, for consultation between 

the Parties to mitigate the consequence of the relevant event having 

regard to all the circumstances;  

“Contract Year”  shall mean the period beginning from the Effective Date and ending 

on the immediately succeeding March 31 and thereafter each period 

of 12 months beginning on April 1 and ending on March 31 provided 

that:  

(i) in the financial year in which the Scheduled Commissioning Date 

would occur, the Contract Year shall end on the date immediately 

before the Scheduled Commissioning Date and a new Contract 

Year shall commence once again from the Scheduled 

Commissioning Date and end on the immediately succeeding 

March 31, and thereafter each period of twelve (12) months 

commencing on April 1 and ending on March 31, and  

(ii) provided further that the last Contract Year of this Agreement 

shall end on the last day of the Term of this Agreement  

"Contracted  

Capacity"  

shall mean …… [Insert capacity] MW, i.e. the AC capacity contracted 

with SECI for supply of power by the WPD to SECI at the Delivery 

Point from the Wind Power Project. It shall be equal to the Project 

Capacity as defined;  

“Day”  shall mean a day, if not a Business Day, the immediately succeeding 

Business Day.  

“Debt Due” shall mean the aggregate of the following sums expressed in Indian 

Rupees outstanding on the Transfer Date: 

i. The principal amount of the debt provided by the Senior Lenders 

under the Financing Agreements for financing the Total Project Cost 

(the ‘Principal’) but excluding any part of the principal that had fallen 

due for repayment 2 (two) years prior to the Transfer Date; 

ii. All accrued interest, financing fees and charges payable under the 

Financing Agreements on, or in respect of, the debt referred to in sub-

clause (i) above until the Transfer Date but excluding: (i) any interest, 

fees or charges that had fallen due one year prior to the Transfer Date, 

(ii) any penal interest or charges payable under the Financing 

Agreements to any Senior Lender, (iii) any pre-payment charges in 

relation to accelerated repayment of debt except where such charges 

have arisen due to Utility Default, and (iv) any Subordinated Debt 
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which is included in the Financial Package and disbursed by lenders 

for financing the Total Project Cost. 

 

Provided that if all or any part of the Debt Due is convertible into 

Equity at the option of Senior Lenders and/or the Concessionaire, it 

shall for the purposes of this Agreement be deemed not to be Debt Due 

even if no such conversion has taken place and the principal thereof 

shall be dealt with as if such conversion had been undertaken. 

 

Provided further that the Debt Due, on or after COD, shall in no case 

exceed 80% (eighty percent) of the Total Project Cost. 

“Delivery Point”  “Delivery Point” shall mean the point at the voltage level of 220 kV 

or above of the ISTS Sub-station including the dedicated transmission 

line connecting the Wind Power Projects with the substation system 

as specified in the RfS document. Metering shall be done at this 

interconnection point where the power is injected into. For 

interconnection with grid and metering, the WPD shall abide by the 

relevant and applicable regulations, Grid Code notified by the CERC 

or and Central Electricity Authority (Installation and Operation of 

Meters) Regulations, 2006 as amended and revised from time to time, 

or orders passed thereunder by the appropriate commission or CEA.  

 

Pursuant to Article 4.2.6, all charges and losses related to 

Transmission of power from project up to Delivery Point (including 

but not limited to open access, transmission, wheeling, Unscheduled 

Interchange, Scheduling, Reactive power, RLDC/SLDC charges etc.) 

as notified by the competent authority / regulator shall be borne by 

the WPD and beyond the Delivery Point all charges and losses as 

notified by the competent authority / regulator from time to time shall 

be borne by the Buying Utilities. In case it is paid by SECI on behalf 

of Buying Utilities / WPD, the same shall be recovered from the 

Buying Utilities / WPD (as applicable);  

“Discoms”  shall mean the Buying Entity or the distribution utilities who have 

signed/will sign the PSA (s) with SECI for purchase of Power;  

“Dispute”  shall mean any dispute or difference of any kind between SECI and 

the WPD, in connection with or arising out of this Agreement 

including but not limited to any issue on the interpretation and scope 

of the terms of this Agreement as provided in Article 16 of this 

Agreement;  

"Due Date"  Due Date shall mean the forty-fifth (45th) day after a Monthly Bill 

(including all the relevant documents) or a Supplementary Bill is 

received in hard copy and duly acknowledged by the SECI or, if such 

day is not a Business Day, the immediately succeeding Business Day, 

by which date such Monthly Bill or a Supplementary Bill is payable 

by the SECI.  



SECI-WPD PPA  

(Insert Project ID)                                                                                                                         Page 9 of 83 

 

“Effective Date”  shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement;  

“Electricity Laws”  shall mean the Electricity Act, 2003 and the rules and regulations 

made there under from time to time along with amendments thereto 

and replacements thereof and any other Law pertaining to electricity 

including regulations framed by the Appropriate Commission;  

"Energy Accounts" shall mean the regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each 

Month (as per their prescribed methodology), including the revisions 

and amendments thereof or where such regional energy accounts/ 

state energy accounts are not issued, Joint Meter Reading (JMR) will 

be considered; SECI reserves the right to choose from any of the 

above, i.e. JMR/SEA/REA, based on the acceptance of the same by 

the Buying Utility;  

“Event of Default”  shall mean the events as defined in Article 13 of this Agreement;  

“Expiry Date”  shall mean the date as on the expiry of 25 years from the SCD or from 

the date of full commissioning of the Project, whichever is earlier. In 

case utility opt to take power from SCD then 25 years start from SCD;  

“Financial Closure”  shall mean compliance with the requirements under Article 3.1 of this 

Agreement;  

“Financing  

Agreements”  

shall mean the agreements pursuant to which the WPD has sought 

financing for the Power Project including the loan agreements, 

security documents, notes, indentures, security agreements, letters of 

credit and other documents, as may be amended, modified, or 

replaced from time to time, but without in anyway increasing the 

liabilities of SECI;  

"Force Majeure" or 

“Force Majeure 

Event”  

shall have the meaning ascribed thereto in Article 11 of this 

Agreement;  

“Guidelines: or  

“Scheme”  

shall mean the Guidelines for Tariff Based Competitive Bidding 

Process for Procurement of Power from Grid Connected Wind Power 

Projects issued by the Ministry of Power on 8th December 2017, 

including subsequent amendments and clarifications, issued until the 

last date of bid submission of the RfS;  

"Grid Code" /  

“IEGC”  

or “State Grid  

Code”  

shall mean the Grid Code specified by the CERC under Clause (h) of 

Sub-section (1) of Section 79 of the Electricity Act, as amended from 

time to time, and/or the State Grid Code as specified by the concerned 

State Commission, referred under Clause (h) of Sub- section (1) of  

Section 86 of the Electricity Act 2003, as applicable;  
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“Indian  

Governmental  

Instrumentality”  

shall mean the Government of India, Governments of state(s)………..  

[Insert the name(s) of the state(s) in India, where the Power Project, 

SECI and WPD are located] and any ministry, department, board, 

authority, agency, corporation, commission under the direct or 

indirect control of Government of India or the above state 

Government(s) or both, any political sub-division of any of them; 

including any court or Appropriate Commission(s) or tribunal or 

judicial or quasi-judicial body in India;  

“Insurances”  shall mean the insurance cover to be obtained and maintained by the 

WPD in accordance with Article 8 of this Agreement;  

"Interconnection  

Facilities"  

shall mean the facilities on WPD’s side of the Delivery Point for 

scheduling, transmitting and metering the electrical output in 

accordance with this Agreement and which shall include, without 

limitation, all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective devices, 

safety equipment and RTU, Data Transfer and Acquisition facilities 

for transmitting data subject to Article 7, the Metering System 

required for supply of power as per the terms of this Agreement;  

Intermediary  agency 

or  

Intermediary nodal 

agency or  

Intermediary  

Procurer”  

shall mean Solar Energy Corporation of India Limited;  

“Invoice” or “Bill”  shall mean either a Monthly Bill / Supplementary Bill or a Monthly 

Invoice/ Supplementary Invoice raised by any of the Parties;  

“Joint Control”  shall mean a situation where none of the promoter shareholders has at 

least 51 % shareholding in the paid-up share capital and voting rights 

in the WPD, and the control is exercised jointly;  

“Late Payment  

Surcharge”  

shall have the meaning ascribed thereto in Article 10.3.3 of this 

Agreement;  

"Law"  shall mean in relation to this Agreement, all laws including Electricity 

Laws in force in India and any statute, ordinance, regulation, 

notification or code, rule, or any interpretation of any of them by an 

Indian Governmental Instrumentality and having force of law and 

shall further include without limitation all applicable rules, 

regulations, orders, notifications by an Indian Governmental 

Instrumentality pursuant to or under any of them and shall include 

without limitation all rules, regulations, decisions and orders of the 

Appropriate Commissions;  

“Letter of Credit” or  

“L/C”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“MNRE”  shall mean the Ministry of New and Renewable Energy, Government 

of India;  
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"Month"  shall mean a period of thirty (30) days from (and excluding) the date 

of the event, where applicable, else a calendar month;  

"Party" and  

"Parties"  

shall have the meaning ascribed thereto in the recital to this Agreement;  

“Payment on Order 

Instrument” 

shall mean the irrevocable unconditional letter of undertaking issued 

by either of the three institutions, viz., (i) Indian Renewable 

Development agency Limited (IREDA) or (ii) Power Finance 

Corporation Limited or (iii) REC Limited., as an alternative to 

submission of Performance Bank Guarantee by the WPD, issued in the 

form attached hereto as Schedule 2; 

“Payment Security  

Mechanism”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“Performance Bank  

Guarantee”  

shall mean the irrevocable unconditional bank guarantee, submitted 

by the WPD to SECI in the form attached hereto as Schedule1;   

“Pooling  

Substation/ Pooling  

Point”  

means a point where more than one Wind Power projects may connect 

to a common transmission system. Multiple projects can be connected 

to a pooling substation from where common transmission system 

shall be constructed and maintained by the WPD(s) to get connected 

to the ISTS substation. The voltage level for such common line shall 

be 220 kV and above. Further, the metering of the pooled power shall 

be done at the injection point, i.e. the ISTS substation. However, the 

voltage level of transmission system of individual projects up to the 

pooling substation may be at 33 kV and above. Sub-meters shall be 

installed at the pooling substation for metering and forecasting and 

scheduling of individual projects. The losses in the common 

transmission system up to the injection point shall be apportioned to 

the individual Projects for the purpose of billing. In such case, it shall 

be responsibility of the WPD to obtain and furnish the meter reading 

jointly by the WPD and any competent authority (State Government 

or Central Government) (if applicable). 

“Power Project” or  

“Project”  

shall mean the Wind Power generation facility of Contracted Capacity 

of ………..[Insert capacity] MW, located at ……………. [Insert name 

of the place] in …. [Insert name of the District and State] having a 

separate control system, metering and a single point of injection into 

the grid at Delivery/Interconnection/Metering point at ISTS substation 

or in case of sharing of transmission lines, by separate injection at 

pooling point.   

This includes all units and auxiliaries such as water supply, treatment 

or storage facilities; bay/s for transmission system in the switchyard, 

dedicated transmission line up to the Delivery Point and all the other 

assets, buildings/structures, equipment, plant and machinery, facilities 

and related assets required for the efficient and economic operation of 

the power generation facility; whether completed or at any stage of 

development and construction or intended to be developed and 

constructed for the purpose of supply of power as per this Agreement;  
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“Power Sale  

Agreement” or “PSA”  

shall mean the power sale agreement entered between the Buying 

Entity and SECI (Buyer- Buying Entity(ies) PSA) for selling the Wind 

Power as per the provisions of Guidelines;  

“Preliminary Default  

Notice”  

shall have the meaning ascribed thereto in Article 13 of this 

Agreement;  

“Project Capacity”  shall mean the maximum AC capacity of the Project at the point of 

injection on which the Power Purchase Agreement has been signed.  

"Prudent Utility  

Practices"  

shall mean the practices, methods and standards that are generally 

accepted internationally from time to time by electric utilities for the 

purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of power 

generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of:  

a) operation and maintenance guidelines recommended by the 

manufacturers of the plant and equipment to be incorporated in the  

Power Project;  

b) the requirements of Indian Law; and the physical conditions at the 

site of the Power Project  

“RBI”  shall mean the Reserve Bank of India;  

“Rebate”  shall have the same meaning as ascribed thereto in Article 10.3.4 of 

this Agreement;  

"RLDC"  shall mean the relevant Regional Load Dispatch Centre established 

under Sub-section (1) of Section 27 of the Electricity Act, 2003;  

“RPC”  shall mean the relevant Regional Power Committee established by the 

Government of India for a specific region in accordance with the 

Electricity Act, 2003 for facilitating integrated operation of the power 

system in that region;  

"Rupees", "Rs.",  

“ ”  

shall mean Indian rupees, the lawful currency of India;  

“Scheduled  

Commissioning  

Date” or “SCD” of the 

Project  

shall mean ……………… [Insert Date];  

“SERC”  shall mean the Electricity Regulatory Commission of any State in 

India constituted under Section-82 of the Electricity Act, 2003 or its 

successors, and includes a Joint Commission constituted under 

Subsection (1) of Section 83 of the Electricity Act 2003;  

“SLDC”  shall mean the centre established under Sub-section (1) of Section 31 

of the Electricity Act 2003, relevant for the State(s) where the 

Delivery Point is located;  

“SLDC Charges”  shall mean the charges levied by the SLDC of the state wherein the 

Wind Power Project is located;  

“SECI”  shall mean Solar Energy Corporation of India Limited;  
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“State Transmission  

Utility” or “STU”  

shall mean the Board or the Government company notified by the 

respective State Government under Sub-section (1) of Section 39 of 

the Act;  

"Tariff"  Shall have the same meaning as provided for in Article 9 of this 

Agreement;  

"Tariff Payment"  shall mean the payments to be made under Monthly Bills as referred 

to in Article 10 and the relevant Supplementary Bills;  

“Termination  

Notice”  

shall mean the notice given by either Parties for termination of this 

Agreement in accordance with Article 13 of this Agreement;  

"Term of  

Agreement"  

shall have the meaning ascribed thereto in Article 2 of this 

Agreement;  

“Unit/ Part 

Commissioning”  

Subject to the compliance of conditions / procedure as detailed under 

Schedule-3 of this Agreement, Unit / Part Commissioning shall mean 

the WTGs Capacity (AC MW) to be commissioned as per provisions 

of the this Agreement and RfS document. Part Commissioning shall 

not be applicable for Projects having capacity less than 50 MW;  

“Unit  Commercial   

Operation Date  

(UCOD)”  

shall mean the date of issuance of commissioning certificate for the 

respective part(s) of the Power Project subsequent to the 

demonstration of the compliance of commissioning as per this 

Agreement and witnessed by the Committee duly constituted and also 

start of injection and scheduling power from the Power Project to the 

Delivery Point and availability / installation of all necessary 

arrangements / equipment including RTU for scheduling of power 

generated from the Project and transmission of data to the concerned 

authority as per applicable regulation;  

"Week"  shall mean a calendar week commencing from 00:00 hours of 

Monday, and ending at 24:00 hours of the following Sunday;  

“Wind Power”  shall mean power generated from the Wind Power Project;   

“Wind Power  

Project”  

 

shall mean the project that uses wind for conversion into electricity 

and that is being set up by the WPD to provide Wind Power to SECI 

as per the terms and conditions of this Agreement;  
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1.2  Interpretation  

Save where the contrary is indicated, any reference in this Agreement to:  

1.2.1 “Agreement" shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexures;  

1.2.2 An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed 

as a reference to an Article, a Recital, a Schedule and a paragraph/clause respectively 

of this Agreement;  

1.2.3 A “crore” means a reference to ten million (10,000,000) and a “lakh” means a reference 

to one tenth of a million (1,00,000);  

1.2.4 An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect;  

1.2.5 “Indebtedness” shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent;  

1.2.6 A "person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a 

person shall be construed as including a reference to its successors, permitted 

transferees and permitted assigns in accordance with their respective interests;  

1.2.7 "Rupee", "Rupees”, “Rs” or new rupee symbol “   ” shall denote Indian Rupees, the 

lawful currency of India;  

1.2.8 The "Winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation   shall   be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or corporation 

is incorporated or any jurisdiction in which such company or corporation carries on 

business including the seeking of liquidation, Winding-up, reorganization, 

dissolution, arrangement, protection or relief of debtors;  

1.2.9 Words importing the singular shall include the plural and vice versa;  

1.2.10 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or 

may from time to time be, amended, varied, novated, replaced or supplemented;  

1.2.11 A Law shall be construed as a reference to such Law including its amendments or 

re- enactments from time to time;  
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1.2.12 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time;  

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part;  

1.2.14 The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of this 

Agreement;  

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day 

to day and be calculated on the basis of a year of three hundred and sixty-five (365) 

days;  

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement;  

1.2.17 The terms “including” or “including without limitation” shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the 

word or provision in respect of which such examples are provided;  

1.2.18 This Agreement and other documents such as Request for Selection Documents, 

Guidelines including subsequent clarifications, amendments and further 

clarifications in regard to the tender shall be read in conjunction with each other and 

interpreted in harmonious manner. However, in case of any mismatch/contradiction 

between provisions of different documents, following shall be the order of 

precedence: 

1. Power Purchase Agreement 

2. RfS Documents 
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ARTICLE 2:  TERM OF AGREEMENT  

 

2.1  Effective Date  

2.1.1 This Agreement shall come into effect from (Enter the date) and such date shall be 

referred to as the Effective Date.  

2.1.2 The Parties agree that decisions pertaining to adoption of the Tariff and approval of 

the same, for procurement of contracted capacity, shall be binding on all Parties 

concerned, as contained in the Electricity Act, 2003 and any amendments thereof. 

 

2.1.3 Notwithstanding the Effective Date, the condition precedent for the enforcement of 

the obligations of either party against the other under this Agreement shall be that, 

within 120 days after the Effective Date of the PPA, SECI shall obtain adoption of 

tariff from CERC and the Buying Entity(ies) shall obtain necessary approval/consent 

for procurement of the power under PSA from its State Electricity Regulatory 

Commission, on the terms and conditions contained in this Agreement read with the 

terms and conditions contained in the Power Sale Agreement entered into between 

SECI and the Buying Entity(ies). The Parties agree that in the event, the order of 

adoption of tariff or procurement of power as mentioned above is not issued by the 

SERC and/or CERC (as applicable) within the time specified above, the provisions 

of Article 2.1.4 shall apply. 

 

2.1.4 Pursuant to Article 4.2.6, if parties have not mutually extended the time period as 

stipulated under Article 2.1.3 and the order from the SERC and/or CERC (as 

applicable) is issued within the timeline as per Article 2.1.3, no extension for 

Financial Closure or Scheduled Commissioning Date shall be given. However, if the 

requisite SERC and/or CERC (as applicable) order is issued after the timeline as per 

Article 2.1.3, this shall entail a corresponding extension in Scheduled Financial 

Closure and the Scheduled Commissioning Date for equal number of days for which 

the SERC and / or CERC order has been delayed beyond such period as specified in 

Article 2.1.3. Provided further that in case, the order of adoption of Tariff and/or 

procurement approval from CERC and/or SERC as required under Article 2.1.3 above 

is not received or delayed, either Party shall not be liable for payment of any 

compensation to other Party for any loss or damage on account of such delay in 

availability or non-availability of the approval of CERC/SERC, as the case may be. 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 17 of 83 

 

 

2.2  Term of Agreement 

2.2.1 Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a 

term from the Effective Date until the Expiry Date. This Agreement may be 

extended for a further period at least one hundred eighty (180) days prior to the 

Expiry Date, on mutually agreed terms and conditions.  

2.2.2 The WPD is free to operate their plants beyond the Expiry Date if other conditions 

like land lease / Right to Use of Land (as applicable), permits, approvals and 

clearances etc. allow. In such case unless otherwise agreed by the SECI, SECI shall 

not be obligated to procure power beyond the Expiry Date.  

 

2.3  Early Termination 

2.3.1 This Agreement shall terminate before the Expiry Date if either SECI or WPD 

terminates the Agreement, pursuant to Article 13 of this Agreement.  

 

2.4  Survival 

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement, nor shall it affect the survival of 

any continuing obligations for which this Agreement provides, either expressly or 

by necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing 

Law and  Dispute Resolution), Article 17 (Miscellaneous Provisions), and other 

Articles and Schedules of this Agreement which expressly or by their nature survive 

the Term or termination of this Agreement shall continue and survive any expiry or 

termination of this Agreement.   
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ARTICLE 3: CONDITIONS SUBSEQUENT  

3.1     Satisfaction of conditions subsequent by the WPD  

The WPD agrees and undertakes to duly perform and complete all of the following 

activities including Financial Closure at the WPD’s own cost and risk within 7 Months 

from the Effective Date, unless such completion is affected by any Force Majeure 

event, or for the activities specifically waived in writing by SECI:  

a) The WPD shall make Project financing arrangements and shall provide necessary 

certificates to SECI in this regard;   

b) The WPD shall submit the details of all planned/proposed wind turbine generators and 

produce the documentary evidence of the same. 

The WPD shall submit to SECI the relevant documents as stated above, complying 

with the Conditions Subsequent, within seven (07) months from the Effective Date.  

3.2        Consequences of non-fulfilment of conditions subsequent and financial closure   

3.2.1 In case of a failure to submit the documents as above, SECI shall encash the Performance 

Bank Guarantee/Payment on Order Instrument submitted by the WPD, terminate this 

Agreement and remove the Project from the list of the selected Projects by giving a 

notice to the WPD in writing of at least seven (7) days, unless the delay (subject to the 

conditions that WPD has made / is making all possible efforts) is on account of delay 

in allotment of Land by the Government not owing to any action or inaction on the 

part of the WPD or caused due to a Force Majeure. Unless extended as per provisions 

of Article 3.2.1 (i) of this Agreement in writing, the termination of the Agreement 

shall take effect upon the expiry of the 7th day of the above notice.   

          3.2.1 (i) An extension, without any impact on the Scheduled Commissioning Date, can     

however be considered, on the sole request of WPD, on payment of Rs. 1000/- per day 

per MW to SECI. Such extension charges are required to be paid to SECI in advance, 

for the period of extension required. In case of any delay in depositing this extension 

charge, WPD shall pay an interest on this extension charge for the days lapsed beyond 

due date of Financial Closure @ SBI-MCLR (1Year). In case such delay in making 

payment of the extension charges to SECI is more than 7 days, the termination of the 

Agreement shall take effect upon the expiry of such 7th day. This amount will go into 

the Payment Security Mechanism. In case of the WPD meeting the requirements of 

conditions subsequent and financial closure before the last date of such proposed delay 

period, the remaining amount deposited by the WPD shall be returned by SECI 
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without interest. This extension will not have any impact on the Scheduled 

Commissioning Date. Any extension charges paid so by the WPD, shall be returned 

to the WPD without any interest on achievement of successful commissioning within 

the Scheduled Commissioning Date, on pro-rata basis, based on the project capacity 

commissioned as on Scheduled Commissioned Date. However, in case the WPD fails 

to commission the Contract Capacity by Scheduled Commissioning Date, the 

extension charges deposited by the WPD shall not be refunded by SECI. For the 

avoidance of doubt, it is clarified that this Article shall survive the termination of this 

Agreement.   

3.2.2 In case of inability of the WPD to fulfil the conditions specified in Article 3.1 due to 

any Force Majeure event, the time period for fulfilment of the Conditions Subsequent 

and Financial Closure as mentioned in Article 3.1, shall be extended for the period of 

such Force Majeure event.   

 Further, any delay in adoption of tariff by the Appropriate Commission, beyond 120 

(one hundred twenty days) days after the Effective Date of this Agreement, shall 

entail a corresponding extension in the deadline as stipulated in Article 3.1. 

3.2.3 Provided that due to the provisions of this Article 3.2.2, any increase in the time period 

for completion of conditions subsequent and financial closure mentioned under Article 

3.1, shall also lead to an equal extension in the Scheduled Commissioning Date.   

3.3 Performance Bank Guarantee/ Payment on Order Instrument 

3.3.1  The Performance Bank Guarantee (PBG)/ Payment on Order Instrument (POI) having 

validity from the date of submission of PBG/POI until 12 months after the SCD, 

submitted for a value of Rs. 33.15 Lakh/MW under this Agreement, shall be for 

guaranteeing the commencement of the supply of power up to the Contracted Capacity 

within the time specified in this Agreement as per format provided in Schedule 1/2.    

3.3.2  The failure on the part of the WPD to furnish and maintain the Performance Bank 

Guarantee/ POI shall be a material breach of the term of this Agreement on the part 

of the WPD.   

3.3.3  If the WPD fails to commence supply of power from the Scheduled Commissioning 

Date specified in this Agreement or any further extension thereof granted by SECI, 

subject to conditions mentioned in Article 4.5, SECI shall encash the Performance 

Bank Guarantee/ POI equivalent to the amount calculated as per liquidated damages 

applicable under Article 4.6 as on the date of encashment without prejudice to the 
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other rights of SECI under this Agreement.  It is to be noted that the damages/dues 

recovered by SECI by encashing the PBG/ POI, upon the default of the WPD under 

the PPA, shall be credited to the payment security fund maintained by SECI under the 

PPA. 

3.4 Return of Performance Bank Guarantee/ Payment on Order Instrument 

3.4.1  Subject to Article 3.3, SECI shall return / release the Performance Bank Guarantee/ 

Payment on Order Instrument immediately after the successful Commissioning of the 

Project after taking into account any liquidated damages / penalties due to delays in 

commissioning as per provisions stipulated in this Agreement.    

3.4.2  The return / release of the Performance Bank Guarantee/ Payment on Order 

Instrument shall be without prejudice to other rights of SECI under this Agreement.   
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 

 

4.1  WPD’s Obligations 

 

4.1.1 The WPD undertakes to be responsible, at WPD’s own cost and risk, for:  

a) The WPD shall be solely responsible and make arrangements for Land & 

associated infrastructure for development of the Project and for Connectivity 

with the CTU System for confirming the evacuation of power by the Scheduled 

Commissioning date and all clearances related thereto;   

On or before Scheduled Commissioning Date or extended Scheduled 

Commissioning Date, the WPD shall demonstrate possession of 100% (Hundred 

Percent) of the land identified for the Project in its name for a period not less 

than the complete Term of this Agreement. In this regard, the WPD shall submit 

documents/ Lease Agreement to establish possession/ right to use 100% of the 

required land in the name of the WPD or its Affiliate. In case the land is in the 

name of the Affiliate, the land should be transferred in the name of the WPD 

prior to the SCD. Whenever leasing of private land is involved, the lease should 

allow creation of a charge/ mortgage/ security interest in favour of the Project 

lenders/ investors/ third party investors in case of default of the SPD/WPD in 

relation to the PPA or loan agreement. The WPD shall submit a sworn affidavit 

from the authorized signatory of the WPD listing the details of the land and 

certifying that total land required for the Project is under clear possession of the 

WPD;  

b) Obtaining all Consents, Clearances and Permits as required and maintaining all 

Consents, Clearances and Permits in full force and effect during the Term of this 

Agreement. SECI shall have no obligation to recommend to any 

department/agency or the Govt. for the grant/permission for the Wind Power 

project. The Wind Power Developer shall, on his own, obtain permissions/ 

sanctions from Government authorities, if any required for establishing the 

project. Any steps that may be taken by SECI in regard to grant of such consents 

and permits or any other approval to be taken by the WPD shall only be a 

voluntary endeavour with no intention of being bound by any legal or binding 

obligation.  

c) designing, constructing, erecting, commissioning, completing and testing the 

Power Project in accordance with the applicable Law, the Grid Code, the terms 

and conditions of this Agreement and Prudent Utility Practices.  
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d) the commencement of supply of power up to the Contracted Capacity to SECI 

no later than the Scheduled Commissioning Date and continuance of the supply 

of power throughout the term of the Agreement;   

e) connecting the Power Project switchyard with the Interconnection Facilities at 

the Delivery Point; The WPD shall make adequate arrangements to connect the 

Power Project switchyard with the Interconnection Facilities at Interconnection 

/ Metering / Delivery Point.    

f) owning the Power Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15;  

g) maintaining its controlling shareholding (controlling shareholding shall mean 

more than 50% of the voting rights and paid-up share capital) prevalent at the 

time of signing of PPA up to a period of one (1) year after Commercial Operation 

Date of the Project in line with Clause 3.20 of the RfS; However transfer of 

controlling shareholding within the same Group Companies will be allowed with 

the permission of SECI after COD subject to the condition that the management 

control remains within the same Group Companies; and  

f) fulfilling all obligations undertaken by the WPD under this Agreement.  

g) Obtaining Long Term Access (LTA) and executing transmission service 

agreement with CTU/STU as the case may be, for evacuation of the Contracted 

Capacity and maintaining it throughout the term of the Agreement.  

h) The WPD shall be responsible to for directly coordinating and dealing with the 

corresponding Buying Utility(ies), Load Dispatch Centres, Regional Power 

Committees, and other authorities in all respects in regard to declaration of 

availability, scheduling and dispatch of Wind Power and due compliance with 

deviation and settlement mechanism and the applicable Grid code/State/Central 

Regulations, acknowledging that the WPD and the corresponding Buying 

Utility(ies) are the Grid connected entities and SECI as an Intermediary Procurer/ 

trading licensee is not a Grid connected entity in respect of the Wind Power 

contracted under this Agreement.  

i) The WPD shall install the type certified wind turbine models listed in Revised 

List of Models and Manufactures (RLMM) issued by MNRE as updated until the 

Scheduled Commissioning Date in the Project..  

j) Further, the Project being implemented under this Agreement shall fulfil the 

criteria as per Central Electricity Authority (Technical Standards for Connectivity 
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to the Grid) Regulations, 2007, and subsequent amendments and clarifications 

thereof,  

k) As part of scheduling of power from the Project, the WPD will be required to 

punch-in their respective schedules and subsequent revisions, by themselves, at 

the interfaces of all the RLDCs concerned for the corridor of power flow, 

including the RLDC of the Buying Entity/Discom, as per the Regulations in force, 

under intimation to SECI. SECI may facilitate in identification of any discrepancy 

and assist the WPD for its early rectification without any liability on SECI. The 

WPD shall be solely responsible for discrepancy identification and its 

rectification to avoid any rejection/less payment of invoices. 

l) making a payment security deposit of [Insert amount @ Rs 5 Lakhs / MW] to the 

designated account as intimated by the SECI towards Payment Security Fund as 

per clause 3.12 of the RfS, which states that, “Payment Security Deposit: Prior 

to declaration of commissioning of first part capacity of the Project, the WPD 

shall furnish a Payment Security Deposit (PSD) @Rs. 5 lakh/MW/Project, to 

SECI through DD/NEFT/RTGS. This fund shall form part of the Payment Security 

Fund maintained by SECI for the Projects. Modalities of operationalization of 

the Payment Security Deposit will be notified by SECI at appropriate stage, 

through necessary guidelines/orders. The above amount shall be credited to SECI 

pro-rata to the part capacity being commissioned at that stage.” 

m) Submission of monthly progress reports with respect to the L-2 Schedule to SECI 

prior to signing of this Agreement. 

n) After signing of PPA, the SPD shall apply for drawl NOC(s) from the respective 

STU(s) of the State as per the power mapping provided by SECI. 

 

4.2  Information regarding Interconnection Facilities 

4.2.1 The WPD shall be required to obtain all information from the STU/CTU/concerned 

authority with regard to the Interconnection Facilities as is reasonably necessary to 

enable it to design, install and operate all interconnection plant and apparatus on the 

WPD’s side of the Delivery Point to enable delivery of electricity at the Delivery 

Point. The transmission of power up to the point of interconnection where the 

metering is done for energy accounting shall be the responsibility of the WPD at his 

own cost.  
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4.2.2  Penalties, fines and charges imposed by the CTU/ STU under any statute or 

regulation in relation to delay in commissioning of Project shall be payable by the 

WPD to the extent the delay is attributable to the WPD.  

4.2.3 The responsibility of getting connectivity with the transmission system up to the 

Interconnection Point, will lie with the WPD. The transmission of power up to the 

point of interconnection where the metering is done for energy accounting shall be 

the responsibility of the WPD at his own cost. The maintenance of Transmission 

system up to the designated point as per the applicable terms and conditions shall be 

the responsibility of the WPD. All costs and charges including but not limited to the 

wheeling charges and losses up to and including at the Interconnection Point 

associated with this arrangement will also be borne by the WPD.  

4.2.4  In case of Pooling substation, losses in the transmission line shall be apportioned 

among the WPDs who share such a Pooling arrangement and duly signed by all 

WPDs, based on their monthly generation.  

4.2.5  The arrangement of connectivity shall be made by the WPD through a dedicated 

transmission line. The entire cost of transmission including cost of construction of 

line, any other charges, losses etc. from the Project up to the Interconnection Point 

will be borne by the WPD. In case of non-availability of Grid and Transmission 

System during Term of this Agreement, for reasons not attributable to the WPD, 

provisions of Article 4.10 shall be applicable.  

4.2.6  Government of India from time to time issues order for waiver of inter-state 

transmission system (ISTS) charges and losses on transmission of wind power till a 

certain date. In case the commissioning of the Project gets delayed beyond the 

applicable date of ISTS waiver, arising out of any reasons whatsoever, SECI shall 

bear no liability with respect to transmission charges and losses levied, if any. In 

case the SCD of the Project is before the date till above ISTS waiver is applicable, 

and if the Project is granted extension in the SCD on account of Force Majeure, or 

for delay on the part of the transmission provider in providing the transmission even 

after having taken the requisite steps in time; or on account of delays on the part of 

any Government Agency, and the Project is commissioned before the extended 

SCD; it will get benefit of waiver of inter-state transmission charges. However, in 

case the commissioning of the Project gets delayed beyond the applicable date of 

ISTS waiver/extended SCD as above, due to reasons attributable to the WPD, the 

liability of transmission charges and losses would be to the account of the WPD. 

 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 25 of 83 

 

4.3  Purchase and sale of Contracted Capacity  

4.3.1    Subject to the terms and conditions of this Agreement, the WPD undertakes to sell 

to SECI and SECI undertakes to pay Tariff for all the energy supplied at the Delivery 

Point corresponding to the Contracted Capacity.  

4.3.2 Energy procured from the Project under this Agreement shall be allocated on a pro-

rata basis, to all the Buying Entities which have signed their respective Power Sale 

Agreements with SECI under the referred RfS. 

. 

4.4 Right to Contracted Capacity & Energy 

4.4.1  The WPD will be allowed to revise the CUF of the Project once within first three 

years after COD of the Project. The declared annual CUF shall be in no case less 

than 22 percent, in terms of the Guidelines. Subsequent to commissioning of the 

Project, SECI, in any Contract Year, except for the Contract Year ending on 31st 

March immediately after COD of the Project, shall not be obliged to purchase any 

additional energy from the WPD beyond ……….. Million kWh (MU) [Insert value 

of energy corresponding to CUF of 120% of the declared CUF for the Project or the 

modified CUF]. If for any Contract Year, except for the Contract Year ending on 

31st March immediately after the COD of the Project, it is found that the WPD has 

not been able to supply minimum energy at CUF of ………%, i.e…………...Million 

kWh (MU) [Insert values corresponding to a CUF of 80% of the declared CUF for 

the project or the modified CUF] on account of reasons solely attributable to the 

WPD, the WPD shall be liable to pay the compensation to SECI to enable SECI to 

remit such compensation to the Buying Entity (ies). 

The lower limit will, however, be relaxable by Buyer to the extent of Generation 

Compensation due to grid non-availability to the Project for evacuation which is 

beyond the control of the WPD as determined under provisions of Article 4.10.1. 

The amount of such compensation shall ensure the Buying Entity to offset for all 

potential costs associated with low generation and supply of power from the 

Project(s) under the PSA. The amount of such compensation will be calculated @ 

50% (fifty per cent) of the PPA tariff for the shortfall in energy terms, which in turn, 

shall be remitted to the Buying Entity. The compensation as per above shall be 

applied on the amount of shortfall in generation from the Project during any Contract 

Year. This compensation shall not be applicable in events of Force Majeure 

identified under this Agreement, affecting supply of Wind Power by WPD.  
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4.4.2    Any excess generation over and above as per Article 4.4.1, may be purchased by 

SECI at the tariff as per Article 9, provided the Buying Entity consents to purchase 

such power. While the WPD would be free to install the wind turbine as per its 

design of required output, including its requirement of auxiliary consumption and 

to repower the Project from time to time during the term of the PPA, it will not be 

allowed to sell any excess power to any other entity other than SECI (unless refused 

by SECI). The WPD shall be required to intimate SECI about the proposed excess 

quantum of energy likely to be generated from the Project within any Contract Year, 

at least 60 days prior to the proposed date of commencement of excess generation. 

SECI shall be required to intimate its approval/refusal to the WPD, for buying such 

excess generation not later than 30 days of receiving the above offer from the WPD. 

In the event the offer of the WPD is not accepted by SECI within the said period of 

30 days, such right shall cease to exist and the WPD shall, at its sole discretion, may 

sell such excess power to any third party.  

            However, in case at any point of time, the peak of capacity reached is higher than 

the contracted capacity and causes disturbance in the system at the point where 

power is injected, the WPD will have to forego the excess generation and reduce the 

output to the rated capacity and shall also have to pay the penalty/charges (if 

applicable) as per applicable regulations / requirements / guidelines of CERC / 

SERC /SLDC or any other competent agency.  

            Any energy produced and flowing into the grid before Scheduled Commissioning 

Date shall not be at the cost of SECI. SECI may agree to buy such power at a tariff  

as agreed to between SECI and the Buying Entity (including SECI’s trading margin), 

provided the Buying Utility consents for purchase of such power.   
 

4.5  Extensions of Time 

4.5.1     In the event that the WPD is prevented from performing its obligations under Article 

4.1 by the Scheduled Commissioning Date due to:  

a) any SECI Event of Default; or  

b) Force Majeure Events affecting SECI/ Buying Entity(ies) , or   

c) Force Majeure Events affecting the WPD,  

the Scheduled Commissioning Date and the Expiry Date shall be deferred, for a 

reasonable period but not less than ‘day for day’ basis, to permit the WPD or SECI/ 

Buying Entity(ies) through the use of due diligence, to overcome the effects of the 
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Force Majeure Events affecting the WPD or SECI/Buying Entity(ies), or till such 

time such Event of Default is rectified by SECI.  

4.5.2  Subsequent to grant of connectivity, in case there is a delay in 

grant/operationalization of LTA by the CTU and/or there is a delay in readiness of 

the ISTS substation at the Delivery Point, including readiness of the power 

evacuation and transmission infrastructure of the ISTS network until SCD of the 

Project, and it is established that: 

(i) The WPD has complied with the complete application formalities as per RfS,  

(ii) The WPD has adhered to the applicable Procedure in this regard as notified  

       by the CERC/CTU, and 

(iii) The delay in grant of connectivity/LTA by the CTU and/or delay in readiness 

of the ISTS substation at the Delivery Point, including readiness of the power 

evacuation and transmission infrastructure of the ISTS network, is a factor 

attributable to the CTU/transmission licensee and is beyond the control of the  

WPD; 

The above shall be treated as delays beyond the control of the WPD and SCD for 

such Projects shall be revised as the date as on 60 days subsequent to the readiness 

of the Delivery Point and power evacuation infrastructure and/or operationalization 

of LTA. Decision on requisite extension on account of the above factor shall be 

taken by SECI. 

Further, any delay in adoption of tariff by the Appropriate Commission, beyond 120 

days of Effective Date after this Agreement, shall entail a corresponding extension 

in Scheduled Commissioning Date. 

4.5.3     In case of extension due to reasons specified in Article 4.5.1(b) and (c), and if such 

Force Majeure Event continues even after a maximum period of nine (9) months, 

any of the Parties may choose to terminate the Agreement as per the provisions of 

Article 13.5. In case neither party terminates the Agreement under this clause, the 

Agreement shall stand terminated on the expiry of twelve (12) months of the 

continuation of the Force Majeure event unless the parties mutually agree to extend 

the Agreement for the further period.  

4.5.4   If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on the time 

period by which the Scheduled Commissioning Date or the Expiry Date should be 
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deferred, any Party may raise the Dispute to be resolved in accordance with Article 

16.  

4.5.5    As a result of such extension on account of Article 4.5.1 or Article 4.5.2, the newly 

determined Scheduled Commissioning Date and newly determined Expiry Date 

shall be deemed to be the Scheduled Commissioning Date and the Expiry Date for 

the purposes of this Agreement.  

4.5.6    Not used. 

4.5.7    Delay in commissioning of the project beyond the scheduled commissioning date 

for reasons other than those specified in Article 4.5.1 & Article 4.5.2 shall be an 

event of default on part of the WPD and shall be subject to the consequences 

specified in the Article 4.6.  
 

4.6      Liquidated Damages not amounting to penalty for delay in Commissioning 

4.6.1   The Project shall be fully commissioned within the Scheduled Commissioning Date 

as defined in this Agreement. If the WPD is unable to commission the Project by 

the Scheduled Commissioning Date for the reasons other than those specified in 

Article 4.5.1 and 4.5.2, the WPD shall pay to SECI, damages for the delay in such 

commissioning and making the Contracted Capacity available for dispatch by the 

Scheduled Commissioning Date as per the following:   

 (a)  Delay beyond the Scheduled Commissioning Date upto (& including) the date as 

on 270 days after the Scheduled Commissioning Date, as part of the liquidated 

damages, the total PBG/POI amount for the Project shall be encashed on per-day 

basis and proportionate to the balance capacity not commissioned. For example, 

in case of a Project of 240 MW capacity, if commissioning of 100 MW capacity 

is delayed by 18 days beyond the SCD, then the liquidated damages shall be: 

PBG/POI amount X (100/240) X (18/270). 

(b) For avoidance of doubt it is clarified that provisions of Article 4.6.1 will be 

applicable even in cases where no capacity (i.e. 0 MW) is commissioned. 

4.6.2  The maximum time period allowed for commissioning of the full Project Capacity 

with encashment of Performance Bank Guarantee/ Payment on Order Instrument 

shall be limited to 270 days after the SCD of the Project. In case, the Commissioning 

of the Project is delayed beyond 270 days after the SCD, it shall be considered as an 

WPD Event of Default and provisions of Article 13 shall apply and the Contracted 

Capacity shall stand reduced / amended to the Project Capacity Commissioned 

within 270 days after the SCD and the PPA for the balance Capacity will stand 

terminated and shall be reduced from the project capacity.  
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4.6.3  The WPD further acknowledges that the amount of the liquidated damages fixed is 

genuine and reasonable pre-estimate of the damages that may be suffered by SECI/ 

Buying entity(s) as specified under this Agreement or in the PSA.      
 

4.7  Acceptance/Performance Test  

4.7.1    Prior to synchronization of the Power Project, the WPD shall be required to get the 

Project certified for the requisite acceptance/performance test as may be laid down 

by Central Electricity Authority or an agency identified by the central government 

to carry out testing and certification for the Wind Power projects.  
 

4.8  Third Party Verification 

4.8.1  The WPD shall be further required to provide entry to the site of the Power Project 

free of all encumbrances at all times during the Term of the Agreement to SECI and 

a third Party nominated by any Indian Governmental Instrumentality for inspection 

and verification of the works being carried out by the WPD at the site of the Power 

Project.  

 The WPD shall provide full support to SECI and/or the third party in this regard. 

4.8.2  The third party may verify the construction works/operation of the Power Project 

being carried out by the WPD and if it is found that the construction works/operation 

of the Power Project is not as per the Prudent Utility Practices, it may seek 

clarifications from WPD or require the works to be stopped or to comply with the 

instructions of such third party.  

4.9  Breach of Obligations  

4.9.1    The Parties herein agree that during the subsistence of this Agreement, subject to 

SECI being in compliance of its obligations & undertakings under this Agreement, 

the WPD would have no right to negotiate or enter into any dialogue with any third 

party for the sale of Contracted Capacity of power which is the subject matter of this 

Agreement. It is the specific understanding between the Parties that such bar will 

apply throughout the entire term of this Agreement.  
 

4.10  Generation compensation for Off-take constraints  

4.10.1    Generation Compensation in offtake constraints due to Grid Unavailability: During 

the operation of the plant, there can be some periods where the Project can generate 

power but due to temporary transmission unavailability, the power is not evacuated, 

for reasons not attributable to the Wind Power Developer. In such cases, subject to 

the submission of documentary evidences from the competent authority, the 
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generation compensation shall be restricted to the following and there shall be no 

other claim, directly or indirectly against SECI:  

 

 

 

 

 

 

 

 

 

 

 

The excess generation by the WPD equal to this generation loss shall be procured 

by the Buying Entity at the PSA tariff so as to offset this loss in the succeeding 3 

(three) Contract Years, against the energy supplied over and above maximum 

energy supply limit i.e. the energy corresponding to 120% of declared CUF. 

Alternatively, the Buying Entity may choose to provide Generation 

Compensation, in terms of PPA tariff, for the Generation loss as defined above, 

and for Grid unavailability beyond 50 hours in a Contract Year as defined in the 

PPA.      
 

4.10.2  Offtake constraints due to Backdown: Governments encourages status of 'must-

run' to wind and solar power projects, which is reflected both in Indian Electricity 

Grid Code (IEGC) as well as State Grid Codes /Regulations. Therefore, the wind 

projects, duly commissioned, should not be directed to back down by a DISCOM, 

Load Dispatch Centre (LDC) except for reasons of grid security or safety of any 

equipment or personnel, where justification should be duly recorded and be 

notified to the WPD in writing, which can be verified by any third party agency. 

No back-down, curtailment shall be ordered without giving formal/written 

instructions for the same. The details of back-down / curtailment, including 

justifications for such curtailment, specifying data to back such curtailment, should 

be made public, including by putting in their website, by the concerned Load 

Duration of Grid unavailability  

 

Provision  for  Generation  

Compensation  

Grid unavailability in a contract year as 

beyond 50 hours in a Contract Year as 

defined in the PPA: 

Generation Loss = [(Average 

Generation per hour during the 

Contract Year) × (number of 

hours of grid unavailability 

during the Contract Year)]   

Where, Average Generation per 

hour during the Contract Year 

(kWh) = Total generation in the 

Contract Year (kWh) ÷ 8766 hours 

less total hours of grid 

unavailability in a Contract Year. 
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Dispatch Centre. In the event of any Backing down, except in the cases where the 

back down is due to grid security or safety of any equipment or personnel or such 

other conditions, the WPD shall be eligible for a Generation Compensation, from 

the Procurer, in the manner detailed below: 

 

 

 

 

 

 

 

 

 

The Generation Compensation as calculated above will be limited to the extent of 

shortfall in annual generation corresponding to the maximum CUF permitted as per 

Article 4.4.1 and the same will be settled on annual basis. 

The WPD shall not be eligible for any compensation in case the Backdown is on 

account of events like consideration of grid security or safety of any equipment or 

personnel or other such conditions. The Generation Compensation shall be paid as 

part of the energy bill for the successive month after receipt of Energy Accounts 

(REA)/SEA/JMR. No trading margin shall be applicable on this Generation 

Compensation under Article 4.10.2.   

It is hereby clarified that for the purpose of Article 4.10, “generation” shall mean 

scheduled/actual energy as applicable based on Energy Accounts.  

Notwithstanding anything mentioned above, the provisions of Article 4.10 shall be 

applicable subject to the acceptance of the same by the respective Buying Utility. 

  

Duration of Backdown  Provision for Generation Compensation  

Hours of Backdown during a 

monthly billing cycle. 

 

Generation Compensation = 50% of 

[(Average Generation during the month 

corresponding to the capacity backed 

down)] X PPA tariff    

 Where, Average Generation per hour during 

the month corresponding to the capacity 

backed down (kWh) = (CUF during the 

month) x ∑ (Backed down capacity in MW x 

corresponding time of backdown in hours x 

1000) 
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ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL 

OPERATION  

5.1  Synchronization, Commissioning and Commercial Operation  

5.1.1  The WPD shall give the concerned RLDC/SLDC and SECI and also Buying Entity 

at least sixty (60) days’ advanced preliminary written notice and at least thirty (30) 

days’ advanced final written notice, of the date on which it intends to synchronize 

the Power Project to the Grid System.  

5.1.2  Subject to Article 5.1.1, the Power Project may be synchronized by the WPD to the 

Grid System when it meets all the connection conditions prescribed in applicable 

Grid Code then in effect and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System.  

5.1.3  The synchronization equipment and all necessary arrangements / equipment including 

RTU for scheduling of power generated from the Project and transmission of data 

to the concerned authority as per applicable regulation shall be installed by the WPD 

at its generation facility of the Power Project at its own cost. The WPD shall 

synchronize its system with the Grid System only after the approval of 

synchronization scheme is granted by the head of the concerned substation/Grid 

System and checking/verification is made by the concerned authorities of the Grid 

System.  

5.1.4  The WPD shall immediately after each synchronization/tripping of generator, inform 

the sub-station of the Grid System to which the Power Project is electrically 

connected in accordance with applicable Grid Code under intimation to SECI. In 

addition, the WPD will inject in-firm power to grid time to time to carry out 

operational/ functional test prior to commercial operation. For avoidance of doubt, 

it is clarified that Synchronization / Connectivity of the Project with the grid shall 

not to be considered as Commissioning of the Project.  

5.1.5 The WPD shall commission the Project as detailed in “Schedule 3: Commissioning 

Procedure” within twenty-four (24) Months of the Effective Date of PPA or the 

Effective Date of PSA, whichever is later. Declaration of COD / UCOD shall only 

be done subject to the demonstration of the compliances as per Schedule-3 and 

subsequent upon the successful visit by the Commissioning Committee.   

5.1.6 There can be part Commissioning of the Project. Part commissioning of the project 

shall mean that all equipment corresponding to the part capacity have been installed  

and commissioned and corresponding energy has flown into the grid.  
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5.1.7 The Parties agree that for the purpose of commencement of the supply of electricity by 

WPD to SECI, liquidated damages for delay etc., the Scheduled Commissioning Date 

or extended Scheduled Commissioning Date as defined in this Agreement shall be 

the relevant date.    

5.1.8 Early Commissioning 

The WPD shall be permitted for full commissioning as well as part commissioning of 

the Project even prior to the Scheduled Commissioning Date, subject to availability 

of transmission connectivity and Long-Term Access (LTA).  

Early commissioning of the Project will be allowed solely at the risk and cost of the 

WPD, and SECI shall purchase the energy from such early commissioned Project at 

the PPA tariff, only in case the Discom agrees to purchase power from the Project at 

an earlier date, and at the PPA tariff plus trading margin. 

In cases of early (part or full) commissioning, the WPD shall be required to intimate 

SECI its proposed date of early commissioning not later than 60 days prior to the 

proposed commissioning date. SECI shall respond to the WPD not later than 30 days 

from receipt of the above intimation, regarding its acceptance or refusal to purchase 

such power from the proposed early commissioning date.  

In case SECI does not agree to purchase such energy, early part/full commissioning 

of the Project shall still be allowed and the WPD will be free to sell such energy to a 

third party; subject to operationalization of LTA, until SCD or the date of 

commencement of procurement of power from the Project as notified by SECI, 

whichever is earlier. COD of the Project under the PPA will be declared from the 

date of commencement of procurement of energy from the Project by SECI. 
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ARTICLE 6: DISPATCH AND SCHEDULING 

 

6.1  Dispatch and Scheduling 

 

6.1.1 The WPD shall be required to schedule its power as per the applicable regulations / 

requirements / guidelines of CERC / SERC /SLDC / RLDC or any other competent 

agency and same being recognized by the SLDC or any other competent authority / 

agency as per applicable regulation/ law / direction and maintain compliance to the 

applicable Codes/ Grid Code requirements and directions, if any, as specified by 

concerned SLDC/RLDC from time to time. Any deviation from the Schedule will 

attract the provisions of applicable regulation / guidelines / directions and any 

financial implication on account of this shall be on the account of the WPD.   

 

6.1.2 The WPD shall be responsible  for directly coordinating and dealing with the Buying 

Entity, State Load Dispatch Centre’s, Regional Power Committees, and other 

authorities  in all respects in regard to declaration of availability, scheduling and 

dispatch of Wind Power and due compliance with deviation and settlement 

mechanism and the applicable Grid code Regulations, acknowledging that the WPD 

and Buying Entity are the Grid connected entities and SECI as an intermediary 

procurer/ trading licensee is not a Grid connected entity in respect of the Wind 

Power contracted under this Agreement.  

 

6.1.3  The WPD shall be responsible for any deviation from scheduling and for any resultant 

liabilities on account of charges for deviation as per applicable regulations. UI 

charges on this account shall be directly paid by the WPD.   

 

6.1.4 Auxiliary power consumption will be treated as per the concerned Central/State 

regulations.  

 

6.1.5  Energy procured from the Project under the PPA shall be allocated on a pro-rata basis, 

to all the Buying Entities which have signed their respective Power Sale Agreements 

with SECI under the referred RfS. (to be deleted in case of a single Buying Entity for 

the entire awarded capacity under the RfS)  
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ARTICLE 7: METERING 

 

7.1  Meters 

 

7.1.1    For installation of Meters, Meter testing, Meter calibration and Meter reading and 

all matters incidental thereto, the WPD and SECI shall follow and be bound by the 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 

2006, the Grid Code, as amended and revised from time to time.  

7.1.2 The WPD shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal and repair of meters at WPD’s side of Delivery Point.  

7.1.3   In addition to ensuring compliance of the applicable codes, the WPD shall install 

Main & Check meters at the Delivery Point, along with Stand-by meter(s) as per the 

applicable Central/State regulations.  

7.1.4    In case of pooling of multiple Projects, power from multiple Projects can be pooled 

at a Pooling Substation prior to the Delivery point and the combined power can be 

fed at Delivery point through a common transmission line from the Pooling 

Substation. In such cases, ABT compliant sub-meters as per relevant 

regulation/approval are also to be set up at pooling substation for individual projects 

in addition to the meters at Delivery Point as described in clause 7.1.3.  

 

7.2  Reporting of Metered Data and Parameters 

7.2.1    The grid connected Wind Power Projects will install necessary equipment for regular 

monitoring of ambient air temperature, wind speed and other weather parameters 

and simultaneously for monitoring of the electric power generated from the Project.    

7.2.2   Online arrangement would have to be made by the WPD for submission of above 

data regularly for the entire period of this Power Purchase Agreement to the SLDC, 

SECI and the concerned Ministry or concerned agency as per applicable regulation 

/ directions.  

7.2.3    Reports on above parameters on a frequency as decided by SECI, and/or as required 

by regulation / Guidelines, shall be submitted by the WPD to MNRE/SECI/National 

Institute of Wind Energy through SECI for entire Term of the PPA. 
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ARTICLE 8: INSURANCES  

 

8.1  Insurance 

 

8.1.1    The WPD shall effect and maintain or cause to be effected and maintained, at its 

own cost and expense, throughout the Term of PPA, Insurances against such risks 

to keep the Project in good condition and shall take Industrial All Risk insurance 

policy covering risks against any loss or damage, with such deductibles and with 

such endorsements and co-insured(s), which the Prudent Utility Practices would 

ordinarily merit maintenance of and as required under the Financing Agreements, 

Implementation and Support Agreement and under the applicable laws.    

8.2  Application of Insurance Proceeds 

 

8.2.1   In case of the Project not being implemented through Financing Agreement(s), save 

as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the 

Power Project shall be first applied to reinstatement, replacement or renewal of such 

loss or damage.  

 In case of the Project being financed through Financing Agreement(s), save as 

expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the 

Power Project shall be applied as per such Financing Agreements.  

 

8.2.2   If a Force Majeure Event renders the Power Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, SECI shall have claim on such proceeds of such Insurance 

limited to outstanding dues of SECI against the Buying Utility(ies) as per PSA 

entered into and any other dues of the Buying Utility(ies) against WPD.   

 

8.3  Effect on liability of SECI 

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any 

loss, damage, liability, payment, obligation or expense which is insured or not or for 

which the WPD can claim compensation, under any Insurance shall not be charged 

to or payable by Buyer. It is for the WPD to ensure that appropriate insurance 

coverage is taken for payment by the insurer for the entire loss and there is no under 

insurance or short adjustment etc. 
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ARTICLE 9: APPLICABLE TARIFF 

 

9.1       The WPD shall be entitled to receive the Tariff of Rs. …………../ kWh [Insert the 

Tariff discovered through the bidding process conducted by SECI], fixed for the 

entire term of this Agreement, with effect from the SCD, for the power sold by the 

Buyer to the Buying Entity for the scheduled energy as reflected in the Energy 

Accounts.  
    

 In case of early part-commissioning, till SCD, subject to the consent for such 

purchase by the Buying Utility, SECI may purchase the generation at the PPA tariff. 

In both the cases of early part or full commissioning of the Project, the Applicable 

Tariff for the commissioned Project shall be _______[Insert Tariff]/kWh from and 

including the SCD.   
 

9.2  Any excess generation over and above energy specified in Article 4.4.1, will be 

purchased by SECI at a tariff of 75% of the tariff as per Article 9.1, provided the 

Buying Entity consents for purchase of such excess generation. Any energy produced 

and flowing into the grid before SCD shall not be at the cost of SECI.  SECI may 

agree to buy such power provided Buying Entity consents to purchase such energy.  

 While calculating the above value of 75% of the PPA tariff, the digits after 2 decimal 

places will be ignored. For eg., in case the value of 75% of the PPA tariff is calculated 

as 2.4567/kWh, the tariff applicable for purchase in case of early commissioning will 

be read as Rs. 2.45/kWh. 

However, the WPD will not be allowed to sell energy generated prior to SCD or 

excess energy during any Contract Year to any other entity other than SECI (unless 

refused by SECI).  
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ARTICLE 10: BILLING AND PAYMENT  

 

10.1  General 

 

10.1.1 Pursuant to Article 4.1.1 (l), SECI shall set up a payment security fund for Wind 

Power Projects in order to ensure timely payment. This fund will have a corpus to 

cover 3 months’ payment.  

10.1.2 From the commencement of supply of power, SECI shall pay to the WPD the 

monthly Tariff Payments subject to the adjustments as per provisions of this 

Agreement including Article 6, in accordance with Article 9. All Tariff Payments 

by SECI shall be in Indian Rupees.  

10.1.3 For the purpose of payment of the bills raised by the WPD(s), in case Energy Account 

is published on cumulative basis, payment to the WPD(s) for the energy delivered 

shall be apportioned based on JMR taken for the WPD’s Project at the Pooling 

substation/metering Point. 

10.1.4 The WPD shall be required to make arrangements and payments for import of energy 

(if any) as per applicable regulations.  

 

10.2  Delivery and Content of Monthly Bills/Supplementary Bills 

 

10.2.1 The WPD shall issue to SECI hard copy of a signed Monthly Bill/Supplementary 

Bill for the immediately preceding Month/relevant period based on the issuance of 

Energy Accounts along with all relevant documents (payments made by WPD for 

drawal of power, payment of reactive energy charges, Metering charges or any other 

charges as per guidelines of SERC/CERC, if applicable. 

Each Monthly Bill shall include all charges as per this Agreement for the energy 

supplied for the relevant Month based on Energy Accounts issued by RPC or any 

other competent authority which shall be binding on both the Parties. The Monthly 

Bill amount shall be the product of the energy as per Energy Accounts and the 

Applicable Tariff. Energy drawn from the grid will be regulated as per the applicable 

Central/State regulations.   

 

10.2.2 As per applicable regulation(s) of the Appropriate Commission(s)/respective 

SERC(s), all charges pertaining to obtaining open access and scheduling of power, 

if any, shall be borne by the WPD.  
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10.3  Payment of Monthly Bills 

 

10.3.1 SECI shall pay the amount payable under the Monthly Bill/Supplementary Bill by 

the Due Date to such account of the WPD, as shall have been previously notified by 

the WPD as below. 

 

10.3.2 All  payments  required  to  be  made  under  this  Agreement  shall  also  include  

any deduction or set off for:  

i) deductions required by the Law; and  

ii) amount claimed by SECI, if any, from the WPD, will be adjusted from the 

monthly energy payment. In case of any excess payment adjustment, 1.25% 

surcharge will be applicable on day to day basis.   

 

The WPD shall open a bank account (the “WPD’s Designated Account") for all 

Tariff Payments (including Supplementary Bills) to be made by SECI to the WPD, 

and notify SECI of the details of such account at least ninety (90) Days before the 

dispatch of the first Monthly Bill. SECI shall also designate a bank account at New 

Delhi("SECI Designated Account") for payments to be made by the WPD to SECI, 

if any, and notify the WPD of the details of such account ninety (90) Days before 

the Scheduled Commissioning Date. SECI and the WPD shall instruct their 

respective bankers to make all payments under this Agreement to the WPD’s 

Designated Account or SECI’s Designated Account, as the case may be, and shall 

notify either Party of such instructions on the same day.  

 

10.3.3 Late Payment Surcharge  

 

In the event of delay in payment of a Monthly Bill by SECI beyond 30 days after 

the Due Date, a Late Payment Surcharge shall be payable by SECI to the WPD on 

the outstanding payment, at the base rate of Late Payment Surcharge applicable for 

the period for the first month of default. “Base rate of Late Payment Surcharge" 

means the marginal cost of funds based lending rate for one year of the State Bank 

of India, as applicable on the 1st April of the financial year in which the period lies, 

plus five percent (500 bps) and in the absence of marginal cost of funds based 

lending rate, any other arrangement that substitutes it, which the Central 

Government may, by notification, in the Official Gazette, specify. 
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The Late Payment Surcharge shall be claimed by the WPD through the 

Supplementary Bill. Late Payment Surcharge shall be payable on the outstanding 

payment at the base rate of Late Payment Surcharge applicable for the period for the 

first month of default. The rate of Late Payment Surcharge for the successive months 

of default shall increase by 0.5 percent (50 bps) for every month of delay provided 

that the Late Payment Surcharge shall not be more than 3 percent higher than the 

base rate at any time. 

If the period of default lies in two or more financial years, the base rate of Late 

Payment Surcharge shall be calculated separately for the periods falling in different 

years. 

The above payment will be made by SECI subject to such late payment surcharge 

being duly received by SECI under the PSA from the Buying Entity(ies).  

10.3.4  Subject to the Article 9 of this Agreement, in the event of early Commissioning of 

the Project and subject to acceptance by SECI, the payment for the power fed to the 

grid may be accounted from the date of UCOD, and WPD would be allowed to raise 

Bills against such power as per Article 10.2.1, subject to the conditions as stipulated 

in Article 9. However, payment against the 1st such bill raised by the WPD, will be 

made subject to acceptance of the bill by the Discom. 

 

10.3.5 Rebate 

 

For payment of any Bill on or before Due Date, the following Rebate shall be paid 

by the WPD to SECI in the following manner.  

a) A Rebate of 1.5% shall be payable to the SECI for the payments made within 

a period of 10 (ten) days of the presentation of hard copy of Bill.   

b) Any payments made after ten (10) days of the date of presentation of Bill 

through hard copy up to the Due Date shall be allowed a rebate of 1 %.   

c) For the above purpose, the date of presentation of Bill shall be the next 

Business Day of delivery of the physical copy of the Bill at SECI.  

d) No Rebate shall be payable on the Bills raised on account of Change in Law 

(except in case of annuity tariff model being implemented, where rebate will 

be applicable) relating to taxes, duties, cess etc. and on Supplementary Bill.  
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For the above purpose date of presentation of bill shall be the same day of delivery 

in hard copy. However, for consideration of rebate, next business day shall be 

considered.    

 

10.4  Payment Security Mechanism 

 

Letter of Credit (LC):  

 

10.4.1 SECI shall provide to the WPD, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by the 

WPD in accordance with this Article.  

 

10.4.2 Before the start of supply, SECI through a scheduled bank open a Letter of Credit in 

favour of the WPD, to be made operative from a date prior to the Due Date of its 

first Monthly Bill under this Agreement. The Letter of Credit shall have a term of 

twelve (12) Months and shall be renewed annually, for an amount equal to:  

 

i) for the first Contract Year, equal to 110% of the estimated average monthly 

billing;  

ii)  for each subsequent Contract Year, equal to 110% of the average of the 

monthly billing of the previous Contract Year.  

 

10.4.3 Provided that the WPD shall not draw upon such Letter of Credit prior to 30 days 

beyond the Due Date of the relevant Monthly Bill and/or Supplementary Bill, and 

shall not make more than one drawal in a Month.  

 

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified in Article 10.4.2 due to any reason whatsoever, SECI shall restore 

such shortfall before next drawl.  

 

10.4.5 SECI shall cause the scheduled bank issuing the Letter of Credit to intimate the  

WPD, in writing regarding establishing of such irrevocable Letter of Credit.  

 

10.4.6 SECI shall ensure that the Letter of Credit shall be renewed not later than its expiry.  

 

10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

SECI.  
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10.4.8 If SECI fails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof 

within and including the Due Date, then, subject to Article 10.4.6 & 10.5.2, the WPD 

may draw upon the Letter of Credit, and accordingly the bank shall pay, an amount 

equal to such Monthly Bill or Supplementary Bill or part thereof, in accordance with 

Article 10.4.3 above, by presenting to the scheduled bank issuing the Letter of 

Credit, the following documents:  

i) a copy of the Monthly Bill or Supplementary Bill (only for energy related 

bills) which has remained unpaid to WPD and;  

ii) a certificate from the WPD to the effect that the bill at item (i) above, or 

specified part thereof, is in accordance with the Agreement and has remained 

unpaid beyond the Due Date;  

 

 10.5     Disputed Bill  

 

10.5.1 If the SECI does not dispute a Monthly Bill or a Supplementary Bill raised by the 

WPD within thirty (30) days of receiving such Bill shall be taken as conclusive.  

 

10.5.2 If the SECI disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, it shall pay 50% of the invoice amount and it shall within 

thirty (30) days of receiving such Bill, issue a notice  

(the "Bill Dispute Notice") to the invoicing Party setting out:  

 

i) the details of the disputed amount;  

ii) its estimate of what the correct amount should be; and  

iii) all written material in support of its claim.  

 

10.5.3 If the WPD agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 10.5.2, the WPD shall revise such Bill and present along with the next 

Monthly Bill. In such a case excess amount shall be refunded along with interest at 

the same rate as Late Payment Surcharge, which shall be applied from the date on 

which such excess payment was made by the disputing Party to the invoicing Party 

and up to and including the date on which such payment has been received as refund.  

 

10.5.4 If the WPD does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill 

Dispute Notice, furnish a notice (Bill Disagreement Notice) to the SECI providing:  
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i) reasons for its disagreement;  

 

ii) its estimate of what the correct amount should be; and   

iii) all written material in support of its counter-claim.  

10.5.5 Upon receipt of the Bill Disagreement Notice by the SECI under Article 10.5.4, 

authorized representative(s) or a director of the board of directors/ member of board 

of the SECI and WPD shall meet and make best endeavours to amicably resolve 

such dispute within fifteen (15) days of receipt of the Bill Disagreement  

Notice.  

 

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt 

of Bill Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred 

to Dispute resolution in accordance with Article 16.  

 

10.5.7For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

SECI shall, without prejudice to its right to Dispute, be under an obligation to make 

payment of 50% of the invoice amount in the Monthly Bill.   

 

 

10.6 Quarterly and Annual Reconciliation 

 

10.6.1 The  Parties  acknowledge  that  all  payments  made  against  Monthly  Bills  and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of 

the end of the quarter at the beginning of the following quarter of each Contract 

Year and annual reconciliation at the end of each  Contract Year within30 days to 

take into account the Energy Accounts, Tariff adjustment payments, Tariff Rebate, 

Late Payment Surcharge, or any other reasonable circumstance provided under this 

Agreement.   

  

10.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of 

a Contract Year or a full Contract Year as the case may be has been finally verified 

and adjusted, the WPD and SECI shall jointly sign such reconciliation statement. 

Within fifteen (15) days of signing of a reconciliation statement, the WPD shall 

make appropriate adjustments in the next Monthly Bill. Late Payment Surcharge/ 

interest shall be payable in such a case from the date on which such payment had 

been made to the invoicing Party or the date on which any payment was originally 
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due, as may be applicable. Any Dispute with regard to the above reconciliation shall 

be dealt with in accordance with the provisions of Article 16.  

 

 

10.7  Payment of Supplementary Bill 

 

10.7.1 WPD may raise a ("Supplementary Bill") for payment on account of:  

 

i)  Adjustments required by the Energy Accounts (if applicable); or  

ii) Change in Law as provided in Article 12, or  

iii) Payment under Article 4.10,  

And such Supplementary Bill shall be paid by the other Party.  

10.7.2 SECI shall remit all amounts due under a Supplementary Bill raised by the WPD to 

the WPD’s Designated Account by the Due Date, except open access charges, 

RLDC or scheduling charges and transmission charges (if applicable). For 

Supplementary Bill on account of adjustment required by energy account and 

payments under Article 4.10, Rebate as applicable to Monthly Bills pursuant to 

Article 10.3.5 shall equally apply. Except for payment under Article 10.7.1 (i), 

payment of Supplementary Bills will be made after realization of the same from the 

Buying Utility. No surcharge will be applicable other than that on the monthly 

energy payment and associated debit and credit note.  
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ARTICLE 11: FORCE MAJEURE  

 

11.1  Definitions  

  

11.1.1 In this Article, the following terms shall have the following meanings:  

  

11.2  Affected Party  

  

11.2.1 An affected Party means Buyer or the WPD whose performance has been affected 

by an event of Force Majeure.  

  

11.3  Force Majeure  

  

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those 

stated below that wholly or partly prevents or unavoidably delays an Affected Party 

in the performance of its obligations under this Agreement, but only if and to the 

extent that such events or circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with  

Prudent Utility Practices:  

  

a) Act of God, including, but not limited to lightning, drought, fire and explosion 

(to the extent originating from a source external to the site), earthquake, volcanic 

eruption, landslide, flood, cyclone, typhoon or tornado if and only if it is declared 

/ notified by the competent state / central authority / agency (as applicable);  

  

b) any act of war (whether declared or undeclared), invasion, armed conflict or act 

of foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action if and only if it is declared / notified by the competent state / 

central authority / agency (as applicable); or  

  

c) radioactive contamination or ionising radiation originating from a source in 

India or resulting from another Force Majeure Event mentioned above excluding 

circumstances where the source or cause of contamination or radiation is brought 

or has been brought into or near the Power Project by the Affected Party or those 

employed or engaged by the Affected Party.  

  

d) An event of Force Majeure identified under Buyer-Buying Entity(ies) PSA, 

thereby affecting delivery of power from WPD to Buying Entity(ies).   
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11.4  Force Majeure Exclusions  

  

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the 

extent that they are consequences of an event of Force Majeure:   

a. Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Power Project;  

  

b. Delay in the performance of any contractor, sub-contractor or their agents;  

  

c. Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment;  

d. Strikes at the facilities of the Affected Party;  
  

e. Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and  
  

f. Non-performance caused by, or connected with, the Affected Party’s:  
  

i.  Negligent or intentional acts, errors or omissions;  

 ii.  Failure to comply with an Indian Law; or  

 iii.  Breach of, or default under this Agreement.  

  

11.5  Notification of Force Majeure Event  

  

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than fifteen (15) days after the date 

on which such Party knew or should reasonably have known of the commencement 

of the event of Force Majeure. If an event of Force Majeure results in a breakdown 

of communications rendering it unreasonable to give notice within the applicable 

time limit specified herein, then the Party claiming Force Majeure shall give such 

notice as soon as reasonably practicable after reinstatement of communications, but 

not later than one (1) day after such reinstatement. The other Party shall take a 

decision on the claim of the Affected Party within 15 days of receipt of the said 

intimation of Force Majeure.   

  

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular (and not 
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less than monthly) reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure 

Event.  

  

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations under this 

Agreement, as soon as practicable after becoming aware of each of these cessations.  

11.6  Duty to Perform and Duty to Mitigate  

  

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any Force 

Majeure Event as soon as practicable.  

  

11.7  Available Relief for a Force Majeure Event  

  

11.7.1 Subject to this Article 11:  

  

(a) no Party shall be in breach of its obligations pursuant to this Agreement 

except to the extent that the performance of its obligations was prevented, 

hindered or delayed due to a Force Majeure Event;  
  

(b) every Party shall be entitled to claim relief in relation to a Force Majeure 

Event in regard to its obligations, including but not limited to those specified 

under Article 4.5;  

  

(c) For avoidance of doubt, neither Party’s obligation to make payments of 

money due and payable prior to occurrence of Force Majeure events under 

this Agreement shall be suspended or excused due to the occurrence of a 

Force Majeure Event in respect of such Party.  

  

(d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to 

perform its obligations due to such Force Majeure Event.  
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ARTICLE 12: CHANGE IN LAW  

12.1 Definitions 

In these rules, unless the context otherwise requires, -  

12.1.1 In this Article 12, the term “Change in Law” shall refer to the occurrence of any of 

the following events pertaining to this project only after [Insert last date of bid 

submission] including any enactment or amendment or repeal of any law, leading to 

corresponding changes in the cost requiring change in tariff, and includes-  

i. a change in interpretation of any law by a competent court or  

ii. a change in any domestic tax, including duty, levy, cess, charge or surcharge 

by the Central Government, State Government or Union territory 

administration leading to corresponding changes in the cost,  

iii. a change in any condition of an approval or license obtained or to be obtained 

for purchase, supply or transmission of electricity, unless specifically 

excluded in the agreement for the purchase, supply or transmission of 

electricity, which results in any change in the cost,  

           but does not include- 

A. Any change in any withholding tax on income or dividends distributed to the 

shareholders of the generating company or transmission licensee; or 

B. change in respect of deviation settlement charges or frequency intervals by 

an Appropriate Commission.  

 

12.1.2  The term “law” in this Article includes any Act, Ordinance, order, bye-law, rule, 

regulation, notification, for the time being in force, in the territory of India. 

12.2 Relief for Change in Law 

12.2.1 On the occurrence of a change in law, the monthly tariff or charges shall be adjusted 

and be recovered in accordance with these rules to compensate the affected party so 

as to restore such affected party to the same economic position as if such change in 

law had not occurred. 

 

12.2.2 For the purposes of 12.2.1 above, the affected party, which intends to adjust and 

recover the costs due to change in law, shall give a 21 days’ prior notice to the other 

party about the proposed impact in the tariff or charges, positive or negative, to be 

recovered from such other party. 
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12.2.3 The affected party shall furnish to the other party, the computation of impact in tariff 

or charges to be adjusted and recovered, within thirty days of the occurrence of the 

change in law or on the expiry of 21days from the date of the notice referred to in 

12.2.2 above, whichever is later, and the recovery of the proposed impact in tariff or 

charges shall start from the next billing cycle of the tariff. 

 

12.2.4 The impact of change in law to be adjusted and recovered may be computed as one 

time or monthly charges or per unit basis or a combination thereof and shall be 

recovered in the monthly bill as the part of tariff. 

 

12.2.5 The amount of the impact of change in law to be adjusted and recovered, shall be 

calculated in accordance with the formula given here under to calculate adjustment 

in the monthly tariff due to impact of change in law, which is non-recurring in nature.  

 

Let financial impact of change in law=P 

Then the modification in the monthly tariff (MT) for compensating the financial 

impact is given by MT=(Y/X)  

 

Where X= estimated monthly electricity generation in kWh = (1/12) x [Contracted 

Capacity of the power plant as per the Agreement (in MW) x CUF in % x 8760 hours 

x 10] & 

𝑌 =  
(𝑃 x 𝑀𝑟)(1 + 𝑀𝑟)𝑛

(1 + 𝑀𝑟)𝑛 − 1
 

Where, - 

N=No. of months over which the financial impact has to be paid (subject to 

maximum of 180 months in case of the non-recurring fixed amount but in case of 

recurring impact it will be till the impact persists); 

Mr =monthly rate of interest=R/(12x100) and 

CUF = declared or revised CUF as indicated in the Agreement;  

R = annual rate of interest on loan component (in %) as considered by the CERC in 

its order for Tariff Determination from Conventional or Renewable Energy Sources 

(Whichever is applicable) for the year in which the Project is commissioned. In 

absence of relevant orders of CERC for the concerned year, the interest rate shall be 

average interest rate plus 200 basis points above the average State Bank of India 
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marginal cost of funds based leading rate, of one-year tenor, prevalent during the last 

available six months for such period. 

 

Further, generating company or intermediary procurer or the trading licensee shall 

true up the MT annually based on actual generation of the year so as to ensure that 

the payment to the affected party is capped at the yearly annuity amount. 

Any such change, shall be considered upto three digits after the decimal point, and 

remaining digits, if any, shall be ignored. 

For e.g. in case the change in tariff payable is calculated as Rs. 0.14678/kWh, it 

shall be modified as Rs. 0.146/kWh 

 

12.2.6 The recovery of the impacted amount, in case of the fixed amount shall be, 

a. In case of generation project, within a period of one-hundred eighty months; or 

b. In case of recurring impact, until the impact persists. 

 

12.2.7 The Appropriate Commission shall verify the calculation and adjust the amount of 

the impact in the monthly tariff or charges within sixty days from the date of receipt 

of the relevant documents under clause 12.3.1.  

 

12.2.8 After the adjustment of the amount of the impact in the monthly tariff or charges 

under clause 12.2.7, the WPD, as the case may be, shall adjust the monthly tariff or 

charges annually based on actual amount recovered, to ensure that the payment to 

the affected party is not more than the yearly annuity amount. 

 

12.2.9 If the event of any decrease in the project cost by the WPD or any income to the 

WPD on account of any of the events as indicated above, WPD shall pass on the 

benefit of such reduction at a rate as provided in Article 12.2 to SECI which shall be 

further passed on to the Buying Entity. In the event of the WPD failing to comply 

with the above requirement, SECI shall make such deductions in the monthly tariff 

payments on immediate basis. Further, at the time of raising of 1st Monthly Tariff 

Payment Bill, WPD shall be required to provide a statutory auditor certificate 

supported by Board Resolution in regard to implications (loss/ gain) arising out of 

Article 12. 
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12.3 Notification of Change in Law 

12.3.1 The WPD shall, within thirty days of the coming into effect of the recovery of impact 

of change in law, furnish all relevant documents along with the details of 

calculation to the Appropriate Commission for adjustment of the amount of the 

impact in the monthly tariff or charges.  

12.3.2. Any notice service pursuant to this Article 12.3.1, shall provide, amongst other 

things, precise details of the Change in Law and its effect on the Project Cost, 

supported by documentary evidences including Statutory Auditor Certificate to this 

effect so as to establish one to one correlation and its impact on the Project Cost. 

12.3.3 “Project Cost” wherever applicable under this Article, shall mean the cost incurred 

by the WPD towards supply and services only for the Project concerned, upto the 

Actual Commissioning Date of the last part capacity or Scheduled Commissioning 

Date or extended Scheduled Commissioning Date, whichever is earlier. For 

example, in case the Actual Commissioning Date of the last part capacity is 

15.04.2022, Scheduled Commissioning Date is 15.03.2022 and extended 

Scheduled Commissioning Date is 01.04.2022, the Project Cost shall be 

determined as the cost incurred by the WPD upto 01.04.2022.     
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ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 

 

13.1  WPD Event of Default 

 

13.1.1 The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by SECI or Buying 

Entity(ies) of its obligations under this Agreement, shall constitute an WPD Event 

of Default:  

 

(i) the failure to commence supply of power to SECI up to the Contracted Capacity, by 

the end of the period specified in Article 4, or failure to continue supply of 

Contracted Capacity to SECI after Commercial Operation Date throughout the term 

of this Agreement, or   

 if  

a) the WPD assigns, mortgages or charges or purports to assign, mortgage or charge 

any of its assets or rights related to the Power Project in contravention of the 

provisions of this Agreement; or  

 

b) the WPD transfers or novates any of its rights and/ or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement; except 

where such transfer  

 

• is in pursuance of a Law; and does not affect the ability of the transferee to 

perform, and such transferee has the financial capability to perform, its 

obligations under this Agreement or  

 

• is to a transferee who assumes such obligations under this Agreement and the 

Agreement remains effective with respect to the transferee;  

 

(ii) if (a) the WPD becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days, or (b) any winding up or bankruptcy or insolvency 

order is passed against the WPD, or (c) the WPD goes into liquidation or dissolution 

or has a receiver or any similar officer appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, pursuant to Law, 

provided that a dissolution or liquidation of the WPD will not be a WPD Event of 

Default if such dissolution or liquidation is for the purpose of a merger, 

consolidation or reorganization and where the resulting company retains 
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creditworthiness similar to the WPD and expressly assumes all obligations of the 

WPD under this Agreement and is in a position to perform them; or  

 

(iii) the WPD repudiates this Agreement and does not rectify such breach within a period 

of thirty (30) days from a notice from SECI in this regard; or  

 

(iv) except where due to any SECI’s failure to comply with its material obligations, the 

WPD is in breach of any of its material obligations pursuant to this Agreement, and 

such material breach is not rectified by the WPD within thirty  

(30) days of receipt of first notice in this regard given by SECI.  

(v) change in controlling shareholding before the specified time frame as mentioned in 

Article 4.1.1 of this Agreement; or  

(vi) occurrence of any other event which is specified in this Agreement to be a material 

breach/ default of the WPD.  

(vii) except where due to any SECI’s failure to comply with its material obligations, the 

WPD is in breach of any of its material obligations pursuant to this Agreement, and 

such material breach is not rectified by the WPD within thirty (30) days of receipt 

of first notice in this regard given by SECI.  

 

13.2  SECI Event of Default 

 

13.2.1 The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by the WPD of its 

obligations under this Agreement, shall constitute the Event of Default on the part 

of defaulting SECI:  

(i) SECI fails to pay (with respect to a Monthly Bill or a Supplementary  

Bill), subject to Article 10.5, for a period of ninety (90) days after the Due  

Date and the WPD is unable to recover the amount outstanding to the WPD 

through the Letter of Credit,  

(ii) SECI repudiates this Agreement and does not rectify such breach even within 

a period of sixty (60) days from a notice from the WPD in this regard; or  

(iii) except where due to any WPD’s failure to comply with its obligations, SECI 

is in material breach of any of its obligations pursuant to this Agreement, 

and such material breach is not rectified by SECI within sixty (60) days of 

receipt of notice in this regard from the WPD to SECI; or if  
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• SECI becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of sixty (60) days, or  

• any winding up or bankruptcy or insolvency order is passed against  

SECI, or  

• SECI goes into liquidation or dissolution or a receiver or any similar 

officer is appointed over all or substantially all of its assets or official 

liquidator is appointed to manage its affairs, pursuant to Law, provided 

that it shall not constitute a SECI Event of Default, where such 

dissolution or liquidation of Buyer or SECI is for the purpose of a 

merger, consolidation or reorganization and where the resulting entity 

has the financial standing to perform its obligations under this 

Agreement and has creditworthiness similar to SECI and expressly 

assumes all obligations of SECI and is in a position to perform them; 

or;  

(iv) If Buying Entities are subject to any of the above defaults and SECI does not 

designate another or other Buying Entities for purchase of power.  

(v) Occurrence of any other event which is specified in this Agreement to be a 

material breach or default of SECI.  

 

13.3  Procedure for cases of WPD Event of Default 

 

13.3.1  Upon the occurrence and continuation of any WPD Event of Default under Article 

13.1, SECI shall have the right to deliver to the WPD, with a copy to the 

representative of the lenders to the WPD with whom the WPD has executed the  

Financing Agreements, a notice stating its intention to terminate this Agreement 

(SECI Preliminary Default Notice), which shall specify in reasonable detail, the 

circumstances giving rise to the issue of such notice.  

 

13.3.2 Following the issue of a SECI Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as the Parties may agree, shall apply and 

it shall be the responsibility of the Parties to discuss as to what steps shall be taken 

with a view to mitigate the consequences of the relevant Event of Default having 

regard to all the circumstances.  
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13.3.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

 

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period 

unless the Parties shall have otherwise agreed to the contrary or the WPD Event of 

Default giving rise to the Consultation Period shall have ceased to exist or shall have 

been   remedied, SECI may terminate this Agreement by giving a written 

Termination Notice of sixty (60) days to the WPD.  

 

13.3.5 Subject to the terms of this Agreement, upon occurrence of a WPD Event of Default 

under this Agreement, the WPD shall be liable to pay to SECI, liquidated damages, 

as provided in Article 4.6 of the PPA for failure to commission within stipulated 

time and Article 4.4.1 for failure to supply power in terms of the PPA. For other 

cases, the WPD shall be liable pay to SECI, damages, equivalent to 6 (six) months, 

or balance PPA period whichever is less, of charges for its contracted capacity. SECI 

shall have the right to recover the said damages by way of forfeiture of bank 

guarantee/Payment on Order Instrument, if any, without prejudice to resorting to 

any other legal course or remedy. In addition to the levy of damages as aforesaid, 

the lenders in concurrence with the Buying Entity and SECI, may exercise their 

rights, if any, under Financing Agreements, to seek substitution of the WPD by a 

selectee for the residual period of the Agreement, for the purpose of securing the 

payments of the total debt amount from the WPD and performing the obligations of 

the WPD. However, in the event the lenders are unable to substitute the defaulting 

WPD within the stipulated period, SECI may terminate the PPA and the Buying 

Entity may acquire the Project assets for an amount equivalent to 90% of the Debt 

Due or less as mutually agreed, failing which, the lenders may exercise their 

mortgage rights and liquidate the Project assets. Provided that any substitution under 

this Agreement can only be made with the prior consent of SECI including the 

condition that the selectee meets the eligibility requirements of Request for 

Selection (RfS) issued by SECI and accepts the terms and conditions of this 

Agreement. 

 

13.3.6 The lenders in concurrence with the Buying Utility and SECI, may seek to exercise 

right of substitution under Article 13.3.5 by an amendment or novation of the PPA 
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in favour of the selectee. The WPD shall cooperate with SECI to carry out such 

substitution and shall have the duty and obligation to continue to operate the Power 

Project in accordance with this PPA till such time as the substitution is finalized. In 

the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a new entity, an amount 

of Rs. 10 Lakh per Project+ 18% GST per transaction as facilitation fee (non-

refundable) shall be deposited by the WPD to SECI.   

 

13.3.7 In the event the lenders are unable to substitute the defaulting WPD within the 

stipulated period, SECI may terminate the PPA and the Buying Utility may acquire 

the Project assets for an amount equivalent to 90% of the debt due, failing which, 

the lenders may exercise their mortgage rights and liquidate the Project assets.  

 

13.4  Procedure for cases of SECI Event of Default 

13.4.1 Upon the occurrence and continuation of any SECI Event of Default specified in  

Article 13.2, the WPD shall have the right to deliver to SECI, a WPD Preliminary 

Default Notice, which notice shall specify in reasonable detail the circumstances 

giving rise to its issue.  

 

13.4.2 Following the issue of a WPD Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as the Parties may agree, shall apply and 

it shall be the responsibility of the Parties to discuss as to what steps shall be taken 

with a view to mitigate the consequences of the relevant Event of Default having 

regard to all the circumstances.  

 

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

 

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation 

Period and unless the Parties shall have otherwise agreed to the contrary or SECI 

Event of Default giving rise to the Consultation Period shall have ceased to exist or 

shall have been remedied, SECI under intimation to the Buying Entity and the WPD 

shall, subject to the prior consent of the WPD, novate its part of the PPA to any third 

party, including its Affiliates within the stipulated period. In the event the aforesaid 

novation is not acceptable to the WPD, or if no offer of novation is made by SECI 
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within the stipulated period, then the WPD may terminate the PPA and at its 

discretion require Buying Entity to either (i) takeover the Project assets by making 

a payment of the termination compensation equivalent to the amount of the Debt 

Due and 150% (one hundred and fifty per cent) of the Adjusted Equity less Insurance 

Cover, if any, or, (ii) pay to the WPD, damages, equivalent to 6 (six) months, or 

balance PPA period whichever is less, of charges for its contracted capacity, with 

the Project assets being retained by the WPD.  

Provided further that at the end of three (3) months period from the period 

mentioned in this Article 13.4.4, this Agreement may be terminated by the WPD.   

In the event of termination of PPA, any damages or charges payable to the STU/ 

CTU, for the connectivity of the plant, shall be borne by the Buying Entity.   

 

13.5 Termination due to Force Majeure 

 

If the Force Majeure Event or its effects continue to be present beyond the period 

as specified in Article 4.5.3, either Party shall have the right to cause termination 

of the Agreement. In such an event, this Agreement shall terminate on the date of 

such Termination Notice without any further liability to either Party from the date 

of such termination.  

  



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 58 of 83 

 

ARTICLE 14: LIABILITY AND INDEMNIFICATION 

 

14.1  Indemnity 

 

14.1.1 The WPD shall indemnify, defend and hold SECI harmless against:  

a) any and all third party claims against SECI for any loss of or damage to property 

of such third party, or death or injury to such third party, arising out of a breach 

by the WPD of any of its obligations under this Agreement or due to the WPD’s 

willful misconduct, gross negligence or fraudulent behaviour or violations of 

Applicable Law; and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by SECI from third party 

claims arising by reason of a breach by the WPD of any of its obligations under 

this Agreement, (provided that this Article 14 shall not apply to such breaches 

by the WPD, for which specific remedies have been provided for under this 

Agreement).  

 

14.1.2 SECI shall cause the Buying Entity(ies) to indemnify, defend and hold the WPD 

harmless against:  

a) any and all third party claims against the WPD, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of 

a breach by Buying Entity(ies) of any of their obligations under this Agreement; 

and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by 

the WPD from third party claims arising by reason of a breach by Buying 

Entity(ies) of any of its obligations. SECI shall incorporate appropriate 

covenants in the PSA for the above obligations of Buying Entity(ies). In so far 

as indemnity to WPD is concerned, Buying Entity(ies) shall be the indemnifying 

party and not SECI.  

 

14.2  Procedure for claiming Indemnity 

 

14.2.1 Third party claims 

 

a. Where the Indemnified Party is entitled to indemnification from the Indemnifying 

Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly 
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notify the Indemnifying Party of such claim referred to in Article 14.1.1(a) or 

14.1.2(a) in respect of which it is entitled to be indemnified.  

Such notice shall be given as soon as reasonably practicable after the Indemnified  

Party becomes aware of such claim. The Indemnifying Party shall be liable to settle 

the indemnification claim within thirty (30) days of receipt of the above notice. 

Provided however that, if:  

 

i) the Parties choose to refer the dispute in accordance with Article 16.3.2; and  

ii) the claim amount is not required to be paid/ deposited to such third party 

pending the resolution of the Dispute,  

 

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following the 

resolution of the Dispute, if such Dispute is not settled in favour of the Indemnified 

Party.  

 

b. The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be Indemnified under Article 14.1.1(a) or 

14.1.2(a) and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified party. However, such 

Indemnified Party shall not settle or compromise such claim without first getting the 

consent of the Indemnifying Party, which consent shall not be unreasonably 

withheld or delayed.  

 

An Indemnifying Party may, at its own expense, assume control of the defence of 

any proceedings brought against the Indemnified Party if it acknowledges its 

obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party.  

 

14.3  Indemnifiable Losses 

 

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the 

Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party 

shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually 

incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed 
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by the Indemnifying Party within thirty (30) days of receipt of the notice seeking 

Indemnifiable Losses by the Indemnified Party. In case of nonpayment of such 

losses after a valid notice under this Article 14.3, such event shall constitute a 

payment default under Article 13.  

14.4  Limitation on Liability 

14.4.1 Except as expressly provided in this Agreement, neither the WPD nor SECI nor 

Buying Entity(ies) nor its/ their respective officers, directors, agents, employees or 

affiliates (or their officers, directors, agents or employees), shall be liable or 

responsible to the other Party or its affiliates, officers, directors, agents, employees, 

successors or permitted assigns or their respective insurers for incidental, indirect or 

consequential damages, connected with or resulting from performance or non-

performance of this Agreement, or anything done in connection herewith, including 

claims in the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any increased  expense 

of, reduction in or loss of power generation or equipment used therefore, irrespective 

of whether such claims are based upon breach of warranty, tort (including 

negligence, whether of Buying Entity(ies) , the WPD or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise.  

 

14.4.2 SECI shall have no recourse against any officer, director or shareholder of the WPD 

or any Affiliate of the WPD or any of its officers, directors or shareholders for such 

claims excluded under this Article. The WPD shall have no recourse against any 

officer, director or shareholder of Buyer or Buying Entity(ies) , or any affiliate of 

Buyer or any of its officers, directors or shareholders for such claims  excluded 

under this Article. 

 

14.5  SECI’s Liability  

14.5.1Notwithstanding anything to the contrary contained in this Agreement, the Parties 

acknowledge and accept that the SECI is an Intermediary Company to purchase and 

resell the electricity to the Buying Utility(ies) to enable them to fulfill the Renewable 

Purchase Obligations (RPO) and, therefore, the performance of the obligations of the 

SECI under this Agreement shall be subject to the ability of the SECI to enforce the 

corresponding obligations assumed by the Buying Utility(ies) on re-sale under the 

Power Sale Agreement to be entered into by the Buying Utility(ies) with SECI. It is 
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however, specifically agreed that the payment of money becoming due from the SECI 

to the WPD under this Agreement for supply of Wind Power to the extent of the 

Contracted Capacity shall not be on a back to back basis and will be as per: 

 (i) the recourse under the Payment Security Mechanism provided in the PPA and 

PSA, as follows:  

a) Letter of Credit;  

(b) State Government Guarantee/ Tri-Partite Agreement (TPA) signed 

between Reserve Bank of India, Central Government and State Government of 

the Buying Entity, covering security for payment of energy charges, as 

applicable 

(c) Payment Security Fund provided by the Buying Entity, and 

(ii) Payment security fund as referred in Article 10.1.1 of the PPA. SECI shall 

discharge the tariff payment obligation in terms of the provisions of this Agreement. 

 

14.5.2 The parties agree that in respect of the obligations other than the tariff payment 

obligation specifically mentioned herein above, in the event the WPD has any claim 

against the SECI in regard to the performance of any obligation of the SECI under 

this Agreement or enforcement of any right of the WPD against the SECI under this 

Agreement, the same shall be subject to the ability of the SECI to enforce the 

corresponding obligations assumed by the Buying Utility(ies) under the Power Sale 

Agreement to be entered into between the SECI and the Buying Utility(ies) on resale 

on mutatis mutandis basis and not otherwise.  

  

14.6 Duty to Mitigate 

 

14.6.1 The Parties shall endevour to take all reasonable steps so as mitigate any loss or 

damage which has occurred under this Article 14.   
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ARTICLE 15: ASSIGNMENTS AND CHARGES 

 

15.1  Assignments 
 

This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned by any Party, except to the Project Lenders or Lender’s Representative as 

security for their debt under the Financing Agreements, other than by mutual 

consent between the Parties to be evidenced in writing. Such assignment shall be 

agreed to by SECI subject to the compliance of provisions contained in this 

Agreement and more specifically to the provisions of Article 4.1.1 of this 

Agreement. In no case, such assignment shall be permissible prior to the declaration 

of COD.  

Provided that, SECI shall permit assignment of any of WPD’s rights and obligations 

under this Agreement in favour of the lenders to the WPD, if required under the 

Financing Agreements.    

Provided that, such consent shall not be withheld if SECI seeks to transfer to any 

transferee all of its rights and obligations under this Agreement.  

The enforcement of the rights and obligation between the WPD and the Buying 

Utility (ies) provided in this Agreement and in the PSA shall not be treated as an 

assignment but an enforcement of the terms agreed under this Agreement.  

Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on the 

same terms and conditions as are included in this Agreement. An amount of Rs. 5 

Lakh per Transaction as Facilitation Fee (non-refundable) shall be deposited by the 

WPD to SECI. Provided further that, such consent shall not be withheld by the WPD 

if SECI seeks to transfer to any affiliate all of its rights and obligations under this 

Agreement.  

In the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount 

of Rs. 10 Lakh per Transaction as Facilitation Fee (non-refundable) shall be 

deposited by the WPD to SECI.  
 

15.2  Permitted Charges 

15.2.1 WPD shall not create or permit to subsist any encumbrance over all or any of 

its rights and benefits under this Agreement, other than as set forth in Article 15.1 

and the Guidelines.   
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION  

 

16.1  Governing Law 

 

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi.  

 

16.2  Amicable Settlement and Dispute Resolution 

 

16.2.1 Amicable Settlement 

 

i. Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement (“Dispute”) by giving a 

written notice (Dispute Notice) to the other Party, which shall contain:  

(a) a description of the Dispute;  

(b) the grounds for such Dispute; and  

(c) all written material in support of its claim.  

 

ii. The other Party shall, within thirty (30) days of issue of Dispute Notice issued                  

under Article 16.2.1(i), furnish:  

(a) counter-claim and defences, if any, regarding the Dispute; and  

(b) all written material in support of its defences and counter-claim.  

iii. Within thirty (30) days of issue of Dispute Notice by any Party pursuant to              

Article 16  

(i) if the other Party does not furnish any counter claim or defence under Article 

16  

(ii) or thirty (30) days from the date of furnishing counter claims or defence by 

the other Party, both the Parties to the Dispute shall meet to settle such Dispute 

amicably.  If the Parties fail to resolve the Dispute amicably within thirty (30) 

days from the later of the dates mentioned in this Article 16.2.1.  

(iii) the Dispute shall be referred for dispute resolution in accordance with Article 

16.3.  
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16.3  Dispute Resolution 

16.3.1Dispute Resolution by the Appropriate Commission 

i) Where any Dispute  or differences arises in relation to this agreement of any 

nature whatsoever including the construction, interpretation or implementation of 

the provisions of this agreement as well as claim made by any Party for any 

change in or determination of the Tariff or any matter related to Tariff or claims 

made by any Party which partly or wholly relate to any change in the Tariff or 

determination of any of such claims could result in change in the Tariff, and 

relates to any matter  agreed to be referred to the Appropriate Commission,  shall 

be submitted to adjudication by the Appropriate Commission. Appeal against the 

decisions of the Appropriate Commission shall be made only as per the provisions 

of the Electricity Act, 2003, as amended from time to time.   

 

ii) SECI shall be entitled to co-opt the Buying Entity(ies) and/or the lenders (if any) 

as a supporting party in such proceedings before the Appropriate Commission.  

 

16.3.2 Not used.  

 

16.4  Parties to Perform Obligations 

 

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this Agreement.   
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ARTICLE 17: MISCELLANEOUS PROVISIONS 

 

17.1  Amendment 

 

17.1.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties.  

 

17.2  Third Party Beneficiaries 

 

17.2.1 Subject to provisions contained in this agreement relating to back to back 

implications of the PPA as well as PSA, this Agreement is solely for the benefit of 

the Parties and their respective successors and permitted assigns and shall not be 

construed as creating any duty, standard of care or any liability to, any person not a 

party to this Agreement.  

 

17.3  Waiver 

 

17.3.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party.  

 

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other right 

under this Agreement, which shall remain in full force and effect.  

 

17.4  Confidentiality 

 

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the 

terms and conditions of the transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have access to such information for the proper performance of their 

activities; or  

c) disclosures required under Law, without the prior written consent of the other 

Party.  
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17.5  Severability 

 

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement.  

 

17.6  Notices 

17.6.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language.  

 

17.6.2  If to the WPD, all notices or other communications which are required must be 

delivered  personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below:  

 

 Address   :   

 Attention  :   

 Email  :   

 Fax. No.  :   

Telephone No. :  

17.6.3 If  to  SECI,  all  notices  or  communications must  be  delivered personally or  by 

registered post or facsimile or any other mode duly acknowledged to the address(es) 

below:  

 

 (i)  Address  :  

 

Attention  

 Email  :   

 Fax. No.  :   

Telephone No. :  

 

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that 
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the recipient refused to acknowledge the receipt of the notice despite efforts of the 

postal authorities.  

 

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed.  

 

17.7  Language 

 

17.7.1 All agreements, correspondence and communications between the Parties relating to 

this Agreement and all other documentation to be prepared and supplied under the 

Agreement shall be written in English, and the Agreement shall be construed and 

interpreted in accordance with English language.  

 

17.7.2  If  any  of  the  agreements,  correspondence,  communications  or  documents  are 

prepared  in  any  language  other  than  English,  the  English  translation  of  such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation.  

 

17.8  Restriction of Shareholders / Owners’ Liability 

 

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement. Further, the financial liabilities of the 

shareholder/s of each Party to this Agreement, shall be restricted to the extent 

provided in the Indian Companies Act, 2013.  

 

17.9  Taxes and Duties 

 

17.9.1 The WPD shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the WPD, contractors or their employees that are required to be 

paid by the WPD as per the Law in relation to the execution of the Agreement and 

for supplying power as per the terms of this Agreement.  

 

17.9.2 SECI shall be indemnified and held harmless by the WPD against any claims that 

may be made against SECI in relation to the matters set out in Article 17.9.1.  
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17.9.3 SECI shall not be liable for any payment of, taxes, duties, levies, cess whatsoever 

for discharging any obligation of the WPD by SECI on behalf of WPD.  

 

17.10   Independent Entity 

 

17.10.1   The WPD shall be an independent entity performing its obligations pursuant to 

the Agreement. 

 

17.10.2 Subject to the provisions of the Agreement, the WPD shall be solely responsible 

for the manner in which its obligations under this Agreement are to be performed. 

All employees and representatives of the WPD or contractors engaged by the 

WPD in connection with the performance of the Agreement shall be under the 

complete control of the WPD and shall not be deemed to be employees, 

representatives, contractors of SECI and nothing contained in the Agreement or 

in any agreement or contract awarded by the WPD shall be construed to create 

any contractual relationship between any such employees, representatives or 

contractors and SECI.  

17.11 Compliance with Law 

Despite anything contained in this Agreement but without prejudice to this 

Article, if any provision of this Agreement shall be in deviation or inconsistent 

with or repugnant to the provisions contained in the Electricity Act, 2003, or any 

rules and regulations made there under, such provision of this Agreement shall be 

deemed to be amended to the extent required to bring it into compliance with the 

aforesaid relevant provisions as amended from time to time.  

17.12.The duly executed Power Sale Agreement between SECI and Buying entity(s) as 

attached to this Agreement shall be read along with this Agreement as a 

composite back to back agreement for Generation and supply of electricity to the 

Buying entity(s), particularly, to fulfill the Renewable Purchase Obligations 

under the provisions of the Electricity Act, 2003 and the Regulations notified 

thereunder. 

17.13Breach of Obligations  

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

liquidated damages or the method of calculating the liquidated damages specified 
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in this Agreement is a genuine and reasonable pre-estimate of the damages that 

may be suffered by the non-defaulting party in each case specified under this 

Agreement.  

17.14Order of priority in application 

In case of inconsistencies between the agreement(s) executed between the 

Parties, applicable Law including rules and regulations framed thereunder, the 

order of priority as between them shall be the order in which they are placed 

below:  

i. applicable Law, rules and regulations framed thereunder;  

 ii.  the Grid Code; and  

 iii. the terms and conditions of this Agreement; 
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IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through 

their duly authorized representatives as of the date and place set forth above.  

For and on behalf of  For and on behalf of  

[SECI]  [WPD]  

 

 

Name, Designation and Address                                  Name, Designation and Address  

Signature with seal  

 

 

Signature with seal  

Witness:  

1.  

 

 

2.  

Witness:  

1.  

 

 

2.  
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SCHEDULE 1: FORMAT FOR PERFORMANCE BANK GUARANTEE (PBG) 

(to be submitted separately for each Project)   

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate 

Value)   

Reference: ………………………………. 

Bank Guarantee No.: ........................… 

Date: ...................……... 

 

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as ‘selected 

Wind Power Developer') submitting the response to RfS inter alia for ……….. [Insert name 

of the RfS] of the capacity of ……….. MW, at …………[Insert name of the place], for supply 

of power there from on long term basis, in response to the RfS dated………… issued by Solar 

Energy Corporation of India Ltd (hereinafter referred to as SECI) and SECI considering such 

response to the RfS of ………[insert the name of the selected Wind Power Developer] (which 

expression shall unless repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and selecting the Wind Power Project of the Wind 

Power Developer and issuing Letter of Award No ------- to _____ (Insert Name of selected 

Wind Power Developer) as per terms of RfS and the same having been accepted by the 

selected WPD resulting in a Power Purchase Agreement (PPA) to be entered into, for 

purchase of Power [from selected Wind Power Developer or a Project Company, M/s --------

----- {a Special Purpose Vehicle (SPV) formed for this purpose}, if applicable ].  

As per the terms of the RfS, the _______________ [insert name & address of bank] hereby 

agrees unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the 

Place from the address of the SECI] forthwith on demand in writing from SECI or any Officer 

authorized by it in this behalf, any amount up to and not exceeding Indian Rupees------ [Total 

Value] only, on behalf of M/s __________ [Insert name of the selected Wind Power 

Developer / Project Company].   

      

This guarantee shall be valid and binding on this Bank up to and including………..  and shall 

not be terminable by notice or any change in the constitution of the Bank or the term of 

contract or by any other reasons whatsoever and our liability hereunder shall not be impaired 

or discharged by any extension of time or variations or alternations made, given, or agreed 

with or without our knowledge or consent, by or between parties to the respective agreement.   

Our liability under this Guarantee is restricted to INR ___________________ (Indian Rupees 

__________ only).   

Our Guarantee shall remain in force until…………….. SECI shall be entitled to invoke this 

Guarantee till ……….   

 

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke 

this BANK GUARANTEE in part or in full, as it may deem fit.   
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by SECI, made in any format, raised at the above mentioned address of 

the Guarantor Bank, in order to make the said payment to SECI.   

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by -------------[Insert name of the selected Wind 

Power Developer / Project Company as applicable] and/or any other person. The Guarantor 

Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, nor shall 

the Guarantor Bank have any recourse against SECI in respect of any payment made 

hereunder.  

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Delhi shall have exclusive jurisdiction.   

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against 

the Guarantor Bank in the manner provided herein.   

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.   

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly SECI shall not be obliged before enforcing this BANK GUARANTEE to take 

any action in any court or arbitral proceedings against the selected Wind Power Developer / 

Project Company , to make any claim against or any demand on the selected Wind Power 

Developer / Project Company or to give any notice to the selected Wind Power Developer / 

Project Company or to enforce any security held by SECI or to exercise, levy or enforce any 

distress, diligence or other process against the selected Wind Power Developer / Project 

Company .   

 

This BANK GUARANTEE shall be effective only when the Bank Guarantee issuance message 

is transmitted by the issuing Bank through SFMS to IDFC First Bank and a confirmation in 

this regard is received by SECI. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI 

and may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI 

to any entity to whom SECI is entitled to assign its rights and obligations under the PPA.   

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to INR ___________ (Indian Rupees ________________________ only) and it 

shall remain in force until …………….. (Provide for two additional months after the period 

of guarantee for invoking the process of encashment). We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if SECI serves upon us a written 

claim or demand.   

 

Signature ____________________   

Name___________________   



SECI-WPD PPA  

(Insert Project ID)                                                                                                                         Page 73 of 83 

 

Power of Attorney No._______________   

 

For    

  ______[Insert Name and Address of the Bank]__   

Contact Details of the Bank: 

 

E-mail ID of the bank:    

 

Banker's Stamp and Full Address.   

 Dated this ____ day of ____, 20__   

 

Witness:   

1. …………………………………….    

Signature     

Name and Address   

    

2. …………………………………..     

Signature    

Name and Address   

 

Notes:   

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate 

value.   

2. The Performance Bank Guarantee shall be executed by any of the Scheduled 

Commercial Banks as listed on the website of Reserve Bank of India (RBI) and 

amended as on the date of issuance of Bank Guarantee. Bank Guarantee issued by 

foreign branch of a Scheduled Commercial Bank is to be endorsed by the Indian branch 

of the same bank or State Bank of India (SBI).   

 

 

 

 

  



SECI-WPD PPA  

(Insert Project ID)                                                                                                                         Page 74 of 83 

 

SCHEDULE 2: FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE 

ISSUED BY IREDA/REC/PFC (IN LIEW OF PBG) 

(to be submitted separately for each Project) 

No.          Date  

 

SECI,           Registered 

________________, 

__________________ 

 

Reg: M/s ________________(insert name of the PPA signing entity) (Project No. 

__________(insert project ID issued by SECI) – Issuance of Payment on Order 

Instrument for an amount of Rs._____________ 

 

Dear Sir, 

 

1. The Ministry of New and Renewable Energy, Government of India vide its letter dated 12th 

March 2020 has decided that to facilitate the promotion of solar and wind power development 

and implementation of the project by the Solar and Wind Power Developers who have entered 

into financing and funding agreements with IREDA/REC/PFC, the security by way of PBG in 

the form of Performance Bank Guarantee given by the Developers be allowed to be substituted 

by Letter of Undertaking/ Payment on Order Instrument issued by Non-Banking Finance 

Companies under the control of the Ministry of New and Renewable Energy and Ministry of 

Power. SECI and other nodal agencies appointed by the Government of India with whom the 

power developers have entered into Power Purchase Agreement may accept the same in place of 

PBG. The Ministry of New and Renewable Energy vide letter dated 12.03.2020 has, inter-alia, 

decided as under: 

 

6. After carefully examining the matter, the Ministry have decided as follows: 

 

b)  (i) SECT or NTPC or any other implementing agency on behalf of 

MNRE (henceforth called implementing agencies) may release the 

Performance Bank Guarantee (PBG) of any project if RE developers 

are able to replace the same with Letter(s) of Undertaking to pay in 

case situation of default of RE developer in terms of Power Purchase 

Agreement (PPA) arises, from Indian Renewable Energy 

Development Agency Limited (IREDA) or Power Finance 

Corporation Limited (PFC) or REC Limited (REC), the three non-

banking financial institutions under Ministry of New & Renewable 

Energy (MNRE)/ Ministry of Power (MoP). These three financial 

institutions - IREDA or PFC or REC may issue such Letter(s) of 

Undertaking to pay only after securing their financial interests taking 

into account the security(ies) available with them as per their policy 

and after due diligence. These non-banking financial institutions 

would ensure that the security(ies) available with them are enough to 

cover full risk/ or exposure, which may arise on account of issue of 

such Letter(s) of Undertaking. Such Letter(s) may be termed as 
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"Payment on Order instrument" and will have same effect as that of a 

Bank Guarantee issued by any public sector bank. This "Payment on 

Order instrument" would have terms and conditions similar to that of 

any Bank Guarantee given by any public sector bank and would 

promise to pay the implementing agencies on demand within 

stipulated time. 

 

(ii) RE developers can seek such Letters(s) by offering due security to the 

above mentioned three non-banking financial institutions mentioned 

above (IREDA, PFC & REC) for seeking replacement of their Bank 

Guarantees already pledged with the implementing agencies. 

 

(iii) For future projects, RE developers would be at liberty to either pledge 

Bank Guarantee(s) or Letter(s) of Undertaking as stated above 

towards Performance Bank Guarantee. 

 

(iv) The above decisions may be treated as amendments to the respective 

Standard Bidding Guidelines (SBG) (solar/wind) and notified 

accordingly. 

 

(v) Implementing agencies shall not accept the instrument of 'Letter of 

Undertaking' as described above or in any other form, from any other 

non- banking financial institutions or bank, except IREDA, PFC & REC. 

 

2. It is to be noted that M/s. ____________(insert name of the POI issuing 

Agency)(‘IREDA/REC/PFC’) has sanctioned a non-fund based limit loan of Rs. ___________ 

(Rupees____________only) to M/s _________________ under the Loan Agreement executed 

on ___________ to execute Renewable Energy Projects.  

 

3. At the request of M/s _______________, onbehalf of ___________________ (insert name of 

the SPV), this Payment on Order Instrument (POI) for an amount of Rs. 

_____________(Rupees_________(in words)). This Payment on Order Instrument comes into 

force immediately.  

 

4. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected Wind 

Power Developer') submitting the response to RfS inter alia for selection of Contracted Capacity 

of ……….. MW, at …………[Insert name of the place] under RfS for ……………………. 

[Insert name of the RfS], for supply of power there from on long term basis, in response to the 

RfS dated………… issued by Solar Energy Corporation of India Ltd (hereinafter referred to as 

SECI) and SECI considering such response to the RfS of ………[insert the name of the selected 

Wind Power Developer] (which expression shall unless repugnant to the context or meaning 

thereof include its executers, administrators, successors and assignees) and selecting the Wind 

Power Project of the Wind Power Developer and issuing Letter of Award No ------- to (Insert 

Name of selected Wind Power Developer) as per terms of RfS and the same having been accepted 

by the selected WPD resulting in a Power Purchase Agreement (PPA) to be entered into, for 

purchase of Power [from selected Wind Power Developer or a Project Company, M/s ------------

- {a Special Purpose Vehicle (SPV) formed for this purpose}, if applicable ]. As per the terms of 
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the RfS, the _______________ [insert name & address of IREDA/PFC/REC] hereby agrees 

unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the Place from 

the address of the SECI] forthwith on demand in writing from SECI or any Officer authorized 

by it in this behalf, any amount up to and not exceeding Rupees------ [Total Value] only, on 

behalf of M/s __________ [Insert name of the selected Wind Power Developer / Project 

Company] 

 

5. In consideration of the above facts, IREDA/REC/PFC, having its registered office at 

_________________, agrees to make payment for the sum of Rs. __________ lakhs (in 

words…………………………….) to SECI on the following conditions:- 

 

(a) IREDA/REC/PFC agrees to make payment of the above said amount unconditionally, 

without demur and without protest within a period of _____ days of receipt of request from 

SECI within the validity period of this letter as specified herein;  

 

(b) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have 

the same effect as that of the commitment under the Bank Guarantee issued by any Public 

Sector Bank and shall be enforceable in the same manner as in the case of a Bank 

Guarantee issued by a Bank and the same shall be irrevocable and shall be honored 

irrespective of any agreement or its breach between IREDA/REC/PFC or its constituents 

notwithstanding any dispute that may be raised by them against SECI; 

 

(c) The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC 

and shall not be terminated, impaired and discharged, by virtue of change in its constitution 

and specific liability under letter of undertaking shall be binding on its successors or 

assignors; 

 

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on 

IREDA/REC/PFC and shall not be terminated/ impaired/ discharged by any extension of 

time or variation and alternation made given or agreed with or without knowledge or 

consent of the parties (SECI and Bidding Party), subject to the however to the maximum 

extent of amount stated herein and IREDA/REC/PFC is not liable to any interest or costs 

etc; 

 

(e) This Payment of Order Instrument can be invoked either partially or fully, till the date of 

validity;  

 

(f) IREDA/REC/PFC agrees that it shall not require any proof in addition to the written 

demand by SECI made in any format within the validity period. IREDA/REC/PFC shall 

not require SECI to justify the invocation of the POI against the SPV/WPD, to make any 

claim against or any demand against the SPV/WPD or to give any notice to the SPV/WPD; 

 

(g) The POI shall be the primary obligation of IREDA/REC/PFC and SECI shall not be 

obliged before enforcing the POI to take any action in any court or arbitral proceedings 

against the SPV/WPD; 
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(h) Neither SECI is required to justify the invocation of this POI nor shall IREDA/REC/PFC 

have any recourse against SECI in respect of the payment made under letter of 

undertaking;  

 

6. Notwithstanding anything contrary contained anywhere in this POI or in any other 

documents, this POI is and shall remain valid upto________________ and 

IREDA/REC/PFC shall make payment thereunder only if a written demand or request is 

raised within the said date and to the maximum extent of Rs………………………..and 

IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses 

and IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount 

stipulated. 

 

7. In pursuance of the above, IREDA/REC/PFC and SECI have signed an Umbrella 

Agreement dated ____ setting out the terms and conditions for issue of letter of 

undertaking by IREDA/REC/PFC to SECI and the said terms and conditions shall be 

read as a part of this letter of undertaking issued for the project of the project of PP 

mentioned above.  

Thanking you, 

Yours faithfully 

For and on behalf of 

M/s. ______________________ 

(name of the POI issuing agency). 

 

     (  ) 

   General Manager (TS)  

Copy to:-  

M/s. __PP_________________  

_______________________ 

_______________________ As per their request  

    (  ) 

   General Manager (TS)  
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SCHEDULE 3: COMMISSIONING PROCEDURE: 

A. Definitions 

 

1. Maximum AC Capacity: Maximum AC Capacity at the delivery point shall be equal to the 

Contracted Capacity as per the PPA.  

For a project comprising ‘n’ no. of wind turbines, each ‘Ni
th’ turbine having a unique rating 

of ‘Mi’ MW, the total installed capacity shall be equal to ∑ NiXMi𝑖=𝑛
𝑖=1  MW, which shall be 

greater than or equal to the Contracted capacity. (WPDs may configure the project with 

different turbine capacity, subject to the above upper limit of injection at the Delivery 

point.) 

2. Commissioning Capacity: Commissioning Capacity will mean the cumulative capacity of 

wind turbines installed, which shall be declared as per the commissioning procedure. In 

case of part commissioning of the Project and in case the Project contains a Solar PV power 

generation component, part commissioning cannot be construed by just installing solar 

power capacity, the WPD shall be allowed to install solar capacity in proposed ratio of 

installed wind power capacity on pro-rata basis. However, the WPD shall be allowed to 

install wind power capacities individually without installing solar capacity. 

Commissioning capacity is permitted to exceed the maximum AC capacity upto the limits 

as per the RfS. 

3. Connection: A Project shall be deemed to be connected to the grid when the transmission 

lines originating from the Project physically meet the common bus bar of the incoming 

feeder of CTU substation. The line may or may not be charged at this stage. 

4. Synchronization: The Wind turbine(s) shall be deemed to be synchronized to the grid when 

the transmission line and the incoming feeder at the CTU Substation have been charged 

and power flows from the turbine(s) into the grid. The same shall be reflected through a 

meter reading at the CTU substation. 

5. Project Commissioning: The Project shall be declared as commissioned when the total 

rated commissioning capacity, along with the necessary evacuation infrastructure, has been 

installed and non-zero energy flows into the grid from the Project, which shall be verified 

by the Commissioning Committee. The date of Commissioning of the Project shall be 

indicated in the Commissioning Certificate issued for the Project.  

 

B. Commissioning Procedure 

1. Wind Power Developer (WPD) shall give to CTU/PGCIL, State Nodal Agency (SNA), 

Concerned RLDC and SECI at least thirty (30) days’ final written notice, of the date on 

which it intends to synchronize the Project to the Grid System. The WPD shall be solely 

responsible for any delay or non-receipt of the notice by the concerned agencies, which 

may in turn affect the commissioning schedule of the Project. 

2. Wind Power Developer shall ensure that the Wind Turbine Generators (WTGs) have been 

installed and completed in all aspects and the Project is synchronized to the grid in order 

for it to be declared as being commissioned.  The Project may be synchronized with the 
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grid on WTG-basis.  

3. Part Commissioning of Project would be considered subject to the condition that minimum 

capacity for acceptance of first part commissioning shall be at least 50 MW, without 

prejudice to the imposition of penalty, in terms of the PPA on the part which is not 

commissioned. The projects can further be commissioned in parts of at least 25 MW batch 

size; with last part could be the balance capacity.  

4. Early Commissioning of a Project prior to the SCD is permitted on acceptance of power 

by SECI. In order to facilitate this, WPDs shall inform the concerned agencies and SECI 

well in advance regarding the date it intends to synchronize the Power Project to the Grid 

System.   

5. Prior to being declared as being commissioned, the Project shall be inspected by the 

CEIG/CEI (as applicable) and all the approval for all the components, including the wind 

turbines, along with all annexures/attachments, such as approval of the CEA under Section 

68 and Section 164 of the Electricity Act, shall be obtained by the WPD prior to be declared 

as fit for synchronization of the Project.  

6. In line with CERC Order No. 1/14/2015-Reg.Aff.(FSDS-Proced.)/CERC dated 

03.03.2017, WPD shall provide data telemetry at the WTG level to the concerned RLDC. 

Line of confirmation received from RLDC/CTU with regards to above is required Prior to 

visit for witnessing the commissioning activities.  

7. No personnel shall be deputed from SECI for physical verification/ witnessing of the 

commissioning.  

8. Finally, Project may be declared commissioned subject to WPD fulfilling the points listed 

below and the Commissioning Certificate, in line with Annexure-II, shall be issued by 

SECI .  

 

Documents to be submitted to SECI Prior to Commissioning  

Based on the above procedure, the following documents shall be submitted to SECI subsequent 

to commissioning of the Project: 

a. Synchronization certificate as per Annexure-I of Commissioning Procedure 

b. Board Resolution for the nomination of WPD’s representative pertaining to 

commissioning 

c. Clearance from Financial Closure Committee, if any. WPD shall submit the documentary 

evidence of possession / right to use of 100% of the land identified for the Project till 

revised Scheduled Commissioning Date of the Project. However, in case of part-

commissioning of the project, land corresponding to the part capacity being commissioned 

shall be required to be demonstrated by WPD prior to declaration of commissioning of the 

said part capacity. 

d. Affidavit from the authorized signatory of the WPD, stating that the Wind turbines 

installed in the said Project have been procured from a turbine manufacturer listed in the 

RLMM issued by MNRE, as on the date of Financial Closure date of the respective Project 

or date of commissioning as the case may be. 
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e. Plant Layout along with the SLD, clearly mentioning the details of WTG size and capacity 

along with the individual WTG Serial Nos., their locations, feeder details, 230/220/33kV 

Pooling Sub Station and Grid Substation 

f. CEIG/CEA Certification of Proposed WTGs 

g. CEIG/CEA approval for 33 KV Transmission Line(s) and Feeders 

h. Copy of Transmission Service Agreement along with Permission for LTA/MTOA 

i. Snap shots of the plant from various angles, including but not limited to, WTGs, 

switchyards\switchgears, Power Transformers, SCADA (screenshots with time stamped 

WMS data and Energy generation data), metering (Main, Check and Standby Meters as 

applicable) at delivery point etc.) 

j. Relevant documents from SLDC/ RLDC acknowledging successful data communication 

between plant end and SLDC/RLDC 

k. Letter from State Nodal Agency (SNA) regarding approval of WTGs Locations. 

l. Confirmation of compliance to all requirements of grid by concerned RLDC. 

m. Joint meter reading duly signed by representative of WPD and PGCIL. 

n. An undertaking stating that the information provided for commissioning of the Project are 

complete in all respects and true and that SECI may physically verify the project post 

commissioning, if required, and SECI will have full right to revoke the commissioning 

certificate if any discrepancy is found. 

 

Physical verification, if required, will be as stated in 1(n) above. Based on the above 

documents, the project shall be acknowledged as having been commissioned and 

Commissioning Certificate shall be issued by SECI. COD Certificate will be issued by 

SECI to enable scheduling of the Project at the earliest.   

 

Note: 

I. The WPDs may initiate synchronization of individual WTG with the grid, as per their 

project completion schedule, under intimation to WRLD/SECI/SNA. The 

Commissioning of the Project shall be declared only upon synchronization of minimum 

cumulative capacity required to declare part commissioning of the Project under the 

RfS.  

 

II. It is re-iterated that the date of project commissioning shall be as per the dates indicated 

on the Commissioning Certificate issued by the SECI. Energy accounting of the Project 

shall commence from the date based on the declaration of COD of the project in line 

with the provisions of the RfS and PPA.  

 

III. Wind Power Developers would be required to plan commissioning at least ten days 

ahead of the last permissible date for commissioning in accordance with MNRE 

guidelines/RfS. If not done so, whole responsibility for not meeting the deadline for 

commissioning rests solely with the WPD.  
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Annexure-I of Commissioning Procedure 

Synchronization Declaration 

(To be issued by WPD) 

 

It is certified that ----- MW (Capacity) Wind Power Project of M/s. -----, Village -_______ 

------ Tehsil/Taluka --------, District ---------- was synchronized with the grid on ………. (Date) 

supply of power into the grid from the Project connected on ………… (Date). 

 

Details of the Wind Turbines are as follows: 

No. of machines: __________ 

Rating of each WTG:__________ MW. 

Cumulative Capacities of WTGs Synchronized:__________ MW. 

 

Sl. 

No. 

WTG 

No. 

Rated 

Capacity 

of WTG 

WTG 

Location 

(Village, 

Taluk, Dist.) 

Approved ID 

No. Given By 

SNA 

Feeder 

No. 

Date of 

Synchronization 

with Grid 

       

       

       

       

Total (MW)   

 

NB: 

Self-declaration of synchronization is required to be submitted along with copy of 

communication received from CTU/RLDC for charging of each element i.e. 220 kV and above 

Bay, EHV Line, Pooling Substation and 33kV Bay and WTGs (If applicable). 
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Annexure-II of Commissioning Procedure 

 

Sample Part Commissioning/Full Commissioning Certificate of Wind Power Project 

(To be issued by the SECI on its letterhead) 

Ref:            Dated:  

 

This is to certify that M/s ______________________________ (insert name of the WPD) 

has successfully commissioned ________(insert installed Project capacity) MW ISTS-

connected Wind Power Project [Project ID: ____________] consisting of _____ (insert no. of 

turbines) numbers of new Wind Turbine Generators on ___________ at Villages 

___________in ___________ District in the State of ________, under the RfS for Setting up 

of 1200 MW ISTS-connected Wind Power Projects (Tranche-_____) issued by SECI. 

Commercial Operation Date (COD) of _____ MW ISTS-Connected Wind Power Project is to 

be considered from 00:00 hrs of _________. 

With the present part-commissioning of _____ MW, the cumulative capacity stands at ______ 

MW against the awarded capacity of _________ MW. 

This certificate has been issued on the basis of submission of complete set of documents by 

M/s __________________ on ___________ and confirmation of successful data 

communication established with all ________ nos. of WTGs from ______RLDC vide email 

dated ___________. 

 

(___________) 

Name and signature of the Authorized signatory of SECI 

 

Enclosure: Annexure 1 

 

Annexure-I* 

Sr. 

N

o. 

WTG 

Locati

on ID 

WTG 

Locati

on ID 

as per 

RLDC 

SN

A 

ID 

33 

kV 

Feed

er 

No. 

Villa

ge 
Taluka District State 

Coordinates 

X 

Coord

inate 

Y 

Coordi

nate 

1           

2           

3           

*May be changed as per requirement 
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SCHEDULE 4: SECI-BUYING ENTITY(IES) POWER SALE AGREEMENT(S) 


