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STANDARD 

 

POWER PURCHASE AGREEMENT 

FOR 

PROCUREMENT OF ….. MW (ROUND THE CLOCK) RTC POWER 

(RE Power complemented with power from Power from any other source or storage   

in India) 

ON LONG TERM BASIS 

Between 

…………….. [Insert Name of RTC Power Developer] 

 

 

And 

 

…………. [Insert the names of all identified Thermal Generators] [if applicable] 

 

And 

 

Solar Energy Corporation of India Limited 

 

 

…………. [Insert month and year] 
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 This Power Purchase Agreement is made on the …….[Insert date] day of ……….[Insert month] 

of …….. [Insert year] at ………… [Insert place] 

Between  

 

………………. [Insert name of the RE Power Developer], a Company incorporated under the 

Companies Act 1956 or Companies Act 2013, having its registered office at ………….. [Insert 

address of the registered office of RE Power Developer] (hereinafter referred to as “RTC Power 

Generator” or RTC-PG or “RE Power Developer” or “RTC Power Developer” or “RPD”, 

which expression shall, unless repugnant to the context or meaning thereof, be deemed to include 

its successors and permitted assigns) as a Party of the First Part;  

And  

Solar Energy Corporation of India Limited, a company incorporated under the Companies Act 1956, 

having its registered office at 6th Floor, Plate-B, NBCC Office Block Tower-2, East Kidwai Nagar, 

New Delhi-110023 (hereinafter referred to as “SECI”, or “Intermediary Procurer” or “Buyer” which 

expression shall, unless repugnant to the context or meaning thereof, be deemed to include its 

successors and assignees) as a Party of the Second Part 

 

And 

 

………  (Insert the names of each of the identified Thermal Generator(s) as provided in the RfS and 

the Bid given by the RPD for providing Thermal Generation to complement the Renewable 

Generators for RTC supply with the status of the company, registered office, authorized person etc.)  

[hereinafter collectively referred to as the “Thermal Generator(s)” which expression shall, unless 

repugnant to the context or meaning thereof, be deemed to include its successors and permitted 

assigns) as a Party of the Other Part; [Applicable only in case of Domestic Coal Based Thermal 

Projects being one of the RTC Component] 

 

The RPD, Thermal Generators (if applicable) and SECI are individually referred to as ‘Party’ and 

collectively referred to as ‘Parties’.  
 

WHEREAS:  

 

A. The Government of India has announced the Policy for promotion of the renewable energy-

based project installation in the country and has set an ambitious target to achieve 500 GW of 

non-fossil-based installed energy capacity by the year 2030;  

B. The Ministry of Power, Government of India has issued the Guidelines for Tariff Based 

Competitive Bidding Process for Procurement of Round-The-Clock Power from ISTS-

connected Renewable (RE) Power Projects (‘RE Projects’), complemented/balanced with 
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power from any other source based ISTS-connected Power Projects (‘Any other Source 

Projects’), vide Gazette Resolution dated 22.07.2020, including subsequent amendments and 

clarifications thereto; 

C. SECI has been designated as a Nodal Agency for developing and facilitating the establishment 

of the Grid connected RE Power capacity in India in terms of the Policy of the Government of 

India;  

D. SECI had initiated a Tariff Based Competitive Bid Process for procurement of 2250 MW of 

the power supplied from the ISTS-connected RE Power Project to be complemented / balanced 

with Power from any other source or storage on the terms and conditions contained in the 

Request for Selection (hereinafter referred to as `RfS’) issued by SECI vide RfS 

No……………..dated……………. including its subsequent amendments and clarifications; 

E. The RPD has been selected in the Competitive Bidding Process for supply of Contracted 

Capacity of _______MW through development, generation and supply of electricity from the 

……………. [Insert proposed combined RE Capacity] MW RE Power Project to be 

established by RPD in India with an obligation on the RPD to arrange for and ensure the Power 

generation and supply from ISTS-connected any other source of Power to complement / 

balance the above RE Power for Round the Clock [RTC] supply to SECI as an Intermediary 

Agency to enable the onward supply of such electricity by SECI to the Buying Utility(ies) [as 

defined] on back to back basis under Power Sale Agreement(s) to be finalized and entered into 

between SECI and such Buying Utility (ies);  

F. The RPD vide its Agreement(s) dated_____________, has tied up for power from any other 

source for complementing / balancing the RE Power for the RTC supply under this Agreement. 

However, such tie-up for the power from any other source has been carried out by the RPD at 

its own risk and cost and holding SECI indemnified and harmless. Irrespective of the 

contractual arrangement between the RE Power Generator and Power Generator of any other 

source, all the generator related liabilities, under the Guidelines and the PPA hereunder, shall 

be of the RPD; 

G.  Details of such tie-ups are annexed in Appendix A to this Agreement 

 (Appendix A to give full details of each of such generators including the location of the 

project, MW capacity contracted, concerned RLDCs to schedule etc.);  

H. [Not Used]. 

I. SECI, based on the above, has issued the Letter of Award (LoA) vide No…………….. 

dated…………in favour of the RPD for the above purpose and for the development and 

establishment RE Project in the State(s) of ………………. and in the ………….. territory 
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[Insert name of the RLDCs], for a Contracted Capacity of  ……MW  as per the terms and 

conditions contained in the RfS including amendments and clarifications thereto, the standard 

draft of this Power Purchase Agreement circulated at the time of the bidding and other bidding 

documents as well as the conditions contained in the  aforementioned Letter of Award;  

J. The RPD has executed independent bilateral agreements on the dates and as per the details 

mentioned in Appendix A with the any other Source Generators for confirmation of their 

binding obligations to complement /balance the RE Power Generation in the manner specified 

in this Agreement (read along with RfS Documents) with the required Power from Any Other 

Source to ensure the Round-the-Clock Power availability and the agreement is attached to this 

Agreement as Schedule 6. Further, the coal being utilized in the Thermal Project shall be of 

________ (domestic/imported) nature, for the Term of this Agreement. The distance range 

applicable for the coal transportation (in case of domestic coal) is ______; 

K. SECI has agreed to purchase such RE Power complemented / balanced with Power from any 

other source(s) on RTC basis as an Intermediary Procurer for onward back-to-back sale to 

Buying Utility(ies) to be identified and with whom SECI is to duly conclude/has concluded a 

binding and enforceable Power Sale Agreement(s) with due regulatory approvals required to 

be taken by the Buying Utility(ies), as per the Conditions Precedent contained in this 

Agreement;  

L.  In terms of the RfS and the Bidding Documents, the RPD has furnished the Performance Bank 

Guarantee/ Payment on Order Instrument, as the case may be, in the sum of Rs……….. in 

favour of SECI as per the format provided as a part of the Bidding Documents and a copy of 

the Bank Guarantee (/ Payment on Order Instrument / Letter of Undertaking as per RfS, as 

applicable) provided is in Schedule – 1 (/ Schedule-2) to this Agreement;  

M. The RPD has fulfilled the terms of the bidding and the terms of the Letter of Award for signing 

this Power Purchase Agreement as a definitive agreement, subject to the Conditions Precedent 

contained in this Agreement;  

N. The Parties have agreed to execute this Power Purchase Agreement in terms of the provisions 

of the RfS, the bidding documents and the Letter of Award, the recitals hereinabove, in regard 

to the terms and conditions for establishment of the RE Power Project at ……, [Insert name of 

state and region] and for generation and supply of electricity complemented / balanced with 

Power from non-RE Project(s) to SECI at the tariff as per Article 9 (herein below)  for onward 

sale to the Buying Entities on back to back basis under respective Power Sale Agreement; 

Now therefore, in consideration of the premises and mutual agreements, covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties as follows:   
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ARTICLE 1: DEFINITIONS AND INTERPRETATION  

 

1.1  Definitions 

 

The terms used in this Agreement, unless as defined below or repugnant to the context, shall have 

the same meaning as assigned to them by the Electricity Act, 2003 and the rules or regulations 

framed thereunder, including those issued/framed by the Appropriate Commission (as defined 

hereunder), as amended or re-enacted from time to time. 

“Act” or “Electricity  

Act, 2003” 

shall mean the Electricity Act, 2003 and include any modifications, 

amendments and substitution from time to time; 

“Adjusted Equity” shall mean the Equity funded in Indian Rupees restricted to the RE 

Project and adjusted on the first day of the current month (the 

“Reference Date”), in the manner set forth below, to reflect the change 

in its value on account of depreciation and variations in Wholesale 

Price Index (WPI), and for any Reference Date occurring between the 

first day of the month of Appointed Date (the date of achievement of 

Financial Closure) and the Reference Date; 

On or before Commercial Operation Date (COD), the Adjusted Equity 

shall be a sum equal to the Equity funded in Indian Rupees and 

expended on the Project, revised to the extent of one half of the 

variation in WPI occurring between the first day of the month of 

Appointed Date and Reference Date; 

ii. An amount equal to the Adjusted Equity as on COD shall be deemed 

to be the base(the “Base Adjusted Equity”); 

iii. After COD, the Adjusted Equity hereunder shall be a sum equal to 

the Base Adjusted Equity, reduced by 0.333% (zero point three three 

three percent) thereof at the commencement of each month following 

the COD [reduction of 1% (one percent) per quarter of an year] and the 

amount so arrived at shall be revised to the extent of variation in WPI 

occurring between the COD and the Reference Date; 

For the avoidance of doubt, the Adjusted Equity shall, in the event of 

termination, be computed as on the Reference Date immediately 

preceding the Transfer Date; provided that no reduction in the 

Adjusted Equity shall be made for a period equal to the duration, if 

any, for which the PPA period is extended, but the revision on account 

of WPI shall continue to be made. 

Affiliate 

 

 shall mean a person who controls, is controlled by, or is under the 

common control with such Company. The expression ‘control’ shall 

mean the ownership, directly or indirectly, of more than 50% of the 

voting shares of such Company or right to appoint majority Directors; 
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“Agreement” or  

“Power Purchase  

Agreement” or  

“PPA”  

shall mean this Power Purchase Agreement including its recitals and 

Schedules, Appendixes amended or modified from time to time in 

accordance with the terms hereof;   

“Appropriate 

Commission” 

Unless otherwise stated or the context requires, Appropriate 

Commission shall mean Central Electricity Regulatory Commission; 

“Availability” Availability of the Contracted Capacity to its full capacity shall, in 

respect of any 15-minute period or any duration as directed by CERC 

from time to time (time-block), mean the capacity of the Power (in 

MW) to the extent it is offered by the RPD to generate and supply 

electrical power equal to a maximum of Contracted Capacity at the 

Delivery Point, after accounting for auxiliary consumption, and 

transmission losses upto the Delivery Point, and for any month or 

Contract Year, as the case may be, the total such time block during that 

month or Contract Year. In case of multiple points of injection 

comprising the Delivery Point, Availability shall be reckoned to the 

extent of electrical power offered at each point of injection, subject to 

a maximum capacity equal to Contracted Capacity.  

 

For the avoidance of doubt, the Parties agree that Availability shall, 

during the month and the Contract Year when COD  /part 

commissioning occurs, be determined with reference to the number of 

remaining time block in such month / Contract Year corresponding to 

such commissioned full / part Contracted Capacity and shall be 

determined likewise for any single day of operation.  

 

It shall be the obligation of the RPD to arrange for the declaration of a 

composite availability of the RE Power and the Power from any other 

source as specified under Appendix A to ensure the RTC supply of the 

declared availability of the total quantum of power in MW, as per 

provisions of this Agreement.   

 

The Parties also agree that the determination of Availability here under 

shall be solely for the purposes of this Agreement and shall not in any 

manner affect the rights and obligations of the Supplier for and in 

respect of scheduling and dispatch of electricity under Applicable 

Laws and the rules and regulations thereunder. 

“Awarded capacity” Shall mean …………. MW [enter the capacity as awarded by SECI as 

per the LoA] 

“Backdown” Means part of Contracted capacity available for scheduling but not 

scheduled based on instructions from /Buying Utility/SLDC /RLDC, 

as the case may be; 

"Bill Dispute  

Notice"  

shall mean the notice issued by a Party raising a Dispute regarding a 

Monthly Bill or a Supplementary Bill issued by the other Party;  
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“Business Day”  shall mean with respect to RPD and SECI, a day other than Saturday, 

Sunday or a statutory holiday, on which the banks remain open for 

business in Delhi and [insert name of State where RPD Registered 

Office is located] both;  

“CERC”  shall mean the Central Electricity Regulatory Commission of India, 

constituted under sub – section (1) of Section 76 of the Electricity Act, 

2003, or its successors;  

“CTU” or “Central  

Transmission  

Utility”  

shall mean the Government Company notified by the Central 

Government under Sub-Section (1) of Section 38 of the Electricity Act, 

2003.  

“Change in Law”  shall have the meaning ascribed thereto in Article 12 of this 

Agreement;  

“Commissioning”  The Project will be considered as commissioned if all equipment as 

per rated Project Capacity along with proportionate capacity from any 

other source (as detailed under Appendix-A) as declared in the RTC 

configuration, has been installed  and energy has flown into grid, in 

line with the Commissioning procedures defined in the PPA read along 

with RfS.  

“Commercial  

Operation Date  

(COD)”  

shall mean the date on which the commissioning certificate is issued 

upon successful commissioning (as per provisions of this Agreement) 

of the Project or the last part capacity of the Project as the case may be 

and regular supply of power from the RE Project complemented / 

balanced with the quantum of Power supply from any other source (as 

detailed under Appendix-A) for RTC supply as per provisions of this 

Agreement.  Such date of the issuance of Commissioning Certificate 

shall be deemed to be the date on which RPD has successfully 

demonstrated the compliance of the all requirements for the 

commissioning as well as commercial operation for the entire 

Contracted Capacity as per provisions of this Agreement read along 

with provisions of the RfS. 

“Competent Court  

of Law”  

shall mean any court or tribunal or any similar judicial or quasi- 

judicial body in India that has jurisdiction to adjudicate upon issues 

relating to this Agreement;  

“Consents,  

Clearances and  

Permits” 

shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation 

facilities and/ or supply of power;  

“Consultation  

Period”  

shall mean the period of ninety (90) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of a 

RPD Preliminary Default Notice or SECI Preliminary Default Notice 

as provided in Article 13 of this Agreement, for consultation between 

the Parties to mitigate the consequence of the relevant event having 

regard to all the circumstances;  
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“Contract Year”  shall mean the period beginning from the Effective Date and ending 

on the immediately succeeding March 31 and thereafter each period of 

12 months beginning on April 1 and ending on March 31 provided 

that:  

(i) in the financial year in which commissioning of the first part 

capacity of the Contracted Capacity would occur, the Contract 

Year shall commence from the date of commissioning of first 

capacity and end on the immediately succeeding March 31, and 

thereafter each period of twelve (12) months commencing on April 

1 and ending on March 31, and  

(ii)  provided further that the last Contract Year of this Agreement 

shall end on the last day of the Term of this Agreement  

“Contracted  

Capacity”  

shall mean …… [Insert capacity] MW, which is the AC capacity 

contracted with SECI for supply by the RPD to SECI at the Delivery 

Point from the Project.  

“Cumulative 

Availability” 

Shall mean for any period, the average of the daily Availability for all 

the time blocks during the such period / Contract Year (as applicable) 

expressed as percentage of the Contracted capacity in MW  

“Day”  shall mean a day, if not a Business Day, the immediately succeeding 

Business Day.  

“Debt Due” shall mean the aggregate of the following sums expressed in Indian 

Rupees outstanding on the Transfer Date: 

i. The principal amount of the debt provided by the Senior Lenders 

under the Financing Agreements for financing the Total Project Cost 

(the ‘Principal’) but excluding any part of the principal that had fallen 

due for repayment 2 (two) years prior to the Transfer Date; 

ii. All accrued interest, financing fees and charges payable under the 

Financing Agreements on, or in respect of, the debt referred to in sub-

clause (i) above until the Transfer Date but excluding: (i) any interest, 

fees or charges that had fallen due one year prior to the Transfer Date, 

(ii) any penal interest or charges payable under the Financing 

Agreements to any Senior Lender, (iii) any pre-payment charges in 

relation to accelerated repayment of debt except where such charges 

have arisen due to Utility Default, and (iv) any Subordinated Debt 

which is included in the Financial Package and disbursed by lenders 

for financing the Total Project Cost. 

Provided that if all or any part of the Debt Due is convertible into 

Equity at the option of Senior Lenders and/or the Concessionaire, it 

shall for the purposes of this Agreement be deemed not to be Debt Due 

even if no such conversion has taken place and the principal thereof 

shall be dealt with as if such conversion had been undertaken. 

 

Provided further that the Debt Due, on or after COD, shall in no case 

exceed 80% (eighty percent) of the Total Project Cost. 
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“Declared Capacity” 

or “Offered 

Capacity” or 

“Offered Power” 

shall mean the schedule (in MW) as declared by the developer at the 

Delivery Point (ISTS Substation) for any time-block of the day as 

defined in the Grid Code. 

 

“Delivery Point” / 

“Interconnection 

Point” 

“Delivery Point” shall in the case of RE Project mean a single point or 

multiple points at the voltage level of 220 kV or above of the ISTS 

Sub-station including the dedicated transmission line connecting the 

RE power Projects with the substation system as specified in the RfS 

document. Metering shall be done at this interconnection point(s) 

where the power is injected into. For interconnection with grid and 

metering, the RPD shall abide by the relevant and applicable 

regulations, Grid Code notified by the CERC or and Central Electricity 

Authority (Installation and Operation of Meters) Regulations, 2006 as 

amended and revised from time to time, or orders passed thereunder 

by the appropriate commission or CEA.  

 

“Delivery Point” for the supply of power from any other sources (as 

detailed under Appendix-A) shall mean the inter-connection point at 

ISTS network, as detailed under Appendix-A. 

 

Pursuant to Article 4.2.6, all charges and losses related to Transmission 

of power from project up to Delivery Point (including but not limited 

to open access, transmission, wheeling, Unscheduled Interchange, 

Scheduling, Reactive power, RLDC/SLDC charges etc.) as notified by 

the competent authority / regulator shall be borne by the RPD and 

beyond the Delivery Point all charges and losses as notified by the 

competent authority / regulator from time to time shall be borne by the 

Buying Utilities.  

“Discoms” or 

“Distribution 

Licensees” or 

“Buying Entity (ies)” 

or “Buying 

Utility(ies)” or 

“Procurer(s)”  

shall mean the Buying Entity or the distribution utilities who have 

signed/will sign the back to back PSA(s) with SECI for purchase of 

Power. It is clarified that all obligations of SECI under this Agreement 

shall be deemed to be the obligations of Buying Entities with which 

SECI has signed/will sign Power Sale Agreement.  

“Dispute”  shall mean any dispute or difference of any kind between SECI and the 

RPD, in connection with or arising out of this Agreement including but 

not limited to any issue on the interpretation and scope of the terms of 

this Agreement as provided in Article 16 of this Agreement. It is 

clarified and confirmed by the Parties that in all such disputes, RPD 

shall have the absolute authority to represent the Power Generators as 

mentioned under Appendix-A in so far as SECI is concerned and SECI 

will not be required to or otherwise will have to deal with the such other 

power Generators, notwithstanding, any difference or dispute between 

the RPD and/or the such power Generators.;  
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"Due Date"  Due Date shall mean the forty-fifth (45th) day after a Monthly Bill 

(including all the relevant documents) or a Supplementary Bill is 

received in hard copy and duly acknowledged by the SECI or, if such 

day is not a Business Day, the immediately succeeding Business Day, 

by which date such Monthly Bill or a Supplementary Bill is payable by 

the SECI.  

“Effective Date”  shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement;  

“Electricity Laws”  shall mean the Electricity Act, 2003 and the rules and regulations made 

there under from time to time along with amendments thereto and 

replacements thereof and any other Law pertaining to electricity 

including regulations framed by the Appropriate Commission;  

"Energy Accounts"  shall mean the regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each 

Month (as per their prescribed methodology), including the revisions 

and amendments thereof or where such regional energy accounts/ state 

energy accounts are not issued, Joint Meter Reading (JMR) will be 

considered; SECI reserves the right to choose from any of the above, 

i.e. JMR/SEA/REA, based on the acceptance of the same by the Buying 

Utility;  

“Energy Storage 

Systems” or “ESS” 

shall mean the system(s) installed in addition to the RE power capacity 

as part of the Project, that can capture energy produced at one time for 

use at a later time; 

“Event of Default”  shall mean the events as defined in Article 13 of this Agreement;  

“Expiry Date”  Shall mean the date occurring twenty-five (25) years from the 

Scheduled Commissioning Date or the date of commissioning of full 

project capacity, whichever is later,  unless extended by the Parties as 

per this Agreement;  

“Financial Closure”  shall mean compliance with the requirements under Article 3.1 of this 

Agreement;  

“Financing 

Agreements”  

shall mean the agreements pursuant to which the RPD has sought 

financing for the RE Power Project including the loan agreements, 

security documents, notes, indentures, security agreements, letters of 

credit and other documents, as may be amended, modified, or replaced 

from time to time, but without in anyway increasing the liabilities of 

SECI;  

"Force Majeure" or 

“Force Majeure 

Event”  

shall have the meaning ascribed thereto in Article 11 of this 

Agreement;  

“Guidelines” or 

“Scheme”  

shall mean the Guidelines for Tariff Based Competitive Bidding 

Process for Procurement of Round-The-Clock Power from Grid 

Connected Renewable Energy Power Projects, complemented with 

Power from any other source or storage issued by the Ministry of 

Power on 22.07.2020 including subsequent amendments and 
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clarifications issued / notified till the last date of Bid submission 

against the referred RfS; 

"Grid Code" / 

“IEGC” or “State 

Grid Code”  

shall mean the Grid Code specified by the CERC under Clause (h) of 

Sub-section (1) of Section 79 of the Electricity Act, as amended from 

time to time, and/or the State Grid Code as specified by the concerned 

State Commission, referred under Clause (h) of Sub- section (1) of  

Section 86 of the Electricity Act 2003, as applicable;  

“Indian 

Governmental  

Instrumentality”  

shall mean the Government of India, Governments of state(s)………..  

[Insert the name(s) of the state(s) in India, where the Power Project, 

Thermal Power Project, SECI and RPD are located] and any ministry, 

department, board, authority, agency, corporation, commission under 

the direct or indirect control of Government of India or the above state 

Government(s) or both, any political sub-division of any of them; 

including any court or Appropriate Commission(s) or tribunal or 

judicial or quasi-judicial body in India;  

“Insurances”  shall mean the insurance cover to be obtained and maintained by the 

RPD in accordance with Article 8 of this Agreement;  

"Interconnection  

Facilities"  

shall mean the facilities on RPD’s side and/or the power generator(s)of 

any other source (as under Appendix-A), as the case may be, of the 

Delivery Point for scheduling, transmitting and metering the electrical 

output in accordance with this Agreement and which shall include, 

without limitation, all other transmission lines and associated 

equipment, transformers, relay and switching equipment and 

protective devices, safety equipment and RTU, Data Transfer and 

Acquisition facilities for transmitting data subject to Article 7, the 

Metering System required for supply of power as per the terms of this 

Agreement;  

“Intermediary  

agency” or 

“Intermediary nodal 

agency” or 

“Intermediary 

Procurer”  

shall mean Solar Energy Corporation of India Limited (SECI);  

“Invoice” or “Bill”  shall mean either a Monthly Bill / Supplementary Bill or a Monthly 

Invoice/ Supplementary Invoice raised by any of the Parties;  

“Joint Control”  shall have same meaning as defined in RfS Document;  

“Late Payment  

Surcharge”  

shall have the meaning ascribed thereto in Article 10.3.3 of this 

Agreement;  
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"Law"  shall mean in relation to this Agreement, all laws including Electricity 

Laws in force in India and any statute, ordinance, regulation, 

notification or code, rule, or any interpretation of any of them by an 

Indian Governmental Instrumentality and having force of law and shall 

further include without limitation all applicable rules, regulations, 

orders, notifications by an Indian Governmental Instrumentality 

pursuant to or under any of them and shall include without limitation 

all rules, regulations, decisions and orders of the Appropriate 

Commissions;  

“Letter of Credit” or 

“L/C”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“MNRE”  shall mean the Ministry of New and Renewable Energy, Government 

of India;  

"Month"  shall mean a period of thirty (30) days from (and excluding) the date 

of the event, where applicable, else a calendar month;  

"Party" and "Parties"  shall have the meaning ascribed thereto in the recital to this 

Agreement;  

“Payment Security  

Mechanism”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“Performance Bank 

Guarantee” or “PBG” 

shall mean the irrevocable unconditional bank guarantee, submitted by 

the RPD to SECI in the form attached hereto as Schedule 1;   

“Payment on Order 

Instrument” or “POI” 

shall mean the irrevocable unconditional letter of undertaking issued 

by M/s Indian Renewable Energy Development Agency/ M/s Power 

Finance Corporation Limited/ M/s Rural Energy Corporation Limited, 

submitted by the RPD in place of PBG to SECI in the form attached 

hereto as Schedule 2;   

“Pooling Substation/ 

Pooling Point”  

means a point where more than one power Project may connect to a 

common transmission system. Multiple Projects can be connected to a 

pooling substation from where common transmission system shall be 

constructed and maintained by the RPD (s) to get connected to the 

Delivery Point. The voltage level for such common line shall be as per 

the voltage level specified in “Interconnection Point”. Further, the 

metering of the pooled power shall be done at the injection point, i.e. 

the ISTS substation. However, the voltage level of transmission system 

of individual projects up to the pooling substation may be at 33 kV and 

above. Sub-meters shall be installed at the pooling substation for 

metering and forecasting and scheduling of individual projects. The 

losses in the common transmission system up to the injection point 

shall be apportioned to the individual Projects for the purpose of 

billing. In such case, it shall be responsibility of the RPD to obtain and 

furnish the meter reading jointly by the RPD and any competent 

authority (State Government or Central Government) (if applicable). 
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“RE Project” or  

“Project” or “Project 

Capacity” 

shall mean the renewable energy generation facility of Capacity of 

………..[Insert capacity as per RTC Configuration, separately for 

Wind and Solar] MW, located at ……………….[Insert names of 

Village(s), Tehsil(s), District(s) and State(s)] comprising wind and/or 

solar power generating systems , for supply of RE power, including 

ESS, if any, complemented / balanced with Power from any other 

source(s) as detailed under Appendix-A, having single or multiple 

point(s) of injection into the grid at Interconnection/ Delivery/ 

Metering Point, or in case of sharing of transmission lines, by separate 

injection at Pooling Point and having separate control system, 

metering, and single or multiple point(s) of injection into the grid at 

Delivery/Interconnection/Metering point at ISTS substation or in case 

of sharing of transmission lines, by separate injection at pooling point.. 

 

This includes all units and auxiliaries such as water supply, treatment 

or storage facilities; bay/s for transmission system in the switchyard, 

dedicated transmission line up to the Delivery Point and all the other 

assets, buildings/structures, equipment, plant and machinery, facilities 

and related assets required for the efficient and economic operation of 

the power generation facility; whether completed or at any stage of 

development and construction or intended to be developed and 

constructed for the purpose of supply of power as per this Agreement.  

 

It may be noted that the sources of generation and ESS, if any, may be 

co-located, or may be located at different locations, to be considered a 

single Project. However, it is clarified that ESS charged using a source 

other than RE power would not qualify as RE power. Further, the ESS 

offered with a Project should only be charged from RE power capacity. 

For avoidance of any doubt, ESS offered as a part of RE Project should 

be charged with RE power capacity. The same RE power shall either 

be considered for getting compensation in case of curtailment or for 

charging of ESS. In case of power being injected from the ESS 

(whether co-located with RE component or not), ISTS charges and 

losses beyond the Delivery Point, if any, will be borne by the 

Discom(s). It must be noted that in case the ESS is charged from non-

RE power, such ESS will be construed to be the non-RE component. 

ESS other than aforementioned ESS could be charged with RE / Non-

RE power subject to provisions of this Agreement and other applicable 

laws and regulations. 

 

It is clarified that arithmetic summation of the rated capacities of Wind 

and/or Solar PV components of the Project and from any other sources 

(as mentioned under Appendix-A) can be more than the Contracted 

Capacity.  
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It is further clarified that the summation of generation schedule of RE 

Power and Power from any other source cannot be more than the 

Contracted Capacity in any time block.  

“Peak Hours”  shall mean the four hours of scheduling hours of a Day as declared by 

RLDCs of the respective Buying Entity(ies) as per the relevant CERC 

regulation. 

“Power Sale 

Agreement” or “PSA”  

shall mean the back to back power sale agreement entered between the 

Buying Entity and SECI (Buyer-Buying Entity(ies) PSA) for onward 

sale of power being procured under this Agreement as per the 

provisions of Guidelines and forms Schedule-__ of this Agreement;  

“Preliminary Default 

Notice”  

shall have the meaning ascribed thereto in Article 13 of this 

Agreement;  

"Prudent Utility  

Practices"  

shall mean the practices, methods and standards that are generally 

accepted within India from time to time by electric utilities for the 

purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of power 

generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of:  

i) operation and maintenance guidelines recommended by the 

manufacturers of the plant and equipment to be incorporated in the 

Power Project;  

ii) the requirements of Indian Law; and the physical conditions at the 

site of the Power Project  

“RBI”  shall mean the Reserve Bank of India;   

“RE Power” shall mean the power generated from an RE Project; 

“RTC Configuration”  Shall mean the rated capacities of the various Project components are 

for achieving the Contracted capacity shall be as follows: 

Solar PV component: _______MW (AC) and ________ MWp (DC) 

(DC/AC Ratio:_____) 

Wind power component: ______MW 

ESS component: _______MW/MWh 

Power from any other sources _____MW (if applicable) 

(to be filled as per project configuration)  

 

Proportion of Energy to be supplied by the RPD under this Agreement: 

 

RE Sources: 

Non-RE Sources: 

 

It is clarified that there can be only one Non RE fuel source. The source 

and quantum of tied up capacity from any other source cannot change 

during the PPA tenure.  
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“Rebate”  shall have the same meaning as ascribed thereto in Article 10.3.5 of 

this Agreement;  

“Request for 

Selection / 

RfS/Bidding 

Documents” 

shall mean Request for Selection Documents issued by SECI vide No. 

______________________ dated ________ including subsequent 

clarifications, amendments and addenda thereto. 

"RLDC"  shall mean the relevant Regional Load Dispatch Centre established 

under Sub-section (1) of Section 27 of the Electricity Act, 2003;  

“RPC”  shall mean the relevant Regional Power Committee established by the 

Government of India for a specific region in accordance with the 

Electricity Act, 2003 for facilitating integrated operation of the power 

system in that region;  

“Round-The-Clock” 

or “RTC”  

shall mean the 24-hour period of the day (starting at 00:00 hrs and 

ending at 24:00 Hrs of that day) during which, the energy as per 

Contracted Capacity of RE Power to be complemented with the Non-

RE Power, is to be supplied; 

"Rupees", "Rs.", “ ”  shall mean Indian rupees, the lawful currency of India;  

“Scheduled 

Commercial 

Operation  Date” or 

“Scheduled 

Commissioning 

Date” or “SCD” of 

Contracted Capacity  

shall mean [Insert Date as per applicable provisions of the RfS]. 

 

“SERC”  shall mean the Electricity Regulatory Commission of any State in India 

constituted under Section-82 of the Electricity Act, 2003 or its 

successors, and includes a Joint Commission constituted under 

Subsection (1) of Section 83 of the Electricity Act 2003;  

“SLDC”  shall mean the centre established under Sub-section (1) of Section 31 

of the Electricity Act 2003, relevant for the State(s) where the Delivery 

Point is located;  

“SLDC Charges”  shall mean the charges levied by the SLDC of the state wherein the RE 

Power Project is located;  

“Solar Photovoltaic  

Project” or  “Solar  

PV Project”    

shall mean the solar photovoltaic power project that uses sunlight for 

conversion into electricity and that is being set up by the RPD to 

provide Solar Power to SECI as per the terms and conditions of this 

Agreement;  

“Solar Power”  shall mean power generated from the Solar Photovoltaic Power Project;   

“SECI”  shall mean Solar Energy Corporation of India Limited;  

“State Transmission 

Utility” or “STU”  

shall mean the Government company notified by the respective State 

Government as such under Sub-section (1) of Section 39 of the Act;  

"Tariff" or 

“Applicable Tariff” 

Shall have the same meaning as provided for in Article 9 of this 

Agreement;  
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"Tariff Payment"  shall mean the payments to be made under Monthly Bills as referred to 

in Article 10 and the relevant Supplementary Bills;  

“Termination Notice”  shall mean the notice given by either Parties for termination of this 

Agreement in accordance with Article 13 of this Agreement;  

"Term of Agreement"  shall have the meaning ascribed thereto in Article 2 of this Agreement;  

“Power Generator of 

any other source(s) or 

any other source 

Generator” 

Shall mean the identified Generators who have entered in to binding 

arrangement with the RTC-PG and as stated in Appendix A, to supply 

Power to the RTC-PG for complementing / balancing RE power under 

this Agreement for ensuring RTC supply as per this Agreement;   

“Unit/ Part 

Commissioning”  

Subject to the compliance of conditions / procedure as detailed under 

“Schedule-3-Commisioning Procedure” of this Agreement, Unit / Part 

Commissioning shall mean the part Contracted Capacity (AC MW) not 

less than 100 MW to be commissioned as per provisions of this 

Agreement and RfS document.  

Illustration:  

• Contracted Capacity 200 MW  

• RTC Configuration: Solar 400 MW, Wind-200 MW and  Any 

other source: 50 MW 

• In case part commissioning is of 100 MW, the min. required 

capacity to be commissioned / demonstrated shall be in the same 

ratio of RTC Configuration i.e. Solar 200 MW, Wind-100 MW 

and Any other source- 25 MW 

“Unit Commercial   

Operation Date 

(UCOD)”  

shall mean the date of issuance of commissioning certificate for the 

respective part(s) of the Contracted Capacity  subsequent to the 

demonstration of the compliance of commissioning as per this 

Agreement and witnessed by the Committee duly constituted and also 

start of injection and scheduling power from the  Project to the Delivery 

Point and availability / installation of all necessary arrangements / 

equipment including RTU for scheduling of power generated from the 

Project and transmission of data to the concerned authority as per 

applicable regulation;  

"Week"  shall mean a calendar week commencing from 00:00 hours of Monday, 

and ending at 24:00 hours of the following Sunday;  

“Wind Power Project” shall mean the wind power project that uses wind energy for conversion 

into electricity through wind turbine generator; 
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1.2  Interpretation  

Save where the contrary is indicated, any reference in this Agreement to:  

1.2.1 “Agreement" shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexures;  

1.2.2 An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed 

as a reference to an Article, a Recital, a Schedule and a paragraph/clause respectively 

of this Agreement;  

1.2.3 A “crore” means a reference to ten million (10,000,000) and a “lakh” means a reference 

to one tenth of a million (1,00,000);  

1.2.4 An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect;  

1.2.5 “Indebtedness” shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent;  

1.2.6 A "person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a 

person shall be construed as including a reference to its successors, permitted 

transferees and permitted assigns in accordance with their respective interests;  

1.2.7 "Rupee", "Rupees”, “Rs” or new rupee symbol “  ” shall denote Indian Rupees, the 

lawful currency of India;  

1.2.8 The "Winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation   shall   be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or corporation 

is incorporated or any jurisdiction in which such company or corporation carries on 

business including the seeking of liquidation, Winding-up, reorganization, 

dissolution, arrangement, protection or relief of debtors;  

1.2.9 Words importing the singular shall include the plural and vice versa;  

1.2.10 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or 

may from time to time be, amended, varied, novated, replaced or supplemented;  

1.2.11 A Law shall be construed as a reference to such Law including its amendments or 

re- enactments from time to time;  
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1.2.12 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time;  

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part;  

1.2.14 The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of this 

Agreement;  

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day 

to day and be calculated on the basis of a year of three hundred and sixty five (365) 

days;  

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement;  

1.2.17 The terms “including” or “including without limitation” shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the 

word or provision in respect of which such examples are provided;  

1.2.18 For avoidance of any doubt, it is clarified that irrespective of the contractual 

arrangement between the RE Power Generator and Power Generator of any other 

source, all the generator related liabilities, under the Guidelines and the PPA 

hereunder, shall be of the entity signing the PPA, and recognized as ‘RTC Power 

Generator’ (RTC-PG).    Further, subject to the provisions of this Agreement, SECIs 

liability is limited to RPD only and SECI is not responsible for any dispute between 

RPD & any other source generator(s). Execution of this Agreement as a tripartite 

agreement (as applicable) is with an intent of facilitating availability of domestic 

coal for the any other source generator (if applicable).  

1.2.19This Agreement and other documents such as Request for Selection Documents, 

Letter of Award, Guidelines including subsequent clarifications, addenda, 

amendments and further clarifications in regard to the tender as well as Power Sale 

Agreement shall be read in conjunction with each other and interpreted in 

harmonious manner. However, in case of any mismatch/contradiction between 

provisions of different documents, following shall be the order of precedence: 

1. Power Purchase Agreement read with Power Sale Agreement 

2. RfS Documents 
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ARTICLE 2:  TERM OF AGREEMENT  

 

2.1  Effective Date  

2.1.1  This Agreement shall come into effect from …………… and such date shall be 

referred to as the Effective Date.  

2.1.2  The Parties agree that decisions pertaining to adoption of the Tariff and approval of 

the same, for procurement of contracted capacity, shall be binding on all Parties 

concerned, as contained in the Electricity Act, 2003 and any amendments thereof. 

2.1.3 Notwithstanding the Effective Date, the condition precedent for the enforcement of 

the obligations of either party against the other under this Agreement shall be the due 

fulfillment of the following: 

   A.  Due Adoption of the Tariff by the Central Electricity Regulatory Commission 

on the application/Petition filed for the said purpose; 

   B.  Signing of the Power Sale Agreement between SECI and the Buying Utilities 

for the entire contracted capacity on the back to back basis with the terms of this 

Agreement. In case, the PSA is signed only for the part of the capacity with the 

Buying Utilities, RPD and SECI may mutually agree to implement this 

agreement limited to the said capacity, in which event the contracted capacity 

for all intent and purposes considered to be the reduced capacity. 

2.1.4.  The parties acknowledge and agree that the Scheduled Commercial Operation Date 

for the RE Project along with thermal component (if applicable) has been agreed to 

in this agreement based on each of the Conditions Precedent contained in Article 2.1.3 

being duly accomplished not later than 60 days of submission of such petition by 

SECI/RPD or within 120 days from the date of signing of PSA, whichever is later. In 

the event of delay beyond the deadline as above, of such fulfillment of Conditions 

Precedent, there shall be corresponding extension of Scheduled Commercial 

Operation date and extension of time for satisfaction of Conditions Subsequent, if the 

RPD has not started any work at site. Except for the above extensions of time there 

shall be no other financial implications on the tariff applicable under this Agreement 

on account of such delay or extension in time. 

2.2  Term of Agreement 

2.2.1  Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for 

a term from the Effective Date until the Expiry Date. The Expiry Date of the 
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Agreement  may be further extended upto 35 years, on such term and conditions as 

mutually agreed between the parties and approved by the Appropriate Commissions, 

provided the arrangements with the land and infrastructure owning agencies, the 

relevant transmission utilities and system operators permits operation of the Project 

beyond such extended period. 

2.2.2  The RPD is free to operate their plants beyond the Expiry Date if other conditions 

like land lease / Right to Use of Land (as applicable), permits, approvals and 

clearances etc. allow. In such case unless otherwise agreed by the SECI, SECI shall 

not be obligated to procure power beyond the Expiry Date.  

 

2.3  Early Termination 

2.3.1 This Agreement shall terminate before the Expiry Date only if either SECI or RPD 

terminates the Agreement, pursuant to Article 13 of this Agreement and not 

otherwise.  

2.3.2 In case the SECI-Buying Entity PSA corresponding to the Contracted Capacity is 

terminated or modified for a reduced capacity during the Term of this Agreement, 

the event will result in Termination of this Agreement or pro-rata reduction in 

Contracted Capacity of this Agreement, as the case may be. In such scenario, any 

termination compensation payable by the respective Buying Entity, will be passed 

on to the RPD, after deducting SECI’s costs, if any. 

 

2.3.3 In case SECI is unable to execute the PSA for the capacity allocated under the RfS 

Document within 180 days of the Effective Date of this Agreement or any mutually 

extended period, capacity under this agreement shall stand reduced on prorate basis 

without creating any liability to either parties In such case, if such reduced capacity 

turns out to be less than 50% of the awarded Capacity and the RPD desires to 

abandon/ exit the PPA for such capacity also, RPD shall be allowed to exit this 

Agreement without any liability to either parties and Instruments provided by the 

RPD for the Performance of this Agreement i.e. Performance Bank Guarantee shall 

be released by SECI without any deduction.  

 

2.4  Survival 

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement, nor shall it affect the survival of 
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any continuing obligations for which this Agreement provides, either expressly or 

by necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing 

Law and  Dispute Resolution), Article 17 (Miscellaneous Provisions), and other 

Articles and Schedules of this Agreement which expressly or by their nature survive 

the Term or termination of this Agreement shall continue and survive any expiry or 

termination of this Agreement.   
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ARTICLE 3: CONDITIONS SUBSEQUENT  

3.1     Satisfaction of conditions subsequent by the RPD  

i) The RPD agrees and undertakes to duly perform and complete all of the required 

Project financing arrangements and achieve the Financial Closure at the RPD’s own 

responsibility, cost and risk by ……………. [Insert date as per RfS conditions], 

unless such completion is affected by any Force Majeure event, or for the activities 

specifically waived in writing by SECI.  

ii) The RPD shall make Project financing and furnish other supporting documents / 

certificates to SECI in regard to the due compliance with the Conditions Subsequent 

within the deadline as above. 

iii) The RPD shall also submit the Detailed Project Report along with proposed 

commissioning schedule of the Project within the above deadline. 

iv) Any other details sought as per the checklist communicated by SECI in line with 

Annexure-C of the RfS. 

3.2 Consequences of non-fulfillment of conditions subsequent and financial closure   

3.2.1  In case of a failure on the part of RPD to fulfill the condition subsequent  and submit 

the documents as provided in Article 3.1, SECI shall be entitled to encash the 

Performance Bank Guarantee/Payment on Order Instrument submitted by the RPD, 

terminate this Agreement and remove the Project from the list of the selected Projects 

by giving a notice to the RPD  in writing of at least seven (7) days, unless the delay 

(subject to the conditions that RPD  has made / is making all possible efforts) is solely 

on account of delay in allotment of land by the Government not owing to any action 

or inaction on the part of the RPD or caused due to a Force Majeure. Unless extended 

as per provisions of Article 3.2.2 (i) of this Agreement in writing, the termination of 

the Agreement shall take effect upon the expiry of the 7th day of the above Notice.   

          3.2.2 (i) An extension, without any impact on the Scheduled Commercial Operation Date, may 

however be considered by SECI, on the request of RPD (which is to be made prior 

to such deadline), on payment of Rs. 1000/- per day per MW of the Contracted 

Capacity to SECI. Such extension charges are required to be paid by RPD to SECI 

in advance, for the period of extension sought for. In case of any delay in depositing 

the extension charge, RPD shall pay an interest on this extension charge for the days 

lapsed beyond due date of Financial Closure @ SBI-MCLR (1Year). In case such 



SECI-RPD- PPA  

(Insert Project ID)                                                                                                                      Page 23 of 99 

 

delay in making payment of the extension charges to SECI is more than 7 days, the 

termination of the Agreement shall take effect upon the expiry of such 7th day. 

(ii) In case of the RPD meeting the requirements of conditions subsequent and financial 

closure before the last date of such proposed delay period, the excess amount 

deposited by the RPD shall be returned by SECI to RPD without interest.  

(iii) The extension given in terms of this Article will not have any impact on the 

obligation of the RPD to achieve Commercial Operation by the Scheduled 

Commercial Operation Date. Any extension charges paid so by the RPD, shall be 

returned to the RPD, without any interest, on achievement of successful 

commissioning within the Scheduled Commercial Operation Date, on pro-rata basis, 

based on the Contracted Capacity commissioned as on Scheduled Commissioned 

Date. However, in case the RPD fails to commission the Contracted Capacity by 

Scheduled Commercial Operation Date, the extension charges deposited by the RPD 

shall not be refunded by SECI.  

(iv) Subject to the above the amount recovered by SECI under sub-clause (ii) above will 

be transferred to the Payment Security Fund maintained by SECI. 

3.2.3  For the avoidance of doubt, it is clarified that this Article shall survive the termination 

of this Agreement.   

3.2.4  In case of inability of the RPD to fulfil the conditions specified in Article 3.1 due to 

any Force Majeure event, the time period for fulfillment of the Conditions Subsequent 

and Financial Closure as mentioned in Article 3.1, shall be extended for the period of 

existence of such Force Majeure event.   

 Further, any delay in adoption of tariff by the Appropriate Commission, beyond the 

timelines as indicated in Article 2.1.5, shall entail a corresponding extension in the 

deadline as stipulated in Article 2.1.5. 

3.2.5  Provided that due to the provisions of this Article 3.2.4, any increase in the time period 

for completion of conditions subsequent and financial closure mentioned under 

Article 3.1, shall also lead to an equal extension in the Scheduled Commercial 

Operation Date.   

3.3 Performance Bank Guarantee / Payment on Order Instrument 

3.3.1  The Performance Bank Guarantee (PBG) / Payment on Order Instrument (POI) having 

validity from the date of submission of PBG/POI until …………(insert validity period 

as per RfS conditions), submitted for a value of Rs. 18.39 Lakh/MW (Rs. 

18,39,000/MW) under this Agreement, shall be for guaranteeing the commencement 
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of the supply of power up to the Contracted Capacity within the time specified in this 

Agreement as per format provided in Schedule 1/2.    

3.3.2  The failure on the part of the RPD to furnish and maintain the Performance Bank 

Guarantee / Payment on Order Instrument shall be a material breach of the term of 

this Agreement on the part of the RPD.   

3.3.3  If the RPD fails to commence supply of power from the Scheduled Commercial 

Operation Date specified in this Agreement or any further extension thereof duly 

granted by SECI, subject to conditions mentioned in Article 4.5, SECI shall encash 

the Performance Bank Guarantee / Payment on Order Instrument equivalent to the 

amount calculated as per liquidated damages applicable under Article 4.6 without 

prejudice to the other rights of SECI under this Agreement. The damages/dues 

recovered by SECI by encashing the PBG/POI, upon the default of the RPD under the 

PPA, shall be credited to the payment security fund maintained by SECI. 

3.4        Return of Performance Bank Guarantee / Payment on Order Instrument 

3.4.1  Subject to Article 3.3, SECI shall return / release the Performance Bank Guarantee / 

Payment on Order Instrument immediately after the successful Commissioning within 

Scheduled Commercial Operation Date of the Project after taking into account any 

liquidated damages due to delays in commissioning as per provisions stipulated in this 

Agreement.    

3.4.2  The return / release of the Performance Bank Guarantee / Payment on Order 

Instrument shall be without prejudice to other rights of SECI under this Agreement.   
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 

 

4.1   Obligations of the Parties 

 

4.1.1 The RPD’s Obligation: RPD undertakes to be responsible, at RPD’s own cost and 

risk, for the following:  

a) The RPD shall be solely responsible and shall make arrangements for land & 

associated infrastructure for development of the Project and for Connectivity 

with the ISTS System (connectivity can be taken by RPD at different 

Interconnection Points) for confirming the availability of the power system 

required for evacuation of power by the Scheduled Commercial Operation date 

and all clearances related thereto.   

b) On or before Scheduled Commercial Operation Date/extended Scheduled 

Commissioning Date (or date of Commissioning in case of early 

commissioning), the RPD shall demonstrate possession/right to use of 100% 

(Hundred Percent) of the land identified for the RE Project in its name for a 

period not less than the complete Term of this Agreement. In this regard, the 

RPD shall submit documents/ Lease Agreement to establish possession/ right of 

use of 100% of the required land in the same of the RPD.  Wherever leasing of 

private land is involved, the lease should allow transfer of land lease rights to 

the lenders or SECI, in case of default of the RPD. The RPD shall submit an 

undertaking in the form of sworn affidavit from the authorized signatory of the 

RPD listing the details of the land and certifying that total land required for the 

Project is under clear possession of the RPD.  

c) Obtaining all Consents, Clearances and Permits as required and maintaining all 

Consents, Clearances and Permits in full force and effect during the Term of this 

Agreement. SECI shall have no obligation to recommend to any 

department/agency or the Govt. for the grant/permission for the RE Power 

project. The RPD shall, on his own, obtain permissions/ sanctions from 

Government authorities, if any required for establishing the project. Any steps 

that may be taken by SECI in regard to grant of such consents and permits or 

any other approval to be taken by the RPD shall only be a voluntary facilitating 

endeavour on the part of SECI with no intention of being bound by any legal or 

binding obligation.  
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d) Designing, constructing, erecting, commissioning, completing and testing the 

RE Power Project in accordance with the applicable Law, the Grid Code, the 

terms and conditions of this Agreement and Prudent Utility Practices.  

e) If applicable, RPD shall arrange for the power from any other sources (as 

detailed under Appendix-A) as per RTC Configuration and make necessary 

binding arrangement providing absolute indemnity to SECI from such Contract 

/ Contractual Arrangement with such generator(s). For avoidance of doubt, it is 

clarified that there can be only one Non RE fuel source. The source and quantum 

of tied up capacity from any other source cannot change during the PPA tenure.  

f) The RPD shall make adequate arrangements to connect the RE Power Project 

switchyard with the Interconnection Facilities at Interconnection / Metering / 

Delivery Point to connect the Power Project switchyard with the Interconnection 

Facilities at the Delivery Point.    

g) Obtaining Connectivity and executing connectivity agreement as per provision 

of GNA regulation issued by CERC, for evacuation of the Contracted Capacity 

and maintaining it throughout the term of the Agreement. It is further clarified 

that the Entities (RPD and Buying Entity) as indicated in the Detailed Procedure 

issued subsequently under the Central Electricity Regulatory Commission 

(Connectivity and General Network Access to the inter-State Transmission 

System) Regulations, 2022, will be responsible for their respective obligation as 

notified in the Detailed Procedure irrespective of the provisions of the RfS, PPA 

and PSA. 

h) The commencement of supply of power up to the Contracted Capacity to SECI 

no later than the Scheduled Commercial Operation Date and continuance of the 

supply of power throughout the term of the Agreement including the 

arrangement of due commencement and maintenance of supply of non-RE 

Power by the Non-RE Generators from the date of Commencement of Supply of 

Power from the RE Power to the extent required to complement / balance the 

RE Power to ensure RTC power supply to SECI.   

i) Owning the Power Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15;  

j) Maintaining its shareholding pattern as per provisions of the RfS Document. 

Any change in shareholding pattern shall be dealt as per provisions of RfS 

Document. It is also to be noted that M/s ………………… [enter name of the 

successful bidder which has been awarded LoA by SECI] shall ensure that its 
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promoters shall not cede control of the bidding company till 2 (two) years from 

the COD, except with the prior approval of SECI;  

k) Making a payment security deposit of Rs…………………… [Insert amount @ 

Rs 5 Lakhs / MW] to the designated account as intimated by the SECI towards 

Payment Security Fund as per clause 19.2 of the RfS. 

l) Fulfilling all obligations undertaken by the RPD under this Agreement and also 

as per the terms of the RfS. 

m) The RPD shall be responsible for directly coordinating and dealing with the 

corresponding Buying Utility(ies), any other source generator(s), Load Dispatch 

Centres, Regional Power Committees, and other authorities in all respects in 

regard to declaration of availability, scheduling and dispatch of RE Power as 

well as other source power and due compliance with deviation and settlement 

mechanism and the applicable Grid code/State/Central Regulations, 

acknowledging that the RPD, the any other source Generator(s) and the 

corresponding Buying Utility(ies) are the Grid connected entities and SECI as 

an Intermediary Procurer/ trading licensee is not a Grid connected entity in 

respect of the Power contracted under this Agreement.  

n) For the respective Solar and Wind Power generations systems, the RPD shall 

fulfil the technical requirements according to criteria mentioned under Annexure 

A and Appendix-A1 of the RfS , ;and the “Guidelines for Tariff Based 

Competitive Bidding Process for Procurement of Power from Grid Connected 

Wind Power Projects” issued by the Ministry of Power vide Resolution No. 

23/54/2017-R&R dated 08.12.2017, including subsequent amendments and 

clarifications thereof. For the solar PV capacity, the modules used in the Project 

shall be sourced only from the models and manufacturers included in the List-I 

under the “Approved List of Models and Manufacturers” as published by MNRE 

and valid as on the date of invoicing of such modules. In case of wind capacity, 

the type-certified wind turbine models listed in Revised List of Models and 

Manufactures (RLMM) issued by MNRE as updated until the date of 

commissioning of the project will be allowed for deployment under the RfS. 

Further, the RPD shall also fulfill the “Technical Criteria of Non-RE Projects” 

as per Clause 37.8 of the RfS and any other applicable criteria (if any).  

o)  RPD shall be solely responsible for and obligated to ensure that the Project 

being implemented under this Agreement shall fulfil the criteria as per Central 
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Electricity Authority (Technical Standards for Connectivity to the Grid) 

Regulations, 2007, and subsequent amendments and clarifications thereof,  

p) As part of scheduling of power from the Project, the RPD will be required and 

shall further ensure the Any Other Source Generator(s) to punch-in their 

respective schedules and subsequent revisions, by themselves, at the interfaces 

of all the RLDCs concerned for the corridor of power flow, including the RLDC 

of the Buying Entity(ies), as per the Regulations in force, under intimation to 

SECI. The RPD must intimate SECI in advance (preferably in the first week of 

the month), the energy transacted in previous month so that it will help to comply 

statutory obligations of SECI as a trading licensee.  The RPD shall be solely 

responsible for discrepancy identification and its rectification to avoid any 

rejection/less payment of invoices. 

q) The RPD shall be responsible to for directly coordinating and dealing with the 

corresponding Buying Utility(ies), Load Dispatch Centres, Regional Power 

Committees, and other authorities in all respects in regard to declaration of 

availability, scheduling and dispatch of power and due compliance with deviation 

and settlement mechanism and the applicable Grid code/State/Central 

Regulations, acknowledging that the RPD and the corresponding Buying 

Utility(ies) are the Grid connected entities and SECI as an Intermediary Procurer/ 

trading licensee is not a Grid connected entity in respect of the power contracted 

under this Agreement.  

r) In case of power being used from  the Any Other Source Generator(s) being 

utilized the purpose of energy supply under this Agreement, the RPD shall be 

responsible, for the entire Term of this Agreement, to ensure that all the 

necessary permits, approvals, clearances, agreements including but not limited 

to Fuel Supply Agreements etc. and binding arrangement with the owner(s) of 

the such any other source Projects(s), have been obtained / executed/ in force / 

maintained to ensure uninterrupted power supply under this Agreement.  

s) After signing of PPA, the RPD shall apply for drawl NOC(s) from the respective 

STU(s) of the State(s) as per the power mapping provided by SECI. 

4.2  Information regarding Interconnection Facilities 

4.2.1 The RPD shall be required to obtain all information from the STU/CTU/concerned 

authority with regard to the Interconnection Facilities as is reasonably necessary to 

enable it to design, install and operate all interconnection plant and apparatus on the 

RPD’s side of the Delivery Point to enable delivery of electricity at the Delivery 
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Point. The transmission of power up to the point of interconnection where the 

metering is done for energy accounting shall be the responsibility of the RPD at its 

own cost. It is to be noted that the summation of generation schedule of RE Power 

and Power from any other source cannot be more than the Contracted Capacity in 

any time block.  

4.2.2  Penalties, fines and charges etc. imposed by the CTU/ STU under any statute or / 

guidelines in relation to delay in commissioning of the RE Project shall be entirely 

dealt by the RPD and any such amounts claimed by such agency(ies) shall be 

payable by the RPD. 

4.2.3   The responsibility of getting connectivity with the transmission system up to the 

Interconnection Point, will lie with the RPD. The transmission of power up to the 

point of interconnection where the metering is done for energy accounting shall be 

the responsibility of the RPD to be obtained at his own cost. The maintenance of 

Transmission system up to the designated point as per the applicable terms and 

conditions shall be also the responsibility of the RPD to be obtained at his own cost. 

All costs and charges including but not limited to the wheeling charges and losses 

up to and including at the Interconnection Point associated with this arrangement 

will also be borne by the RPD.  

4.2.4   In case of Pooling substation, losses in the transmission line shall be apportioned 

among the RPDs who share such a Pooling arrangement and duly signed by all 

RPDs, based on their monthly generation.  

4.2.5   The arrangement of connectivity shall be made by the RPD through a dedicated 

transmission line. The entire cost of transmission including cost of construction of 

line, any other charges, losses etc. from the Project up to the Interconnection Point 

will be borne by the RPD. In case of non-availability of Grid and Transmission 

System during Term of this Agreement, for reasons not attributable to the RPD, 

provisions of Article 4.10 shall be applicable.  

4.2.6    ISTS charges and losses on transmission of power, including waiver for RE power, 

shall be applicable as per extant regulations. Government of India/CERC at their 

sole discretion, from time to time, issue order for waiver of inter-state transmission 

system (ISTS) charges and losses on transmission of wind and solar power till a 

certain date. In case the commissioning of the Project gets delayed beyond the 

applicable date of ISTS waiver, arising out of any reasons whatsoever, SECI shall 

bear no liability with respect to transmission charges and losses levied, if any. In 

case the SCD of the Project is before the date till above ISTS waiver is applicable, 
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and if the Project is granted extension in the SCD on account of Force Majeure, or 

for delay on the part of the transmission provider in providing the transmission even 

after having taken the requisite steps in time; or on account of delays on the part of 

any Government Agency, and the Project is commissioned before the extended 

SCD; it will get benefit of waiver of inter-state transmission charges.However, in 

case the commissioning of the solar / wind power component of the RTC 

Configuration gets delayed beyond the applicable date of waiver of ISTS charges 

and losses due to reasons solely attributable to the RPD, the liability of inter-state 

transmission charges and losses would be of the RPD. 

 In case of any extension in SCD beyond 30.06.2025, decision on such extension 

requests will be taken by MNRE, in line with the OM issued by Ministry of Power 

vide No. 23/12/2016- R&R dated 30.11.2021, and subsequent 

amendments/clarifications thereto, read in conjunction with CERC’s orders and 

regulations notified in this regard. The provisions of PPA and PSA in regard to 

liability of the Buying Entity to pay the ISTS charges and losses shall stand modified 

by such exemption/waiver provided as per the above Order/Office Memoranda and 

regulations issued by CERC, as applicable. 

Subject to the above, it is however, clarified that ISTS charges and losses for the 

any other source(s) component, beyond the Delivery Point(s) and upto the drawl 

point(s), shall be borne by the Buying Utility upon the execution of the relevant 

PSA.  

It is further clarified that even in a scenario wherein the RE Project components are 

ready for commissioning but commissioning of the non-RE component gets delayed 

for reasons solely attributable to the RPD, and as a result, in case commissioning of 

the Project in terms of the RfS and PPA gets delayed beyond the ISTS-waiver 

deadline, such ISTS charges and losses for the transmission of RE power, if any, 

will be levied on the RPD.  

 

4.3  Purchase and sale of Contracted Capacity  

4.3.1   Subject to the terms and conditions of this Agreement, the RPD undertakes to 

generate and sell to SECI, RE Power and further, complement / balance the supply 

of such power with power from any other source (as detailed under Appendix-A) as 

per the RTC Configuration, to ensure RTC supply and SECI undertakes to purchase 

such power and pay the Tariff for all the energy supplied at the Delivery Point 

corresponding to the Contracted Capacity.  
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4.3.2 Power procured under this Agreement shall on back to back basis be allocated on a 

pro-rata basis, to all the Buying Entities which have signed their respective Power 

Sale Agreements with SECI under the referred RfS. Any obligation of SECI being 

intermediary Procurer shall be deemed to be the obligation of Buying Entity(ies) 

with which SECI has / will execute Power Sale Agreement.  

                  

4.4       Right to Contracted Capacity, Energy and Availability 

4.4.1    Under this Agreement, procurement of contracted capacity shall be in power (MW) 

terms. The RPD shall offer the Contracted Capacity on a round-the-clock basis and 

in a manner as specified under RTC Configuration, for scheduling and procurement 

of power by the Buying Utility as per provisions of this Agreement. The RPD shall 

deliver the power to the Buying Utility as scheduled by the Buying Utility on a day 

ahead basis, as detailed out in Article 6.2 below. Further, the RPD shall be required 

to offer RE power annually in a manner such that the minimum ratio of annual 

energy from RE sources is ___ % of the annual energy offered by the RPD. The 

RPD also commits to supply a minimum annual energy of __________ MUs from 

RE sources as part of this Agreement. The Buying Utility shall be entitled to use the 

power from this Project for fulfillment of its RPO in the proportion of contracted 

capacity of each component in the Project respectively. 

The RPD shall also be obliged to supply the Contracted Capacity in the Round-The-

Clock manner, keeping at least 90% Availability annually along with 90% 

Availability on monthly basis for at least 11 months in a Contract Year and also at 

least 90% Availability annually during the Peak Hours. 

Peak hours will be four hours out of 24 hours as declared by RLDCs of the respective 

Buying Entity(ies) as per the relevant CERC regulation. For avoidance of doubt, in 

case of a Project being mapped to more than one Buying Entity falling under 

different RLDCs having separate hours designated as “Peak Hours”, the RPD shall 

have to meet the energy supply criteria for the sum of the peak hours in line with 

the provisions of the RfS/PPA. An illustration to this effect is brought out as follows: 

Assuming the power is mapped to 3 Discoms, A, B, C with 100 MW being supplied 

to A, 200 MW being supplied to B and 100 MW being supplied to C, and having 

the following peak hours as per the respective RLDC regulations: 

Peak hours for Discom A: 16:00 hrs. to 20:00 hrs. 

Peak hours for Discom B: 08:00 hrs. to 10:00 hrs. and 20:00 hrs. to 22:00 hrs. 

Peak hours for Discom C: 17:00 hrs. to 21:00 hrs. 
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The total power supply during the peak hours applicable for the RPD as per the 

above mapping will be required as follows (assuming 100% availability during peak 

hours): 

Peak power supply during 08:00 hrs. to 10:00 hrs. = 200 MW 

Peak power supply during 16:00 hrs. to 17:00 hrs. = 100 MW 

Peak power supply during 17:00 hrs. to 20:00 hrs. = 200 MW 

Peak power supply during 20:00 hrs. to 21:00 hrs. = 300 MW 

Peak power supply during 21:00 hrs. to 22:00 hrs. = 100 MW 

In case of the power being re-mapped /diverted to some other buying entities / 

Discoms, the RPD will have to comply with the peak hour supply requirement for 

that RLDC under which new Buying Entities / Discom is. In case of change in Peak 

hours as notified by the RLDCs, same will have to be complied by the RPD. 

The performance criteria as per above shall not be applicable for the Contract Year 

ending on 31st March immediately after COD of the Project 

 4.4.2 The RPD, at its own risk and cost, is allowed to supply power from the Non-RE power 

plant in excess of contracted capacity, to any third party or power exchange without 

requiring any No-Objection Certificate (NOC) from the Procurer. The RPD may 

also sell the power which was offered to Procurer (within Contracted Capacity) but 

not scheduled by Procurer, to any third party or power exchange without requiring 

NOC from the Procurer on day ahead basis. 

However, in case at any point of time, the peak of capacity at the injection point 

reached is higher than the Contracted Capacity and causes disturbance in the system 

at the point where power is injected, the RPD will not undertake the excess 

generation and reduce the output to the rated capacity and shall further be liable to 

pay the penalty/charges (if applicable) as per applicable regulations / requirements 

/ guidelines of CERC / SERC /SLDC or any other competent agency. Any energy 

produced and flowing into the grid before Scheduled Commercial Operation Date 

shall not be to the account of or at the cost of SECI/ Buying Entity(ies). SECI may 

however agree to buy such power at a tariff as agreed to between SECI and the 

Buying Entity (including SECI’s trading margin) as per the PSA, provided the 

Buying Utility consents for purchase of such power. Further, any addition to the 

installed capacity (including but not limited to solar panels and/or wind turbines) 

subsequent to commissioning of the full capacity/part capacity of the Project (as 

applicable), shall not be eligible for any future claims made by the RPD, seeking 
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compensation on account of any changes in the applicable provisions covered under 

Change in Law as defined in this Agreement 

4.4.3 Consequences of Shortfall in supplying / offering (as applicable) the Contracted 

Capacity -Subsequent to commissioning of first part capacity of the Contracted 

Capacity, if for any Contract Year, for the reasons solely attributable to the RPD 

(such reasons could be any reason other than Force Majeure, Grid Non-Availability 

beyond control of the RPD and inability of the Buying Entity to offtake Scheduled 

Power/ Energy (as applicable):  

i. Annual availability along with monthly availability for at least 11 months in a 

Contract Year or annual Availability during Peak Hours is less than 90%: The 

RPD shall pay to the SECI / Buying Entities (as applicable) for such shortfall 

in the Availability. Such amount will be pre-estimated damages (liquidated 

damages) calculated at the rate of the cost of this shortfall in energy terms, 

calculated at the Applicable Fixed Tariff (Applicable Tariff for the 

corresponding Contract Year) payable during that Contract Year.   

ii. The RPD shall also be liable to pay pre-estimated damages (liquidated 

damages) for any shortfall in offering RE power below the committed 

proportion (as per the RTC Configuration) of the total power offered in a 

contract year. The liquidated damages corresponding to this shortfall in RE 

power shall be calculated at the Applicable Fixed Tariff (Applicable Tariff for 

the corresponding Contract Year) payable during the Contract Year for each 

unit of shortfall.  

iii. Note: In a particular Contract Year, in case of shortfall in annual Availability 

below 90%, monthly availability for at least 11 months in a Contract Year 

below 90%, shortfall in annual Peak availability of 90% and annual shortfall 

in offering RE power below 51% of the total power offered, the maximum of 

the four damages shall be applicable. 

            An illustration to this effect is attached at Schedule-4. 

 The detailed list of documents required for verification of energy supply and 

performance of the Projects will be intimated to the Developers subsequent to 

commissioning. For each Contract Year, the above data will be required to be 

submitted by the respective Developers to SECI within 30 days after expiry of the 

previous Contract Year, for verification of the performance parameters for 

calculating applicable compensation on account of shortfall. 
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 4.4.4. The RPD agrees that the methodology specified hereinabove for calculation of 

compensation in the form of liquidated damages payable by the RPD for shortfall in 

generation, annual availability, peak-hour availability and/or the shortfall in RE 

power is a genuine and accurate pre-estimation of the actual loss that will be suffered 

by SECI / Buying Entities. RPD shall further acknowledge that a breach of any of 

the obligations contained herein result in injuries and that the amount of the damages 

or the method of calculating the damages specified in this document is a genuine and 

reasonable pre-estimate of the damages that may be suffered by the SECI / Buying 

Entities in each case specified under this Agreement. 

4.4.5. The parties agree that damages shall not be applicable in events of Force Majeure 

identified under the PPA, affecting supply of power by the RPD. RPD shall not be 

liable to pay any damages whatsoever including consequential damages for any 

shortfall in generation in excess of what becomes payable under Article 4.4.3. 

4.5  Extensions of Time 

4.5.1   In the event that the RPD is prevented from performing its obligations under Article 

4.1 by the Scheduled Commercial Operation Date due to:  

a) any SECI Event of Default; or  

b) Force Majeure Events affecting SECI/ Buying Entity(ies), or   

c) Force Majeure Events affecting the RPD,  

the Scheduled Commercial Operation Date and the Expiry Date shall be deferred for 

a reasonable period but not less than ‘day for day’ basis, to permit the RPD or SECI/ 

Buying Entity(ies) through the use of due diligence, to overcome the effects of the 

Force Majeure Events affecting the RPD or SECI/Buying Entity(ies), or till such 

time such Event of Default is rectified by SECI.  

4.5.2  Subsequent to grant of connectivity, in case there is a delay in operationalization 

of GNA by the CTU and/or there is a delay in readiness of the ISTS substation at 

the Delivery Point, including readiness of the power evacuation and transmission 

infrastructure of the ISTS network until SCD of the Project, and it is established 

that: 

(i) The RPD has complied with the complete application formalities as per RfS,  

(ii) The RPD has adhered to the applicable Procedure in this regard as notified by 

the CERC/CTU, and 

(iii) The delay in operationalization of GNA and/or delay in readiness of the ISTS 

substation at the Delivery Point, including readiness of the power evacuation 
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and transmission infrastructure of the ISTS network, is solely attributable to 

the CTU/transmission licensee and is beyond the control of the RPD; 

 The above shall be treated as delays beyond the control of the RPD and SCD for 

such Projects shall be revised as the date as on 30 days subsequent to the readiness 

of the Delivery Point and power evacuation infrastructure and/or 

grant/operationalization of GNA. Decision on requisite extension on account of the 

above factor shall be taken by SECI. For avoidance of any doubt, it is clarified that 

this provisions of extension shall not be applicable for the capacity which has been 

tied-up by the RPD under “any other source” category. Further, that delay in 

commissioning / operationalization of the “any other source” category project / 

capacity, if any, shall not be admissible among the factors warranting an extension 

in SCD of the Project. 

 In case of project components being located at multiple locations, and if one of 

such components (wind or solar PV) is ready for injection of power into the grid, 

but the remaining component is unable to get commissioned due to delay in grant 

of GNA/GNA operationalization, the RPD will be allowed for commissioning of 

such component which is ready, and the RPD at its sole discretion, may sell such 

power to any third party till the grant/operationalization of GNA. Following should 

be noted under this scenario: 

 (a) Power procurement from such component(s) will be outside the PPA, and at a 

tariff mutually decided between the third-party buyer and the RPD. In case the 

same is procured through SECI, trading margin of 7 paise/unit will be applicable 

on such power procurement. 

(b) The above scenario does not qualify under the provisions of Part/Early 

Commissioning under the RfS, PPA and PSA. This is a special scenario wherein in 

case a project component is ready, the generation from such component is not 

wasted. 

(c) The terms “COD” and “commissioning” as per the RfS, PPA and PSA will not 

be applicable for such component. Commissioning/injection of power from such 

component will be allowed only if the same is allowed as per the applicable 

regulations. 

The above scenario will be applicable until the RPD is ready to commission the 

Project as per the provisions of “Early and/or Part Commissioning” of the Project. 
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On account of delay in Grid Access operationalization, in case of any extension in 

SCD beyond 30.06.2025, necessary approval will be granted by MNRE, in line 

with the OM issued by Ministry of Power vide No. 23/12/2016-R&R dated 

30.11.2021, and subsequent amendments/clarifications thereto, read in conjunction 

with CERC’s orders and regulations notified in this regard. The provisions of PPA 

and PSA in regard to liability of the Buying Entity to pay the ISTS charges and 

losses shall stand modified by such exemption/waiver provided as per the above 

Order/Office Memoranda and regulations issued by CERC, as applicable. 

4.5.3     In case of extension due to reasons specified in Article 4.5.1(b) and (c), and if such 

Force Majeure Event continues even after a maximum period of 180 days from the 

date of the Force Majeure Notice, this Agreement may be terminated as per the 

provisions of Article 11.10 of this Agreement.  

4.5.4    If the RPD and SECI have not agreed, within thirty (30) days after the affected 

Party’s performance has ceased to be affected by the relevant circumstance, on the 

time period by which the Scheduled Commercial Operation Date or the Expiry Date 

should be deferred, either Party may raise the Dispute to be resolved in accordance 

with Article 16.  

4.5.5   As a result of such extension on account of Article 4.5.1 or Article 4.5.2, the newly 

determined Scheduled Commercial Operation Date and newly determined Expiry 

Date shall be deemed to be the Scheduled Commercial Operation Date and the 

Expiry Date for the purposes of this Agreement.  

4.5.6   Not Used.  

4.5.7  Delay in commissioning of the project beyond the Scheduled Commercial Operation 

date for reasons other than those specified in Article 4.5.1 & Article 4.5.2 shall be 

an event of default on part of the RPD and shall be subject to the consequences 

specified in the Article 4.6.  

 

4.6      Liquidated Damages not amounting to penalty for delay in Commissioning 

4.6.1 The Project shall be fully commissioned within the Scheduled Commissioning Date 

(SCD) as defined in this Agreement. If the RPD is unable to commission the Project 

by the SCD for any of the reasons other than those specified in Article 4.5.1, and 

4.5.2, the RPD shall pay to SECI, damages for the delay in such commissioning and 

making the Contracted Capacity available for dispatch by the SCD as per the 

following:   
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 (a) Delay beyond the SCD upto (& including) the date as on 6 months after the SCD 

or the extended SCD, if applicable: The total PBG / POI amount shall be encashed 

on per day basis and proportionate to the balance capacity not commissioned. In 

case of calculation of liquidated damages, a ‘month’ shall comprise 30 days. For 

example, in case of a Contracted Capacity of 640 MW capacity, if commissioning 

of 100 MW capacity is delayed by 18 days beyond the SCD, then the liquidated 

damages shall be: PBG/ POI amount X (100/640) X (18/180). 

(b) For avoidance of doubt it is clarified that provisions of Article 4.6.1 will be 

applicable even in cases where no capacity (i.e. 0 MW) is commissioned. 

4.6.2  The maximum time period allowed for commissioning of the full Project Capacity 

with encashment of Performance Bank Guarantee / POI shall be limited to 6 months 

after the SCD/extended SCD of the Project. In case, the Commissioning of the 

Project is delayed beyond 6 months after the SCD, the Contracted Capacity shall 

stand reduced / amended to the capacity commissioned within 6 months after the 

SCD and the PPA for the balance capacity will stand terminated and shall be reduced 

from the Contracted Capacity. However, SECI has the full right to give extension to 

RPDs beyond the time line as mentioned above in case reason of delay is beyond 

the reasonable control of RPD. 

4.6.3  The RPD acknowledges and accept that the methodology specified herein above for 

calculation of liquidated damages payable by the RPD is a genuine and accurate pre-

estimation of the actual loss that will be suffered by SECI. RPD further 

acknowledges that a breach of any of the obligations contained herein result in 

injuries and that the amount of the liquidated damages or the method of calculating 

the liquidated damages specified in this Agreement is a genuine and reasonable pre-

estimate of the damages that may be suffered by the SECI in each case specified 

under this Agreement.     

4.7  Acceptance/Performance Test  

4.7.1 Prior to synchronization of the Power Project, the RPD shall be required to get the RE 

Project / Non-RE Component certified for the requisite acceptance/performance test 

as may be laid down by Central Electricity Authority or an agency identified by the 

central government to carry out testing and certification for the RE power projects 

and / or Non-RE Project (as applicable).  
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4.8  Third Party Verification 

4.8.1  The RPD shall be further required to provide entry to the sites of the Project (from 

which power under this Agreement is being made available) free of all 

encumbrances at all times during the Term of the Agreement to SECI and a third 

Party nominated by any Indian Governmental Instrumentality for inspection and 

verification of the works being carried out by the RPD at the site of the Power 

Project.  

4.8.2  The third party may verify the construction works/operation of the Project being 

carried out by the RPD / non-RE generator and if it is found that the construction 

works/operation of the project is not as per the Prudent Utility Practices, it may seek 

clarifications from RPD or require the works to be stopped or to comply with the 

instructions of such third party.  

4.9  Breach of Obligations  

4.9.1 Except as specifically provided under Article 4.4.2 & 4.10.1 (b), the Parties herein 

agree that during the subsistence of this Agreement, subject to SECI being in 

compliance of its obligations & undertakings under this Agreement, the RPD would 

have no right to negotiate or enter into any dialogue with any third party for the sale 

of Contracted Capacity of power which is the subject matter of this Agreement. It is 

the specific understanding between the Parties that such bar will apply throughout 

the entire term of this Agreement.  

4.10  Generation compensation for Off-take constraints  

4.10.1 a) Generation Compensation in offtake constraints due to Grid Unavailability: During 

operation, there can be some periods where the Project can generate power but due 

to temporary transmission unavailability, the power is not evacuated, for reasons not 

attributable to the RPD. In such cases, subject to the submission of documentary 

evidences from the competent authority, the generation compensation shall be 

restricted and payable by the Buying Utility(ies) as under, and there shall be no 

claim, directly or indirectly against SECI:   



SECI-RPD- PPA  

(Insert Project ID)                                                                                                                      Page 39 of 99 

 

 

 

 

 

 

 

 

 

 

Compensation (if any) calculated as per above provision, will be paid to the RPD on 

an annual basis.  

b) Payment in case of reduced offtake: The RPD and the Buying Entity shall follow 

the forecasting and scheduling process as per the regulations in this regard by the 

Appropriate Commission. In case the Project is available to supply power but the off-

take of power is not done by the Buying Entity, including non-dispatch of power due 

to non-compliance with “Order No. 23/22/2019-R&R dated 28.06.2019 of Ministry 

of Power regarding Opening and maintaining of adequate Letter of Credit (LC) as 

Payment Security Mechanism under Power Purchase Agreements by Distribution 

Licensees” and any clarifications or amendment thereto, considering the principle of 

‘must run’ status for RE Power, and the Fixed charges for Non RE Power, the RPD 

shall be eligible for payment from the Buying Entity, corresponding to the reduced 

offtake, in terms of following manner. For claiming compensation, the RPD must sell 

their power in the power exchange as a price taker. Thus, the compensation would be 

limited to the difference of the actual generation up to declared capacity subject to a 

maximum of up to the contracted capacity and the quantum of power scheduled by the 

Buying Entity. 

 

 

 

 

 

 

 

 

Duration of Grid 

unavailability 

 

Provision  for  Generation  

Compensation  

Grid unavailability beyond 175 

hours in a Contract Year (as 

defined in Article 1) 

Generation Compensation =  

((RE Tariff x RE power (MW) offered but not 

scheduled by Procurer) + (Non-RE Fixed 

Charge x power from other source (MW) 

offered but not scheduled by Procurer)) X 

1000 X No. of hours of grid unavailability   
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Reduced offtake Provision for Generation Compensation 

 Generation Compensation =   

((RE Tariff x RE power (MW) offered but not scheduled by 

Procurer) + (Non-RE Fixed Charge x power from other 

source (MW) offered but not scheduled by Buying Entity)) 

X 1000 X No. of hours of Reduced Off Offtake 

 

However, any amount realized by the RPD, by third party 

sale or sale in the power exchange as price taker for RE 

power or sale in the power exchange for non-RE power of 

such power which was offered but not scheduled, shall be 

shared with the Buying Entity in the following manner, 

after deducting expenses, if any, in such sale, and shall be 

adjusted against the Generation compensation payable, on 

monthly basis. 

(a) For RE Power: 

95% of realization after deducting actual expenses, if any, 

in such sale 

(b) For Non-RE Power:  

 95% of realization above variable Charges of Non-RE 

Tariff after deducting actual expenses, if any, in such sale. 

Tariff shall be the Tariff as per Article 9.  

 

The RPD shall be eligible for payment from the Buying Entity, corresponding to the 

reduced offtake of power as per above mentioned methodology. The Payment is to be 

done as part of the energy bill for the successive month after receipt of Energy 

Accounts (REA)/SEA/JMR. No Trading Margin shall be applicable on this Payment. 

It is hereby clarified that for the purpose of Article 4.10, “generation” shall mean 

scheduled energy based on Energy Accounts. The RPD shall not be eligible for any 

compensation in case the Backdown is on account of events like consideration of grid 

security or safety of any equipment or personnel or other such conditions or Force 

Majeure. 
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ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL OPERATION  

5.1  Synchronization, Commissioning and Commercial Operation  

5.1.1 The RPD shall give the concerned RLDC/SLDC and SECI and also to the Buying 

Entity at least sixty (60) days’ advanced preliminary written notice and at least thirty 

(30) days’ advanced final written notice, of the date on which it intends to 

synchronize the RE Power Project to the Grid System. Further, to the extent of Any 

Other Source Component as per the provisions of this Agreement, the RPD shall be 

required to make necessary arrangement for the demonstration of such tied-up 

capacity.   

5.1.2 Subject to Article 5.1.1, the RE Power Project may be synchronized by the RPD to 

the Grid System when it meets all the connection conditions prescribed in applicable 

Grid Code then in effect and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System. Further, to the extent of Any Other Source 

Component as per the provisions of this Agreement, the RPD shall have 

demonstrated such tied-up capacity. 

5.1.3 The synchronization equipment and all necessary arrangements / equipment including 

RTU for scheduling of power generated from the RE Project as well as power from 

Project (s) of any other source component and transmission of data to the concerned 

authority as per applicable regulations shall be installed by the RPD at its generation 

facility at its own cost (similar dispensation would be required for the Project(s) of 

any other source component also). Further, the RPD shall also ensure availability of 

any such system/ equipment (if applicable) at Project(s) of any other source 

component facility. The RPD shall synchronize its system with the Grid System 

only after the approval of synchronization scheme is granted by the head of the 

concerned substation/Grid System and checking/verification is made by the 

concerned authorities of the Grid System.  

5.1.4 The RPD shall immediately after each synchronization/tripping of generator, inform 

the sub-station of the Grid System to which the generation facility including RE 

Project(s) is electrically connected in accordance with applicable Grid Code under 

intimation to SECI. In addition, the RPD will inject in-firm power to grid time to 

time to carry out operational/ functional test prior to commercial operation. For 

avoidance of doubt, it is clarified that Synchronization / Connectivity of the Project 

with the grid shall not to be considered as Commissioning of the Project.  

5.1.5 The RPD shall commission the Project as detailed in “Schedule 3: Commissioning 

Procedure” within ……………Months of the Effective Date. Declaration of COD / 
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UCOD shall only be done subject to the demonstration of the compliances as per 

Schedule-3 and subsequent upon the successful visit by the Commissioning 

Committee.   

5.1.6.1   The RPD shall be permitted for full commissioning as well as part commissioning of 

the Contacted Capacity even prior to the SCD subject to availability of transmission 

connectivity and General Network Access (GNA). In cases of early part 

commissioning, till SCD, the RPD will be free to sell the electricity generated, to any 

entity other than the SECI/ Buying Entity(ies), only after giving the first right of 

refusal to the SECI/ Buying Utilities. The Buying Utilities shall provide refusal 

within 15 (fifteen) Days from the receipt of the request, beyond which it would be 

considered as deemed refusal. In cases of early commissioning prior to SCD, the 

Buying Utilities may purchase the generated power till SCD, at the PPA tariff. Even 

in case of early part commissioning or early full commissioning, the PPA will remain 

in force for a period of 25 (twenty-five) years from the SCD or the date of 

commissioning of full Project Capacity, whichever is later. 

 Pursuant to Article 4.6.32, in order to facilitate early completion of the RE Project, 

the RPD is allowed to inject power from the RE components prior to commissioning 

of the non-RE component(s). Such commissioning/injection of power from the RE 

component will be allowed in line with the provisions of Article 4.2.6 above, and 

will not be treated as Project commissioning as per the provisions of the RfS, PPA 

and PSA. 

5.1.6.2 There can be part Commissioning of the Contracted Capacity. Part commissioning 

of the Contracted Capacity shall mean that all equipment corresponding to the such 

part capacity have been installed and commissioned / demonstrated (as applicable) 

and corresponding energy has flown into the grid as well as compliances of all 

requirements as per provisions of this Agreement read along with the RfS has been 

complied and demonstrated. It may be noted that part commissioning of the capacity 

will be admissible subject to the condition that “Round-the-Clock” supply of power 

is achieved by the commissioned part-capacity, in line with RfS and PPA conditions 

including Commission Procedure as provided under this Agreement. In case of part-

commissioning of the Contracted Capacity, land corresponding to the such part RE 

capacity being commissioned, shall be required to be demonstrated by the RPD prior 

to declaration of commissioning of the said part capacity. 
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5.1.7 The SECI & RPD agree that for the purpose of commencement of the supply of 

electricity by RPD to SECI, liquidated damages for delay etc., the Scheduled 

Commercial Operation Date as defined in this Agreement shall be the relevant date.  

5.1.8 In case of Project components being located at multiple locations, and in case one of 

the Project components (wind or solar PV) is ready for injection of power into the 

grid, but the remaining component is unable to get commissioned, the RPD will be 

allowed for commissioning of such component which is ready outside the ambit of 

this PPA, and the RPD at its sole discretion, may sell such power to any third party 

till the operationalization of GNA. Following should be noted under this scenario: 

i. First right of refusal for such power shall vest with Buying Entity, and if 

agreed by Buying Entity, power procurement from such component will be 

undertaken 50% of the Applicable Tariff as per Article 9. In case the same is 

procured through SECI, trading margin of 7 paise/unit will be applicable on 

such power procurement. 

ii. Subsequent to refusal of such power by the Buying Entity, the second right 

to refusal shall vest with SECI. In this case if SECI buys it outside this PPA 

then the same shall be bought at 50% of the Applicable Tariff as per Article 

9. Trading margin of 7 paise/unit will be applicable on such power 

procurement.  

iii. The above scenario does not qualify under the provisions of Part/Early 

Commissioning under the RfS, PPA and PSA. This is a special case wherein 

in case a project component is ready, the generation from such component is 

not wasted. 

iv. The terms “COD” and “commissioning” as per the RfS, PPA and PSA will 

not be applicable for such component. Commissioning/injection of power 

from such component will be allowed only if the same is allowed as per the 

applicable regulations. 

The above scenario will be applicable until the RPD is ready to commission the Project as per 

the provisions of “Early and/or Part Commissioning” of the Project. 

  



SECI-RPD- PPA  

(Insert Project ID)                                                                                                                      Page 44 of 99 

 

ARTICLE 6: DISPATCH AND SCHEDULING 

 

6.1  Dispatch and Scheduling 

 

6.1.1 The RPD shall be entirely responsible and shall be required to declare the Availability 

and Declared Capacity for the RE Project along with power from any other source(s) 

and arrange for dispatch of Contracted Capacity in a composite manner under this 

Agreement as per the applicable regulations / requirements / guidelines of CERC / 

SERC /SLDC / RLDC or any other competent agency and same being recognized 

by the SLDC or any other competent authority / agency as per applicable regulation/ 

law / direction and maintain compliance to the applicable Codes/Grid Code 

requirements and directions, if any, as specified by concerned SLDC/RLDC from 

time to time. Any deviation from the Schedule will attract the provisions of 

applicable regulation / guidelines / directions and any financial implication on 

account of this shall be on the account of the RPD. 

 

6.1.2 The RPD shall be responsible for directly coordinating and dealing with the Non-RE 

Generator, Buying Entity(ies), State Load Dispatch Centres, Regional Power 

Committees, and other authorities in all respects in regard to declaration of 

availability, scheduling and dispatch of power and due compliance with deviation 

and settlement mechanism and the applicable Grid code Regulations, 

acknowledging that the RPD and Buying Entity are the Grid connected entities and 

SECI as an Intermediary Procurer/ trading licensee is not a Grid connected entity in 

respect of the power contracted under this Agreement.  

 

6.1.3  The RPD shall be responsible for any deviation from scheduling and for any resultant 

liabilities on account of charges for deviation as per applicable prevailing 

regulations. For RE component of the total power supplied, DSM as per RE 

regulations shall be applicable, and for Non-RE component including Thermal 

component, the DSM as per respective regulations shall be applicable Deviation 

Settlement Mechanism (DSM) charges on this account shall be directly paid by the 

RPD. 

 

 6.1.4 Auxiliary power consumption will be treated as per the concerned Central/ State 

regulations.  
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6.1.5 It is to be noted that the summation of generation schedule of RE and Power from any 

other source(s) cannot be more than the Contracted capacity in any 15 minutes’ 

time-block.  

 

6.2  Dispatch of Contracted Capacity 

 

6.2.1 The RPD shall install, operate and maintain the RE Project and ensure necessary 

arrangements for the any other source(s) Component such 

that the RTC Availability of the Contracted Capacity of the Project is supplied during 

each Contract Year for the entire Term of this Agreement.  

6.2.2  Unless otherwise notified by the RPD, the declared Availability shall be deemed to 

be 100% (one hundred per cent) thereof at all times. The RPD shall confirm the 

Availability from the RE Project as well as power form any other source component 

as per Applicable Regulations/Guidelines prevalent from time to time. 

6.2.3 Void. 

6.2.4 [Void]. 

6.2.5 [Void]. 

6.2.6 The Buying Utility shall, in accordance with Applicable Laws and Regulations 

thereunder, issue instructions to the RPD for schedule of electricity and dispatch 

thereof to the Grid during such period and in such volume as it may specify in its 

instructions (the “Dispatch”). Provided that the Utility shall not as for dispatch in 

excess of the declared Availability by the RPD, unless mutually agreed between the 

RPD and the Buying Utility(ies).  

6.2.7 The RPD shall plan the production and Dispatch of electricity and convey its 

availability for scheduling thereof by the SLDC or RLDC, as the case may be, and 

shall supply electricity in accordance with the provisions of the Grid Code and the 

Electricity Act, 2003 (as amended) etc. 

6.2.8 RPD agrees and undertakes that the fundamental and mandatory obligation of the 

RPD under this Agreement is to make available the Contracted Capacity in the 

manner specified under this Agreement to provide to the buying utility power on a 

Round-the-Clock basis.  

6.2.9 If the RPD is unable to provide any other source component power to the 

SECI/Procurer up to the Contracted Capacity due to scheduled or unscheduled 

maintenance of Project(s) of such tied-up capacity, the RPD is free to supply such 

power to the extent as specified under RTC Configuration from alternative 
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generation source(s), to meet its obligations under this Agreement. Such power shall 

be supplied to the SECI at the same Tariff as per the terms of this Agreement. In 

case the transmission and other incidental charges, including but not limited to 

application fees for open access, RLDC/SLDC charges, etc., applicable from the 

alternative source of power are higher than the applicable Transmission Charges, the 

RPD would be liable to bear such additional charges. Further, the RPD shall provide 

documentary evidence for establishing the source of supply for such tie up. 

6.2.10 For deviations from schedule, the DSM (Deviation Settlement Mechanism) shall be 

applicable as per the prevailing regulations. For RE component of the total power 

supplied, DSM as per RE regulations shall be applicable, and for non-RE 

component, the DSM as per regulations applicable to non RE power plants shall be 

applicable.  The DSM charges at the generation ends shall be settled by the RTC-

PG.  

6.2 Supply Obligation of the RPD 

 

  In case the RPD fails to offer the contracted power as per this Agreement to 

SECI/Buying Entity and sells the contracted power without its consent to any other 

party, the RPD, on a complaint to this effect by SECI/Buying Entity to the load 

dispatch centre concerned, shall be debarred from participating in Power Exchanges 

and on the Discovery of Efficient Electricity Pricing portal and scheduling of any 

new short-term contracts from the Project for a period of three months from the date 

on which the default has been taken cognizance by the concerned load dispatch 

centre. The period of debarment shall increase to six months for second default and 

shall be one year for each successive default. Such debarment of the RPD shall be 

without prejudice to the rights of SECI/Buying Entity for seeking compensation for 

the default by the RPD under this Agreement. 
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ARTICLE 7: METERING 

 

7.1  Meters 

 

7.1.1 For installation of Meters, Meter testing, Meter calibration and Meter reading and all 

matters incidental thereto, the RPD and SECI shall follow and be bound by the 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 

2006, the Grid Code, as amended and revised from time to time.  

7.1.2 The RPD shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal and repair of meters at RPD ’s side of Delivery Point.  

7.1.3 In addition to ensuring compliance of the applicable codes, the RPD shall install Main 

& Check meters at the Delivery Point, along with Stand-by meter(s) as per the 

applicable Central/State regulations. Further, it shall be the obligation and 

responsibility of the RPD, to ensure metering arrangement at any other source 

component in compliance with the Applicable Regulations, Guidelines & Laws and 

as per the requirement of this Agreement.  

7.1.4 In case of pooling of multiple Projects, power from multiple Projects can be pooled at 

a Pooling Substation prior to the Delivery point and the combined power can be fed 

at Delivery point through a common transmission line from the Pooling Substation. 

In such cases, ABT compliant sub-meters as per relevant regulation/approvals are 

also to be set up at pooling substation for individual projects in addition to the meters 

at Delivery Point as described in Article 7.1.3.  

 

7.2  Reporting of Metered Data and Parameters 

7.2.1   The grid connected RE power plants will install necessary equipment for regular 

monitoring of solar irradiance (including GHI, DHI and solar radiation in the 

module plane), ambient air temperature, wind speed and other weather parameters 

and simultaneously for monitoring of the electric power (both DC and AC) 

generated from the RE Project.    

7.2.2   Online arrangement would have  to  be  made  by  the  RPD  for submission of  above 

data from RE Project regularly for the entire period of this Power Purchase 

Agreement to the SLDC, SECI and the concerned Ministry or concerned agency as 

per applicable regulation / directions. Further, RPD shall also be responsible for 

ensuring online arrangement for submission of all required data for the Contracted 

Capacity as per provisions of this Agreement during entire Term of this Agreement 
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as per applicable guidelines, regulations, laws to SLDC, SECI and the concerned 

Ministry or concerned agency 

7.2.3 Reports on above parameters on monthly basis (or as required by regulation / 

guidelines) shall be submitted by the RPD to Ministry of New and Renewable 

Energy/SECI/or authorized agency of SECI/ MNRE for entire Term of this 

Agreement.  
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ARTICLE 8: INSURANCES  
 

8.1  Insurance 
 

8.1.1 The RPD shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of PPA, Insurances against such risks to keep 

the RE Project in good condition and shall take Industrial All Risk insurance policy 

covering risks against any loss or damage, with such deductibles and with such 

endorsements and co-insured(s), which the Prudent Utility Practices would 

ordinarily merit maintenance of and as required under the Financing Agreements, 

Implementation and Support Agreement (if applicable) and under the applicable 

laws. Further, RPD shall also ensure that necessary Insurance coverage is also 

maintained for the Project(s) of any other source component as per the Prudent 

Utility Practices and in line with the requirement and compliances of applicable 

laws.      

8.2  Application of Insurance Proceeds 
 

8.2.1 In case of the RE Project not being implemented through Financing Agreement(s), 

save as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the 

Power Project shall be first applied to reinstatement, replacement or renewal of such 

loss or damage.  

 In case of the RE Project being financed through Financing Agreement(s), save as 

expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the RE Power Project or any part of 

the RE Power Project shall be applied as per such Financing Agreements.  
 

8.2.2 If a Force Majeure Event renders the RE Power Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, SECI shall have claim on such proceeds of such Insurance 

limited to outstanding dues of SECI against the Buying Utility(ies) as per PSA 

entered into and any other dues of the Buying Utility(ies) against RPD.   
 

8.3  Effect on liability of SECI 

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any 

loss, damage, liability, payment, obligation or expense which is insured or not or for 

which the RPD can claim compensation, under any Insurance shall not be charged 

to or payable by SECI or Buying Entity(ies). It is for the RPD to ensure that 

appropriate insurance coverage is taken for payment by the insurer for the entire loss 

and there is no under insurance or short adjustment etc. 
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ARTICLE 9: APPLICABLE TARIFF 

9.1  Subsequent to commercial operation of first part capacity of the Contracted Capacity, 

and supply of the RE Power and Non-RE Power on the terms contained in this 

Agreement, the RPD shall be entitled to receive the applicable Tariff for the RE as well 

as Non-RE Component as per “Appendix-B: Schedule of Tariff” for the entire term of 

this Agreement, with effect from the SCD, as per provisions of this Agreement. Subject 

to the provisions of this Agreement, the Renewable Energy supplied shall be paid at 

[Insert Tariff of the RE Component].  For non-RE power, the fixed component of non- 

RE power shall be paid based on the monthly available capacity from Non RE sources 

at the rate of non RE power fixed tariff quoted by the RPD applicable for that year. The 

variable component of non-RE power shall be paid for the energy supplied from other 

source of energy and shall be paid at the rate of variable component of non-RE power 

(escalable for fuel), and variable component of non-RE power (escalable for 

transportation)] tariff applicable for that year after adjusting as per escalation index 

notified by CERC for payment purposes. 

In case of any change in the distance range during the Term of the PPA, the tariff 

escalation rates applicable for the previous and modified distance ranges as prevailing 

at the time of such change, will be considered, and the lower of the two escalation rates 

will be levied for tariff payment. It is clarified that this clause will be applicable for all 

cases of change in non-RE tie-up, including the scenario of scheduled maintenance, 

wherein the RPD chooses to supply power from an alternate source for a few days.   
 

9.2   During any Contract Year, the RPD shall be obliged to make the Annual Availability 

(at least 90%) along with monthly Availability for at least eleven months in a Contract 

Year (at least 90%) and Annual Peak Hour Availability (at least 90%) as per provisions 

of this Agreement. Further, during any Contract Year the RPD shall also be obliged to 

offer RE Component not less than fraction as specified under RTC Configuration. Non-

compliance of any of aforementioned provision shall attract damages as per Article 

4.4.3 of this Agreement.  The Buying Utility shall be entitled to use the RE power 

supplied under this Agreement for fulfillment of its RPO of each RE component 

respectively.  
 

9.3 The RPD shall be permitted for full commissioning as well as part commissioning of the 

Project even prior to the Scheduled Commercial Operation Date, subject to availability 

of transmission connectivity and General Network Access (GNA). Early 

commissioning of the Project will be allowed solely at the risk and cost of the RPD, 
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and SECI shall purchase the energy from such early commissioned Project at the PPA 

Tariff, only in case the Buying Utility agrees to purchase power from the Project at an 

earlier date, and at the PPA tariff plus trading margin. In case SECI does not agree to 

purchase such energy, early part/full commissioning of the Project shall still be allowed 

and the RPD will be free to sell such energy to a third party until Scheduled Commercial 

Operation Date or the date of commencement of procurement of power from the Project 

as notified by SECI, whichever is earlier.  

9.4 Monthly energy billing will be computed based on the Applicable Tariff, and payments 

will be made based on the respective energy components (RE and non-RE) as supplied 

by the RPD. While the RPD is allowed to supply RE power in a ratio higher than the 

ratio submitted at the time of bid submission, energy payment for the annual RE energy 

offered in excess to the submitted corresponding ratio will be computed as follows: 

The RE energy supplied annually upto the quantum of energy corresponding to the 

committed RE share in the energy mix (“X” as per Clause 23.b.II of the RfS), will be 

paid at the respective RE tariff component as per PPA. However, any RE power 

supplied in excess to the above annual energy quantum on an annual basis, will be paid 

at the lowest of: the RE tariff component of the respective Contract Year, or the 

weighted average tariff calculated at the end of the e-RA (“W” as per Clause 2.b.4. of 

Section V of the RfS), or the weighted average tariff computed based on the actual mix 

of power offered for the corresponding Contract Year. The quantum of annual RE 

energy supplied in excess to the energy corresponding to the committed RE proportion, 

will be calculated pro-rata to the increase in the ratio of RE supplied in the total energy 

mix on an annual basis. An illustration to this effect is as follows: 

• Contracted Capacity as per the PPA = C MW,  

• RE tariff component of the respective Contract Year as per the PPA = “A” = Rs. 

5/kWh.  

• Weighted average tariff computed upon conclusion of e-RA = “W1” = Rs. 4/kWh  

• Ratio of annual RE energy committed at the time of bidding, X = 60%,  

• Supposing actual energy mix supplied in the Contract year is 70:30.  

• Total actual energy supplied in the respective Contract Year = “E” MWh.  

• Total RE energy supplied in the respective Contract Year = “R” MWh.  

• Increase in RE actually supplied compared to RE expected to be supplied at the 

committed mix = (0.7E-0.6E/0.6E) x 100 = 16.67%.  
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• Based on the actual mix of energy supplied in the corresponding Contract Year, the 

Weighted average tariff for the Contract Year is “W2” = Rs. 4.5/kWh.  

Thus, energy payments for RE power supplied during the said Contract Year will be 

made as follows: 

• Tariff payable for energy supplied upto (& including) 83.33% of R = Rs. 5/kWh 

• Tariff payable for the remaining RE energy supplied (16.67% of R) = Rs. 4 kWh. 

Total energy payment for RE supplied in the said year = Rs. [(0.8333R x 5 x 1000) + 

(0.1667R x 4 x 1000)] 

9.5 It is hereby clarified that for the purpose of monthly energy payments, escalations will be 

levied on the respective tariff components in line with the applicable CERC escalation 

rates. Based on the escalations, the calculated tariff components will be considered upto 

4 decimal places, with the remaining digits being ignored (Eg.: Rs. 1.45678/kWh for a 

particular tariff component will be read as Rs. 1.4567/kWh). The above rule of 

considering tariff values upto 4 decimal places will be applicable for tariff payments 

during the entire Term of the PPA, including changes in tariff on account of Change in 

Law, if any. In order to remove ambiguity, it is further clarified that this rule will NOT 

be applicable for the bidding and auction stage, and will be applicable only for energy 

payments during the PPA Term.  
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ARTICLE 10: BILLING AND PAYMENT  

 

10.1  General 

 

10.1.1 Pursuant to Article 4.1.1 (k), SECI shall set up a payment security fund for RE Projects 

in order to ensure timely payment. This fund may have a corpus to cover 3 months’ 

payment. 

10.1.2 From the commencement of supply of power, SECI shall pay to the RPD the monthly 

Tariff Payments subject to the adjustments as per provisions of this Agreement 

including Article 6, in accordance with Article 9. All Tariff Payments by SECI shall 

be in Indian Rupees.  

10.1.3 Void.   

10.1.4 The RPD shall be required to make arrangements and payments for import of energy 

and other charges (if any) required for supply / offer of the contracted capacity under 

this Agreement as per applicable regulations.  

10.1.5. The obligation of SECI shall be to pay the Applicable Tariff to RPD and it shall be 

entirely for the RPD to deal with and discharge the charges payable to the any other 

source generator(s). 

10.1.6. The Parties acknowledge and accept that the Electricity (Late Payment Surcharge and 

related matters) Rules, 2022 [hereinafter referred to as ‘Rules’] notified by the 

Central Government in exercise of the power conferred by Sub-section (1) of 

Section 176 of the Electricity Act, 2003 shall apply and govern the terms and 

conditions of this Agreement in regard to matters contained in the said Rules 

including but not limited to the Late Payment Surcharge, adjustment towards the 

Late Payment Surcharge, Payment Security mechanism-its operations and 

consequences, actions of Defaulting Entities, supply obligation of RPD, power not 

requisitioned by the Buying Entity, the order of payment and adjustment towards 

late payment surcharge and indemnification. The above shall apply both in regard 

to the present agreement as well as on mutatis mutandi and back to back basis to the 

PSA. The Rules referred to hereinabove being statutory shall, to the extent 

applicable, supersede any provisions in this PPA and the PSA which are inconsistent 

or contrary to the provisions of the Rules. 

 

10.2  Delivery and Content of Monthly Bills/Supplementary Bills 

 

10.2.1 The RPD shall issue to SECI hard copy of a signed Monthly Bill/Supplementary Bill 

for the immediately preceding Month/relevant period based on the issuance of 
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Energy Accounts along with all relevant documents (payments made by RPD for 

drawl of power, payment of reactive energy charges, Metering charges or any other 

charges as per guidelines of SERC/CERC, if applicable. 

Each Monthly Bill shall include all charges as per this Agreement for the energy 

supplied for the relevant Month based on Energy Accounts issued by RPC or any 

other competent authority which shall be binding on both the Parties. The Monthly 

Bill amount shall be the product of the energy as per Energy Accounts and the 

Applicable Tariff. Energy drawn from the grid will be regulated as per the 

regulations of respective State the Project is located in.   

 

10.2.2 As per applicable regulation(s) of the Appropriate Commission(s)/respective 

SERC(s), all charges pertaining to obtaining open access and scheduling of power, 

if any, upto the Delivery Point(s), shall be borne by the RPD. 

 

10.3  Payment of Monthly Bills 

 

10.3.1 SECI shall pay the amount payable under the Monthly Bill/Supplementary Bill by 

the Due Date to such account of the RPD, as shall have been previously notified by 

the RPD as below. 

 

10.3.2 All payments required to be made under this Agreement shall also include any 

deduction or set off for:  

i) deductions required by the Law; and  

ii) amount claimed by SECI, if any, from the RPD, will be adjusted from the 

monthly energy payment. In case of any excess payment adjustment, 1.25% 

surcharge will be applicable on day to day basis.   

 

The RPD shall open a bank account (the “RPD’s Designated Account") for all Tariff 

Payments (including Supplementary Bills) to be made by SECI to the RPD and 

notify SECI of the details of such account at least ninety (90) Days before the 

dispatch of the first Monthly Bill. SECI shall also designate a bank account at New 

Delhi ("SECI Designated Account") for payments to be made by the RPD to SECI, 

if any, and notify the RPD of the details of such account ninety (90) Days before the 

Scheduled Commercial Operation Date. SECI and the RPD shall instruct their 

respective bankers to make all payments under this Agreement to the RPD’s 
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Designated Account or SECI’s Designated Account, as the case may be, and shall 

notify either Party of such instructions on the same day.  

10.3.3 Late Payment Surcharge 

 

In the event of delay in payment of a Monthly Bill by SECI beyond the Due Date, a 

Late Payment Surcharge shall be payable by SECI to the RPD on the outstanding 

payment, at the base rate of Late Payment Surcharge applicable for the period for 

the first month of default. “Base rate of Late Payment Surcharge" means the 

marginal cost of funds based lending rate for one year of the State Bank of India, as 

applicable on the 1st April of the financial year in which the period lies, plus five 

percent (500 bps) and in the absence of marginal cost of funds based lending rate, 

any other arrangement that substitutes it, which the Central Government may, by 

notification, in the Official Gazette, specify. 

The Late Payment Surcharge shall be claimed by the RPD through the 

Supplementary Bill. Late Payment Surcharge shall be payable on the outstanding 

payment at the base rate of Late Payment Surcharge applicable for the period for the 

first month of default. The rate of Late Payment Surcharge for the successive months 

of default shall increase by 0.5 percent (50 bps) for every month of delay provided 

that the Late Payment Surcharge shall not be more than 3 percent higher than the 

base rate at any time. 

If the period of default lies in two or more financial years, the base rate of Late 

Payment Surcharge shall be calculated separately for the periods falling in different 

years. 

The above payment will be made by SECI subject to such late payment surcharge 

being duly received by SECI under the PSA from the Buying Entity(ies).  

10.3.4 Subject to the Article 9 of this Agreement, in the event of early Commissioning of 

the Project and subject to acceptance by SECI, the payment for the power fed to the 

grid may be accounted from the date of UCOD, and RPD would be allowed to raise 

Bills against such power as per Article 10.2.1. However, payment against the 1st 

such bill raised by the RPD, will be made subject to acceptance of the bill by the 

Discom. 
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10.3.5 Rebate 

 

For payment of any Bill on or before Due Date, the following Rebate shall be paid 

by the RPD to SECI in the following manner.  

a) A Rebate of 1.5% shall be payable to the SECI for the payments made within 

a period of 10 (ten) days of the presentation of hard copy of Bill.   

b) Any payments made after ten (10) days up to and including the 30th Day after 

the date of presentation of Bill through hard copy, shall be allowed a rebate of 

1 %.   

c) For the above purpose, the date of presentation of Bill shall be the next 

Business Day of delivery of the physical copy of the Bill at SECI.  

d) No Rebate shall be payable on the Bills raised on account of Change in Law 

(except in case of annuity tariff model being implemented, where rebate will 

be applicable) relating to taxes, duties, cess etc. and on Supplementary Bill.  

 

For the above purpose date of presentation of bill shall be the same day of delivery 

in hard copy. However, for consideration of rebate, next business day shall be 

considered.    

 

10.4  Payment Security Mechanism 

 

Letter of Credit (LC):  

 

10.4.1 SECI shall provide to the RPD, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by the 

RPD in accordance with this Article.  

 

10.4.2 Before the start of supply, SECI shall, through a scheduled bank, open a Letter of 

Credit in favour of the RPD, to be made operative from a date prior to the Due Date 

of its first Monthly Bill under this Agreement. The Letter of Credit shall have a term 

of twelve (12) Months and shall be renewed annually, for an amount equal to: 

i) for the first Contract Year, equal to 110% of the estimated average monthly billing 

ii)  for each subsequent Contract Year, equal to 110% of the average of the monthly 

billing of the previous Contract Year.  
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10.4.3 Provided that the RPD shall not draw upon such Letter of Credit prior to the Due 

Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make 

more than one drawl in a Month.  

 

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified in Article 10.4.2 due to any reason whatsoever, SECI shall restore 

such shortfall before next drawl.  

 

10.4.5 SECI shall cause the scheduled bank issuing the Letter of Credit to intimate the RPD, 

in writing regarding establishing of such irrevocable Letter of Credit.  

 

10.4.6 SECI shall ensure that the Letter of Credit shall be renewed not later than its current 

expiry date.  

 

10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

SECI.  

 

10.4.8 If SECI fails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof 

within and including date as on the Due Date, then, subject to Article 10.4.6 & 

10.5.2, the RPD may draw upon the Letter of Credit, and accordingly the bank shall 

pay an amount equal to such Monthly Bill or Supplementary Bill or part thereof, in 

accordance with Article 10.4.3 above, by presenting to the scheduled bank issuing 

the Letter of Credit, the following documents: 

i) a copy of the Monthly Bill or Supplementary Bill (only for energy related 

bills) which has remained unpaid to RPD and;  

ii) a certificate from the RPD to the effect that the bill at item (i) above, or 

specified part thereof, is in accordance with the Agreement and has remained 

unpaid beyond the Due Date;  

 10.5     Disputed Bill  

 

10.5.1 If the SECI does not dispute a Monthly Bill or a Supplementary Bill raised by the 

RPD within thirty (30) days of receiving such Bill shall be taken as conclusive.  

 

10.5.2 If the SECI disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, it shall pay 50% of the invoice amount and it shall within 

fifteen (15) days of receiving such Bill, issue a notice (the "Bill Dispute Notice") to 

the invoicing Party setting out:  
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i) the details of the disputed amount;  
 

ii) its estimate of what the correct amount should be; and  

iii) all written material in support of its claim.  

 

10.5.3 If the RPD agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 10.5.2, the RPD shall revise such Bill and present along with the next 

Monthly Bill. In such a case excess amount shall be refunded along with interest at 

the same rate as Late Payment Surcharge, which shall be applied from the date on 

which such excess payment was made by the disputing Party to the invoicing Party 

and up to and including the date on which such payment has been received as refund.  

 

10.5.4 If the RPD does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill 

Dispute Notice, furnish a notice (Bill Disagreement Notice) to the SECI providing:  
 

i) reasons for its disagreement;  

ii) its estimate of what the correct amount should be; and   

iii) all written material in support of its counter-claim.  

10.5.5 Upon receipt of the Bill Disagreement Notice by the SECI under Article 10.5.4, 

authorized representative(s) or a director of the board of directors/ member of board 

of the SECI and RPD shall meet and make best endeavors to amicably resolve such 

dispute within fifteen (15) days of receipt of the Bill Disagreement Notice.  

 

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt 

of Bill Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred 

to Dispute resolution in accordance with Article 16.  

10.5.7 For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

SECI shall, without prejudice to its right to Dispute, be under an obligation to make 

payment of 50% of the invoice amount in the Monthly Bill.   

 

10.6 Quarterly and Annual Reconciliation 

 

10.6.1 RPD and SECI acknowledge  that  all  payments  made  against  Monthly  Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of 

the end of the quarter at the beginning of the following quarter of each Contract 

Year and annual reconciliation at the end of each  Contract Year within 30 days to 
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take into account the Energy Accounts, Tariff adjustment payments, Tariff Rebate, 

Late Payment Surcharge, or any other reasonable circumstance provided under this 

Agreement.   

  

10.6.2 RPD and SECI, therefore, agree that as soon as all such data in respect of any quarter 

of a Contract Year or a full Contract Year as the case may be has been finally 

verified and adjusted, the RPD and SECI shall jointly sign such reconciliation 

statement. Within fifteen (15) days of signing of a reconciliation statement, the RPD 

shall make appropriate adjustments in the next Monthly Bill. Late Payment 

Surcharge/ interest shall be payable in such a case from the date on which such 

payment had been made to the invoicing Party or the date on which any payment 

was originally due, as may be applicable. Any Dispute with regard to the above 

reconciliation shall be dealt with in accordance with the provisions of Article 16.  

 

10.7  Payment of Supplementary Bill 

 

10.7.1 RPD may raise a ("Supplementary Bill") for payment on account of:  

 

i) Adjustments required by the Energy Accounts (if applicable); or  

ii) Change in Law as provided in Article 12, or  

iii) Payment under Article 4.10,  

And such Supplementary Bill shall be paid by the other Party.  

10.7.2 SECI shall remit all amounts due under a Supplementary Bill raised by the RPD to 

the RPD ’s Designated Account by the Due Date, except open access charges, 

RLDC or scheduling charges and transmission charges (if applicable). For 

Supplementary Bill on account of adjustment required by energy account and 

payments under Article 4.10, Rebate as applicable to Monthly Bills pursuant to 

Article 10.3.5 shall equally apply. Except for payment under Article 10.7.1 (i), 

Payment will be made after realization of the same from the Buying Utility under 

the Power Sale Agreement. No Late Payment Surcharge will be applicable other 

than that on the monthly energy payment and associated debit and credit note.  
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ARTICLE 11: FORCE MAJEURE  

 

11.1 Definition of Force Majeure 

 

A ‘Force Majeure’ (FM) would mean one or more of the following acts, events or 

circumstances or a combination of acts, events or circumstances or the 

consequence(s) thereof taking place within the Indian territory, that wholly or partly 

prevents or unavoidably delays the performance by the Party (the Affected Party) of 

its obligations under the relevant Power Purchase Agreement, but only if and to the 

extent that such events or circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with Prudent Utility Practices. 

 An Affected Party means SECI or the RPD or the Thermal Generator whose 

performance has been affected by an event of Force Majeure. For avoidance of any 

doubt, it is clarified that in regard to the Thermal Component, Force Majeure shall 

only be considered as per this Article.  

 

11.2 Force Majeure Events: 

 

a) Act of God, including, but not limited to lightning, drought, fire and explosion (to the 

extent originating from a source external to the site), earthquake, volcanic eruption, 

landslide, flood, cyclone, typhoon or tornado if and only if it is declared / notified by 

the competent state / central authority / agency (as applicable); 

b) any act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or military 

action if and only if it is declared / notified by the competent state / central authority 

/ agency (as applicable); or  

c) radioactive contamination or ionising radiation originating from a source in India or 

resulting from another Force Majeure Event mentioned above excluding 

circumstances where the source or cause of contamination or radiation is brought or 

has been brought into or near the Power Project by the Affected Party or those 

employed or engaged by the Affected Party.  

d) An event of Force Majeure identified under SECI-Buying Entity(ies) PSA, thereby 

affecting delivery of power from RPD to Buying Entity(ies).  
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11.3 Force Majeure Exclusions 

 

11.3.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure: 

a. Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Power Project;  

b.  Delay in the performance of any contractor, sub-contractor or their agents;  

c. Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment;  

d. Strikes at the facilities of the Affected Party;  

e. Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and  

f. Non-performance caused by, or connected with, the Affected Party’s:  

  i.  Negligent or intentional acts, errors or omissions;  

ii.  Failure to comply with an Indian Law/ Applicable Law; or  

iii.  Breach of, or default under this Agreement.  

g. Any pre-existing dispute on project land/substation and/or right-of-way or other 

project related issues 

 

11.3.2 Notwithstanding anything else contained in this Agreement, the non-availability of any 

other source component power from the Project of the any other source(s) to 

complement the RE Power for RTC supply shall, under no circumstances, except for 

Force Majeure events affecting such source of power and events under Article 6.2.9, 

be considered as a Force Majeure Event, excusing the obligation of the RPD. In such 

case also, the RPD is free to such affected power from an alternative generation source, 

to meet its obligations under this Agreement. Such power shall be supplied to the SECI 

at the same Tariff as per the terms of this Agreement, without creating any additional 

liability upon SECI/Buying Entity. In case the transmission and other incidental 

charges, including but not limited to application fees for open access, RLDC/SLDC 

charges, etc., applicable from the alternative source of such affected power are higher 

than the applicable Transmission Charges, the RPD would be liable to bear such 

additional charges. Further, the RPD shall provide documentary evidence for 

establishing the source of supply for such tie up.   
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11.4 Notification of Force Majeure Event 

 

11.4.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than fifteen (15) days after the date 

on which such Party knew or should reasonably have known of the commencement 

of the event of Force Majeure. If an event of Force Majeure results in a breakdown 

of communications rendering it unreasonable to give notice within the applicable 

time limit specified herein, then the Party claiming Force Majeure shall give such 

notice as soon as reasonably practicable after reinstatement of communications, but 

not later than one (1) day after such reinstatement. The Party who receives the Force 

Majeure Notification, shall take a decision on the claim of occurrence of Force 

Majeure Event, within 15 days of the receipt of the intimation supported with 

documentary evidence. It is to be noted that there shall have to be separate Force 

Majeure notice to be given by the Affected Party for RE and power from other 

sources components. Consequence of Force Majeure notice of one part shall not 

have any consequence on the other part unless specified specifically by the Affected 

Party. 

11.4.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of 

the event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular (and not 

less than weekly) reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure 

Event. 

11.4.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations under the PPA, as 

soon as practicable after becoming aware of each of these cessations. 

 

11.5 Performance Excused 

 

11.5.1  Subject to Article 11.3.2 & 11.4, the Affected Party, to the extent rendered unable 

to perform its obligations or part of the obligation thereof under the PPA as a 

consequence of the Force Majeure Event, shall be excused from performance of 

the obligations, provided that the period shall not exceed 180 (one hundred and 

eighty) Days from the date of issuance of the FM Notice. The Parties may mutually 
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agree to extend the period for which performance is excused due to a Force 

Majeure Event. 

11.5.2 For the time period, as mutually agreed by the Parties, during which the 

performance shall be excused, the RPD shall be entitled for a day to day extension 

of the period provided for Financial Closure or Scheduled Commercial Operation 

Period or the PPA period, as the case may be. 

          Provided always that a Party shall be excused from performance only to the extent 

reasonably warranted by the Force Majeure Event. 

          Provided further that, nothing shall absolve the Affected Party from any payment 

obligations accrued prior to the occurrence of the underlying Force Majeure Event. 

 

11.6 No Liability for Other Losses 

 Save as otherwise provided in this Agreement, no Party shall be liable in any manner, 

whatsoever, to the other Parties in respect of any loss relating to or arising out of the 

occurrence or existence of any Force Majeure Event. 

 

11.7 Resumption of Performance 

 During the period that a Force Majeure Event is subsisting, the Affected Party 

shall, in consultation with the other Parties, make all reasonable efforts to limit or 

mitigate the effects of such Force Majeure Event on the performance of its 

obligations under the PPA. The Affected Party shall also make efforts to resume 

performance of its obligations under this Agreement as soon as possible and upon 

resumption, shall notify other Parties of the same in writing. The other Parties 

shall afford all reasonable assistance to the Affected Party in this regard. 

 

11.8 Duty to Perform and Duty to Mitigate 

 

To the extent not prevented by a Force Majeure Event pursuant to Article 11.2, 

the Affected Party shall continue to perform its obligations pursuant to this 

Agreement, in line with provisions of Article 11.5. The Affected Party shall use 

its reasonable efforts to mitigate the effect of any Force Majeure Event as soon 

as practicable. 

11.9 Available Relief for a Force Majeure Event 

Subject to this Article 11: 
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a) no Party shall be in breach of its obligations pursuant to this Agreement 

except to the extent that the performance of its obligations was prevented, 

hindered or delayed due to a Force Majeure Event; 

b) every Party shall be entitled to claim relief in relation to a Force Majeure 

Event in regard to its obligations, including but not limited to those specified 

under Article 4.5; 

c) For avoidance of doubt, neither Party’s obligation to make payments of 

money due and payable prior to occurrence of Force Majeure events under 

this Agreement shall be suspended or excused due to the occurrence of a 

Force Majeure Event in respect of such Party. 

d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to 

perform its obligations due to such Force Majeure Event. 

11.10 Available Relief & Termination Due to Force Majeure Event  

a) If, prior to the completion of the 180 (one hundred and eighty) Day period (or any 

extended period) for a Force Majeure Event commencing from the date of 

issuance of the Force Majeure Notice, the Parties are of the reasonable view that 

a Force Majeure Event is likely to continue beyond such 180 (one hundred and 

eighty) Day period or any extended period agreed in pursuance of Article 11.5 

(Performance Excused); or that it is uneconomic or impractical to restore the 

affected Unit, then the Parties may mutually decide to terminate the PPA, and the 

termination shall take effect from the date on which such decision is taken. 

b) Without prejudice to the provisions of Article 11.10.(a) above, the Affected Party 

shall, after the expiry of the period of 180 (one hundred and eighty) Days or any 

other mutually extended period, be entitled to forthwith terminate the PPA in its 

sole discretion by issuing a notice to that effect. 

c) On termination of the PPA pursuant to Article 11.10.(b): 

i. no Termination Compensation shall be payable to the RPD. 

ii. the RPD shall be eligible for undisputed payments under outstanding Monthly 

Bill(s), before the occurrence of Force Majeure Event 
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ARTICLE 12: CHANGE IN LAW  

12.1  Definitions 

 

In these rules, unless the context otherwise requires, 

12.1.1 In this Article 12, the term “Change in Law” shall refer to the occurrence of any of the 

following events, after the date of e-Reverse Auction (e-RA), which have a direct 

effect on the Project, leading to corresponding changes in the cost requiring change 

in tariff, and includes-  

i. change in interpretation of any law by a competent court; or  

ii. the enactment of any new law; or 

iii. a change in any domestic tax, including duty, levy, cess, charge or surcharge 

by the Central Government, State Government or Union Territory 

administration leading to corresponding changes in the cost; or  

iv. a change in any condition of an approval or license obtained or to be obtained 

for purchase, supply or transmission of electricity, unless specifically 

excluded in the agreement for the purchase, supply or transmission of 

electricity, which results in any change in the cost.  

However, Change in Law/Regulation shall not include- 

i.  Any change in taxes on corporate income or any change in any withholding 

tax on income or dividends; or 

ii. change in respect of deviation settlement charges or frequency intervals by 

an Appropriate Commission.  

 

The term “law” in this provision includes any Act, Ordinance, order, bye-law, rule, 

regulation, notification, for the time being in force, in the territory of India. 

12.1.2 In the event of occurrence of any of events as provided under Article 12.1.1 which 

results in any adverse financial loss/ gain to the RPD/Procurer then, in order to 

ensure that the RPD/Procurer is placed in the same financial position as it would 

have been had it not been for the occurrence of the Change in Law, the RPD/ 

Procurer shall be entitled to compensation by the other party, as the case may be. 

Compensation payment on account of such ‘Change in 

Law’ shall be determined and shall be effective from such date as may be decided 

by the Appropriate Commission. 
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12.2  Relief for Change in Law 

12.2.1 In case of Change in Law taking place prior to commissioning of the Project, the 

compensation will be passed through on in the form of increase/decrease in the 

tariff, linked with increase/decrease in the Project cost, which will be automatically 

paid through the monthly energy billing. The pass through in this case shall be as 

per the formula / provisions as stipulated in Schedule-A and shall be effective from 

date of commissioning of the Project. RPD shall be required to provide a 

statutory auditor certificate supported by Board Resolution in regard to implications 

(loss/ gain) arising out of Article 12.  

12.2.2.  

12.2.2 For the purposes of 12.2.1 above, the affected party, which intends to adjust and 

recover the costs due to change in law, shall give a 21 days’ prior notice to the other 

party about the proposed impact in the tariff or charges, positive or negative, to be 

recovered from such other party. 

The affected party shall furnish to the other party, the computation of impact in tariff or 

charges to be adjusted and recovered, within thirty days of the occurrence of the 

change in law or on the expiry of 21days from the date of the notice above, 

whichever is later, and the recovery of the proposed impact in tariff or charges shall 

start from the next billing cycle of the tariff.  

12.2.3 Within 30 days of coming into effect of such relief of Change in Law, the RPD 

shall approach the Appropriate Commission for Truing up of the calculations on 

account of the above Change in Law events, failing which further payment will be 

discontinued and SECI shall make such deductions in the monthly tariff payments 

on immediate basis. In the event of any decision by the Appropriate Commission 

which modifies or cancels any changes in the tariff, recovery/additional payment of 

the amount already paid until then, will be done immediately. The Appropriate 

Commission shall verify the calculation and adjust the amount of the impact in the 

monthly tariff or charges within sixty days from the date of receipt of the relevant 

documents as required above. 

12.2.4 Further, in case of Change in Law during the operational period of the Project, and 

where such change is not applicable as an automatic modification in the tariff, 

suitable compensation will be provided as decided by the Appropriate Commission.  

12.2.5 In case Change in Law results in delay in commissioning of the Project, where cause 

and effect between these two can be clearly established, the SECI under intimation 

to the Buying Entities may provide suitable time-extension in Financial Closure, 
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Scheduled Commissioning Date or Scheduled Date of Commencement of Supply of 

Power, as the case may be. 

12.2.6 If the event of any decrease in the project cost by the RPD or any income to the RPD 

on account of any of the events as indicated above, RPD, as per methodology/ 

formula specified in Schedule-A, shall pass on the benefit of such to SECI which 

shall be further passed on to the Buying Entity. In the event of the RPD failing to 

comply with the aforementioned requirement, SECI shall make such deductions in 

the monthly tariff payments on immediate basis.  

12.2.7 After the adjustment of the amount of the impact in the tariff, the RPD, shall adjust 

the monthly tariff or charges annually based on actual amount recovered/ paid, to 

ensure that the payment to the affected party is not more than the yearly annuity 

amount. 

12.2.8 The recovery of the impacted amount, in case of the fixed amount shall be, 

a. within a period of one-hundred eighty months; or 

b. in case of recurring impact, until the impact persists. 

  

12.3 Notification of Change in Law 

12.3.1 In case any increase or decrease in the Project Cost occurs due to Change in Law 

affecting the Tariff payable under this Agreement, in accordance with Article 12, 

the RPD shall serve notice to SECI and Buying Entity(ies) of such Change in Law 

for giving a three weeks prior notice about the proposed impact in tariff, positive 

or negative, to be recovered. RPD, within thirty days of the occurrence of the 

change in law or on the expiry of three weeks from the date of the aforementioned 

notice referred whichever is later, shall furnish SECI and Buying Entity(ies), the 

computation of impact in tariff or charges to be adjusted and recovered. Such 

recovery and adjustment of the proposed impact in tariff or charges shall start from 

the next billing cycle of the tariff.  

12.3.2. Any notice service pursuant to this Article 12, shall provide, amongst other things, 

precise details of the Change in Law and its effect on the Project Cost and 

computation of change in Tariff which shall be supported by documentary 

evidences including Statutory Auditor Certificate to this effect so as to establish 

one to one correlation and its impact on the Project Cost. 

12.3.3 “Project Cost” wherever applicable under this Article, shall mean the cost incurred 

by the RPD towards supply and services only for the Project concerned, upto the 

Actual Commissioning Date of the last part capacity or Scheduled Commissioning 
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Date or extended Scheduled Commissioning Date, whichever is earlier. For example, 

in case the Actual Commissioning Date of the last part capacity is 15.04.2022, 

Scheduled Commissioning Date is 15.03.2022 and extended Scheduled 

Commissioning Date is 01.04.2022, the Project Cost shall be determined as the cost 

incurred by the RPD upto 01.04.2022.   

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 

 

13.1  RPD Event of Default 

 

13.1.1 The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by SECI or Buying 

Entity(ies) of its obligations under this Agreement, shall constitute an RPD Event 

of Default:  
 

(i) the failure to commence supply of RTC power to SECI upto the Contracted Capacity 

by the end of the period specified in Article 4, or failure to continue supply of 

Contracted Capacity to SECI after Commercial Operation Date, or   

if 

a) the RPD assigns, mortgages or charges or purports to assign, mortgage or charge 

any of its assets or rights related to the RE/RTC Power Project as applicable in 

contravention of the provisions of this Agreement; or  
 

b) the RPD transfers or novates any of its rights and/or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement; except 

where such transfer  
 

• is in pursuance of a Law; and does not affect the ability of the transferee to 

perform, and such transferee has the financial capability to perform, its 

obligations under this Agreement or  
 

• is to a transferee who assumes such obligations under this Agreement and the 

Agreement remains effective with respect to the transferee;  

 

(ii) if (a) the RPD becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days, or (b) any winding up or bankruptcy or insolvency 

order is passed against the RPD , or (c) the RPD goes into liquidation or dissolution 

or has a receiver or any similar officer appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, pursuant to Law, 

provided that a dissolution or liquidation of the RPD will not be a RPD Event of 

Default if such dissolution or liquidation is for the purpose of a merger, 
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consolidation or reorganization and where the resulting company retains 

creditworthiness similar to the RPD and expressly assumes all obligations of the 

RPD under this Agreement and is in a position to perform them; or  

 

(iii) the RPD repudiates this Agreement and does not rectify such breach within a period 

of thirty (30) days from a notice from SECI in this regard; or  

 

(iv) except where due to any SECI’s failure to comply with its material obligations, the 

RPD is in breach of any of its material obligations pursuant to this Agreement, and 

such material breach is not rectified by the RPD within thirty (30) days of receipt of 

first notice in this regard given by SECI.  

(v) change in shareholding of the RPD before the specified time frame as mentioned in 

Article 4.1.1 of this Agreement, without prior consent of SECI; or ceding of control 

by the promoters of by M/s ……………….. [insert name of the bidding company 

which was issued LoA by SECI under the RfS] within 2 years of COD, without prior 

consent of SECI. 

(vi) occurrence of any other event which is specified in this Agreement to be a material 

breach/ default of the RPD. 

(vii) except where due to any SECI’s failure to comply with its material obligations, the 

RPD is in breach of any of its material obligations pursuant to this Agreement, and 

such material breach is not rectified by the RPD within thirty (30) days of receipt of 

first notice in this regard given by SECI.  

(viii) Revoking of connectivity of the RPD on account of non-compliance by the RPD. 

 

13.2  SECI Event of Default 

 

13.2.1 The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by the RPD of its 

obligations under this Agreement, shall constitute the Event of Default on the part 

of defaulting SECI:  

(i) SECI fails to pay (with respect to a Monthly Bill or a Supplementary Bill), 

subject to Article 10.5, for a period of ninety (90) days after the Due Date 

and the RPD is unable to recover the amount outstanding to the RPD through 

the Letter of Credit,  

(ii) SECI repudiates this Agreement and does not rectify such breach even within 

a period of sixty (60) days from a notice from the RPD in this regard; or  
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(iii) except where due to any RPD’s failure to comply with its obligations, SECI 

is in material breach of any of its obligations pursuant to this Agreement, 

and such material breach is not rectified by SECI within sixty (60) days of 

receipt of notice in this regard from the RPD to SECI; or 

(iv) if  

• SECI becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of sixty (60) days, or  

• any winding up or bankruptcy or insolvency order is passed against 

SECI, or  

• SECI goes into liquidation or dissolution or a receiver or any similar 

officer is appointed over all or substantially all of its assets or official 

liquidator is appointed to manage its affairs, pursuant to Law, provided 

that it shall not constitute a SECI Event of Default, where such 

dissolution or liquidation of Buyer or SECI is for the purpose of a 

merger, consolidation or reorganization and where the resulting entity 

has the financial standing to perform its obligations under this 

Agreement and has creditworthiness similar to SECI and expressly 

assumes all obligations of SECI and is in a position to perform them; 

or;  

(v) If Buying Entity(ies) are subject to any of the above defaults and SECI does 

not designate another or other Buying Entity(ies) for purchase of power.  

(vi) Occurrence of any other event which is specified in this Agreement to be a 

material breach or default of SECI.  

 

13.3  Procedure for cases of RPD Event of Default 

 

13.3.1  Upon the occurrence and continuation of any RPD Event of Default under Article 

13.1, SECI shall have the right to deliver to the RPD, with a copy to the 

representative of the lenders to the RPD with whom the RPD has executed the 

Financing Agreements, a notice stating its intention to terminate this Agreement 

(SECI Preliminary Default Notice), which shall specify in reasonable detail, the 

circumstances giving rise to the issue of such notice.  
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13.3.2 Following the issue of a SECI Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as RPD and SECI may agree, shall apply 

and it shall be the responsibility of RPD and SECI to discuss as to what steps shall 

be taken with a view to mitigate the consequences of the relevant Event of Default 

having regard to all the circumstances.  

 

13.3.3 During the Consultation Period, RPD and SECI shall continue to perform their 

respective obligations under this Agreement.  

 

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period 

unless RPD or SECI shall have otherwise agreed to the contrary or the RPD Event 

of Default giving rise to the Consultation Period shall have ceased to exist or shall 

have been   remedied, SECI   may terminate this Agreement under intimation the 

Buying Entities by giving a written Termination Notice of sixty (60) days to the 

RPD.  

 

13.3.5 Subject to the terms of this Agreement, upon occurrence of an RPD Event of Default 

under this Agreement, the RPD shall be liable to pay to SECI, liquidated damages, 

as provided in Article 4.6 of the PPA for failure to commission within stipulated 

time and Article 4.4.1 for failure to supply power in terms of the PPA. For other 

cases, the RPD shall be liable pay to Buying Entity(ies), damages, equivalent to 6 

(six) months, or balance PPA period whichever is less, of charges calculated at 

Applicable Tariff for its Contracted Capacity. SECI shall have the right to recover 

the said damages by way of forfeiture of bank guarantee/POI, if any, without 

prejudice to resorting to any other legal course or remedy. In addition to the levy of 

damages as aforesaid, the lenders in concurrence with the Buying Entity and SECI, 

may exercise their rights, if any, under Financing Agreements, to seek substitution 

of the RPD by a selectee for the residual period of the Agreement, for the purpose 

of securing the payments of the total debt amount from the RPD and performing the 

obligations of the RPD. However, in the event the lenders are unable to substitute 

the defaulting RPD within the stipulated period, SECI may terminate the PPA and 

Buying Entity may acquire the RE Project assets for an amount equivalent to 90% 

of the Debt Due (on the concerned RE Project), failing which, the lenders may 

exercise their mortgage rights and liquidate the Project assets. Provided that any 

substitution under this Agreement can only be made with the prior consent of SECI 
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including the condition that the selectee meets the eligibility requirements of 

Request for Selection (RfS) issued by SECI and accepts the terms and conditions of 

this Agreement. 

 

13.3.6 The lenders in concurrence with the Buying Utility and SECI, may seek to exercise 

right of substitution under Article 13.3.5 by an amendment or novation of the PPA 

in favour of the selectee. The RPD shall cooperate with SECI/ Lenders to carry out 

such substitution and shall have the duty and obligation to continue to operate the 

Power Project in accordance with this PPA till such time as the substitution is 

finalized. In the event of Change in Shareholding/Substitution of Promoters 

triggered by the Financial Institutions leading to signing of fresh PPA with a new 

entity, an amount of Rs. 10 Lakh per Project+ 18% GST per transaction as 

facilitation fee (non-refundable) shall be deposited by the RPD to SECI. 

 

13.3.7 In the event the lenders are unable to substitute the defaulting RPD within the 

stipulated period, SECI may terminate the PPA and the Buying Utility may acquire 

the RE Project assets for an amount equivalent to 90% of the debt due (for the RE 

Project(s)), failing which, the lenders may exercise their mortgage rights and 

liquidate the Project assets.  
 

13.4  Procedure for cases of SECI Event of Default 

13.4.1 Upon the occurrence and continuation of any SECI Event of Default specified in 

Article 13.2, the RPD shall have the right to deliver to SECI, a RPD Preliminary 

Default Notice, which notice shall specify in reasonable detail the circumstances 

giving rise to its issue.  

 

13.4.2 Following the issue of a RPD Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as the RPD and SECI may agree, shall 

apply and it shall be the responsibility of the RPD and SECI to discuss as to what 

steps shall be taken with a view to mitigate the consequences of the relevant Event 

of Default having regard to all the circumstances.  

 

13.4.3 During the Consultation Period, the RPD and SECI shall continue to perform their 

respective obligations under this Agreement.  
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13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation 

Period and unless the RPD and SECI shall have otherwise agreed to the contrary or 

SECI Event of Default giving rise to the Consultation Period shall have ceased to 

exist or shall have been remedied, SECI under intimation to the Buying Entity and 

the RPD shall, subject to the prior consent of the RPD, novate its part of the PPA to 

any third party, including its Affiliates within the stipulated period. In the event the 

aforesaid novation is not acceptable to the RPD , or if no offer of novation is made 

by SECI within the stipulated period, then the RPD may terminate the PPA and at 

its discretion require Buying Entity to either (i) takeover the RE Project assets by 

making a payment of the termination compensation equivalent to the amount of the 

Debt Due (on the concerned RE Project) and 110% (one hundred and ten per cent) 

of the Adjusted Equity (on the concerned RE Project) less Insurance Cover, if any, 

or, (ii) pay to the RPD , damages, equivalent to 6 (six) months, or balance PPA 

period whichever is less, of charges for its contracted capacity, with the RE Project 

assets being retained by the RPD .  

Provided further that at the end of three (3) months period from the period 

mentioned in this Article 13.4.4, this Agreement may be terminated by the RPD.  

In the event of termination of PPA, any damages or charges payable to the STU/ 

CTU, for the connectivity of the plant, shall be borne by the Buying Entity.   
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ARTICLE 14: LIABILITY AND INDEMNIFICATION 

 

14.1  Indemnity 

 

14.1.1 The RPD shall indemnify, defend and hold SECI harmless against:  

a) All actions or inactions on part of the any other source generator(s) in regard to 

the performance of their obligations provided under this Agreement or having 

consequential effect on SECI by reason of non-performance or breach on part of 

the Thermal Generator under the bilateral independent agreements entered into 

between RPD of the one part and the concerned Thermal Generator of the other 

part; 

b) any and all third party claims against SECI for any loss of or damage to property 

of such third party, or death or injury to such third party, arising out of a breach 

by the RPD of any of its obligations under this Agreement; and  

c) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by SECI from third party 

claims arising by reason of a breach by the RPD of any of its obligations under 

this Agreement, (provided that this Article 14 shall not apply to such breaches 

by the RPD, for which specific remedies have been provided for under this 

Agreement).  

 

14.1.2 SECI shall cause the Buying Entity(ies) to indemnify, defend and hold the RPD 

harmless against:  

a) any and all third party claims against the RPD, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of 

a breach by Buying Entity(ies) of any of their obligations under this Agreement; 

and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by 

the RPD from third party claims arising by reason of a breach by Buying 

Entity(ies) of any of its obligations. SECI shall incorporate appropriate 

covenants in the PSA for the above obligations of Buying Entity(ies). In so far 

as indemnity to RPD is concerned, Buying Entity(ies) shall be the indemnifying 

party and not SECI. 

Provided that notwithstanding anything contained in sub-clause a) and b) above, 

SECI’s obligation of indemnification under this Article shall be restricted only 
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to the RPD and SECI will not in any manner be responsible to indemnify the any 

other source Generator(s). The rights and claims of the such Generators shall be 

restricted to RPD in terms of the independent bilateral agreements between RPD 

and the Thermal Generators. 

14.2  Procedure for claiming Indemnity 

 

14.2.1 Third party claims 

 

a. Where the Indemnified Party is entitled to indemnification from the Indemnifying 

Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly 

notify the Indemnifying Party of such claim referred to in Article 14.1.1(a) or 

14.1.2(a) in respect of which it is entitled to be indemnified.  

Such notice shall be given as soon as reasonably practicable after the Indemnified 

Party becomes aware of such claim. The Indemnifying Party shall be liable to settle 

the indemnification claim within thirty (30) days of receipt of the above notice. 

Provided however that, if:  

 

i) SECI or RPD choose to refer the dispute in accordance with Article 16.3.2; 

and  

ii) the claim amount is not required to be paid/ deposited to such third party 

pending the resolution of the Dispute,  

 

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following the 

resolution of the Dispute, if such Dispute is not settled in favour of the Indemnified 

Party.  

 

b. The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be Indemnified under Article 14.1.1(a) or 

14.1.2(a) and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified party. However, such 

Indemnified Party shall not settle or compromise such claim without first getting the 

consent of the Indemnifying Party, which consent shall not be unreasonably 

withheld or delayed.  

 

An Indemnifying Party may, at its own expense, assume control of the defence of 

any proceedings brought against the Indemnified Party if it acknowledges its 
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obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party.  

 

14.3  Indemnifiable Losses 

 

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the 

Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party 

shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually 

incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed 

by the Indemnifying Party within thirty (30) days of receipt of the notice seeking 

Indemnifiable Losses by the Indemnified Party. In case of nonpayment of such 

losses after a valid notice under this Article 14.3, such event shall constitute a 

payment default under Article 13.  

14.4  Limitation on Liability 

14.4.1 Except as expressly provided in this Agreement, neither the RPD nor SECI nor 

Buying Entity(ies) nor its/ their respective officers, directors, agents, employees or 

affiliates (or their officers, directors, agents or employees), shall be liable or 

responsible to the other Party or its affiliates, officers, directors, agents, employees, 

successors or permitted assigns or their respective insurers for incidental, indirect or 

consequential damages, connected with or resulting from performance or non-

performance of this Agreement, or anything done in connection herewith, including 

claims in the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any increased  expense 

of, reduction in or loss of power generation or equipment used therefore, irrespective 

of whether such claims are based upon breach of warranty, tort (including 

negligence, whether of Buying Entity(ies), the RPD or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise.  

 

14.4.2 SECI shall have no recourse against any officer, director or shareholder of the RPD 

or any Affiliate of the RPD or any of its officers, directors or shareholders for such 

claims excluded under this Article. The RPD shall have no recourse against any 

officer, director or shareholder of Buyer or Buying Entity(ies), or any affiliate of 
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Buyer or any of its officers, directors or shareholders for such claims excluded under 

this Article. 

 

14.5 SECI’s Liability  

14.5.1  Notwithstanding anything to the contrary contained in this Agreement, the Parties 

acknowledge and accept that the SECI is an Intermediary Company to purchase and 

resell the electricity to the Buying Utility(ies) to enable them to fulfill the Renewable 

Purchase Obligations (RPO) and power demand, therefore, the performance of the 

obligations of SECI under this Agreement shall be subject to the ability of SECI to 

enforce the corresponding obligations assumed by the Buying Utility(ies) on re-sale 

under the Power Sale Agreement to be entered into by the Buying Utility(ies) with 

SECI. It is however, specifically agreed that in the event of the Buying Entity(ies) 

defaulting or delaying the payment of the amount becoming due to SECI to enable 

SECI to effectively pay the amount to the RPD, the payment of money becoming due 

from the SECI to the RPD under this Agreement for supply of power to the extent of 

the Contracted Capacity shall be as per: 

 (i) the recourse under the Payment Security Mechanism provided in the PPA and 

PSA, as follows:  

a) Letter of Credit;  

(b) State Government Guarantee/ Tri-Partite Agreement (TPA) signed 

between Reserve Bank of India, Central Government and State Government of 

the Buying Entity, covering security for payment of energy charges, as 

applicable; 

(c) Payment Security Fund provided by the Buying Entity, and 

 

(ii) Payment security fund as referred in Article 10.1.1 of the PPA.  

SECI shall discharge the tariff payment obligation in terms of the provisions of this 

Agreement. 

 

14.5.2 The parties agree that in respect of the obligations other than the tariff payment 

obligation specifically mentioned herein above, in the event the RPD has any claim 

against the SECI in regard to the performance of any obligation of SECI under this 

Agreement or enforcement of any right of the RPD against the SECI under this 

Agreement, the same shall be subject to the ability of the SECI to enforce the 

corresponding obligations assumed by the Buying Utility(ies) under the Power Sale 
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Agreement to be entered into between the SECI and the Buying Utility(ies) on resale 

on mutatis mutandis basis and not otherwise.  

  

14.6 Duty to Mitigate 

 

14.6.1 The Parties shall endeavour to take all reasonable steps so as mitigate any loss or 

damage which has occurred under this Article 14.   
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ARTICLE 15: ASSIGNMENTS AND CHARGES 

 

15.1  Assignments 

 

This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned by any Party, except to the Project Lenders or Lender’s Representative as 

security for their debt under the Financing Agreements, other than by mutual 

consent between RPD and SECI to be evidenced in writing. Such assignment shall 

be agreed to by SECI subject to the compliance of provisions contained in this 

Agreement and more specifically to the provisions of Article 4.1.1 of this 

Agreement. In no case, such assignment shall be permissible prior to the declaration 

of COD.  

Provided that, SECI shall permit assignment of any of RPD’s rights and obligations 

under this Agreement in favour of the lenders to the RPD, if required under the 

Financing Agreements.    

Provided that, such consent shall not be withheld if SECI seeks to transfer to any 

transferee all of its rights and obligations under this Agreement.  

The enforcement of the rights and obligation between the RPD and the Buying 

Utility (ies) provided in this Agreement and in the PSA shall not be treated as an 

assignment but an enforcement of the terms agreed under this Agreement.  

Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between RPD and SECI may be required to execute a new agreement on 

the same terms and conditions as are included in this Agreement. An amount of Rs. 

15 Lakh per Transaction as Facilitation Fee (non-refundable) shall be deposited by 

the RPD to SECI. Provided further that, such consent shall not be withheld by the 

RPD if SECI seeks to transfer to any affiliate all of its rights and obligations under 

this Agreement.  

 

15.2  Permitted Charges 

15.2.1 The RPD shall not create or permit to subsist any encumbrance over all or 

any of its rights and benefits under this Agreement, other than as set forth in Article 

15.1 and the Guidelines.   
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION  

 

16.1  Governing Law 

 

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi.  

 

16.2  Amicable Settlement and Dispute Resolution 

 

16.2.1 Amicable Settlement 

 

i. SECI or the RPD as the case maybe is entitled to raise any claim, dispute or 

difference of whatever nature arising under, out of or in connection with this 

Agreement (“Dispute”) by giving a written notice (Dispute Notice) to the other 

(“Noticee”), which shall contain:  

(a) a description of the Dispute;  

(b) the grounds for such Dispute; and  

(c) all written material in support of its claim.  

 

ii. The Noticee shall, within thirty (30) days of issue of Dispute Notice issued under 

Article 16.2.1(i), furnish:  

(a) counter-claim and defences, if any, regarding the Dispute; and  

(b) all written material in support of its defences and counter-claim.  

iii. Within thirty (30) days of issue of Dispute Notice by the Party issuing the Notice 

pursuant to Article 16  

(i) if the Noticee does not furnish any counter claim or defence under Article 16  

(ii) or thirty (30) days from the date of furnishing counter claims or defence by 

the Noticee, both the Parties to the Dispute shall meet to settle such Dispute 

amicably. If SECI and RPD fail to resolve the Dispute amicably within thirty 

(30) days from the later of the dates mentioned in this Article 16.2.1.  

(iii) the Dispute shall be referred for dispute resolution in accordance with Article 

16.3.  

. 
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16.3  Dispute Resolution 

16.3.1Dispute Resolution by the Appropriate Commission 

i) All Dispute or differences arising in relation to this agreement of any nature 

whatsoever including the construction, interpretation or implementation of the 

provisions of this agreement, shall be referred to adjudication by the Central 

Electricity Regulatory Commission. Appeal against the decisions of the Central 

Electricity Regulatory Commission shall be made only as per the provisions of 

the Electricity Act, 2003, as amended from time to time. 

 

ii) SECI shall be entitled to co-opt the Buying Entity(ies) and/or the lenders (if any) 

as a supporting party in such proceedings before the Appropriate Commission.  

16.3.2 MNRE vide its Order No.283/124/2018-GRID SOLAR dated 18.06.2019 has set up 

a Dispute Resolution Committee (DRC). The RPD may approach DRC for resolving 

disputes as per provisions notified by MNRE in regard to DRC.  

16.4  Parties to Perform Obligations 

 

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this Agreement.   
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ARTICLE 17: MISCELLANEOUS PROVISIONS 

 

17.1  Amendment 

 

17.1.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties.  

 

17.2  Third Party Beneficiaries 

 

17.2.1 Subject to provisions contained in this agreement relating to back to back 

implications of the PPA as well as PSA, this Agreement is solely for the benefit of 

the Parties and their respective successors and permitted assigns and shall not be 

construed as creating any duty, standard of care or any liability to, any person not a 

party to this Agreement.  

 

17.3  Waiver 

 

17.3.1 No  waiver  by  either  Party  of  any  default  or  breach  by  the  other  Party  in  the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party.  

 

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other right 

under this Agreement, which shall remain in full force and effect.  

 

17.4  Confidentiality 

 

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the 

terms and conditions of the transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have  access to such information for the proper performance of their 

activities; or  

c) disclosures required under Law, without the prior written consent of the other 

Party.  
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17.5  Severability 

 

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement.  

 

17.6  Notices 

17.6.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language.  

 

17.6.2  If to the RPD, all notices or other communications which are required must be 

delivered  personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below:  

 Address   :   

 Attention  :   

 Email  :   

 Fax. No.  :   

                     Telephone No.        :  

17.6.3 If to  SECI,  all  notices  or  communications must  be  delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the address(es) 

below:  

 

 (i)  Address  :  

Attention  

 Email  :   

 Fax. No.  :   

                      Telephone No.        :  

                       

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that 

the recipient refused to acknowledge the receipt of the notice despite efforts of the 

postal authorities.  
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17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed.  

17.6.6 Notwithstanding the above, SECI shall not be required to give any Notice to the 

Thermal Generator in regard to any matter and the Notice given by SECI to the RPD 

shall be sufficient. It shall be for the RPD to deal with the Thermal Generator in 

regard to any matter for which SECI has sent the Notice to the RPD. Further, the 

Thermal Generator shall not be entitled to send any Notice to SECI and all matters 

in relation to this Agreement shall be entertained by SECI only as per a Notice 

received from RPD. 

17.7  Language 

 

17.7.1 All agreements, correspondence and communications between the Parties relating to 

this Agreement and all other documentation to be prepared and supplied under the 

Agreement shall be written in English, and the Agreement shall be construed and 

interpreted in accordance with English language.  

 

17.7.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation.  

 

17.8  Restriction of Shareholders / Owners’ Liability 

 

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement. Further, the  financial  liabilities  of  the 

shareholder(s)  of  each  Party  to  this  Agreement,  shall  be  restricted  to  the  

extent provided in the Indian Companies Act, 2013.  

 

17.9  Taxes and Duties 

 

17.9.1 The RPD shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the RPD, contractors or their employees that are required to be 

paid by the RPD as per the Law in relation to the execution of the Agreement and 

for supplying power as per the terms of this Agreement.  
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17.9.2 SECI shall be indemnified and held harmless by the RPD against any claims that 

may be made against SECI in relation to the matters set out in Article 17.9.1.  

 

17.9.3 SECI shall not be liable for any payment of, taxes, duties, levies, cess whatsoever 

for discharging any obligation of the RPD by SECI on behalf of RPD. 

 

17.10   Independent Entity 

 

17.10.1   The RPD shall be an independent entity performing its obligations pursuant to the 

Agreement. 

 

17.10.2 Subject to the provisions of the Agreement, the RPD shall be solely responsible 

for the manner in which its obligations under this Agreement are to be performed. 

All employees and representatives of the RPD or contractors engaged by the RPD 

in connection with the performance of the Agreement shall be under the complete 

control of the RPD and shall not be deemed to be employees, representatives, 

contractors of SECI and nothing contained in the Agreement or in any agreement 

or contract awarded by the RPD shall be construed to create any contractual 

relationship between any such employees, representatives or contractors and 

SECI.  

 

17.11 Compliance with Law 

Despite anything contained in this Agreement but without prejudice to this 

Article, if any provision of this Agreement shall be in deviation or inconsistent 

with or repugnant to the provisions contained in the Electricity Act, 2003, or any 

rules and regulations made there under, such provision of this Agreement shall be 

deemed to be amended to the extent required to bring it into compliance with the 

aforesaid relevant provisions as amended from time to time.  
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17.12.The duly executed Power Sale Agreement between SECI and Buying entity(s) as 

attached to this Agreement shall be read along with this Agreement as a 

composite back to back agreement for Generation and supply of electricity to the 

Buying entity(ies), particularly, to fulfill the Renewable Purchase Obligations 

under the provisions of the Electricity Act, 2003 and the Regulations notified 

thereunder.  

17.13  Breach of Obligations  

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

liquidated damages or the method of calculating the liquidated damages specified 

in this Agreement is a genuine and reasonable pre-estimate of the damages that 

may be suffered by the non-defaulting party in each case specified under this 

Agreement.  
 

17.14  Order of priority in application 

In case of inconsistencies between the agreement(s)executed between the 

Parties, applicable Law including rules and regulations framed  thereunder,  the  

order of priority as between them shall be the order in which  they are placed 

below:  

i. applicable Law, rules and regulations framed thereunder;  

 ii.  the Grid Code; and  

 iii. the terms and conditions of this Agreement; 
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IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through 

their duly authorized representatives as of the date and place set forth above.  

For and on behalf of                                          For and on behalf of  

[SECI]                       [RPD ]  

 

 

 

Name, Designation and Address                       Name, Designation and Address  

Signature with seal  

 

 

Signature with seal  

Witness:  

1.  

 

 

2.  

Witness:  

1.  

 

 

2.  

 

(For and behalf of Thermal Generator) (Applicable only in case 

of Thermal Generator of Domestic Coal] 
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Schedule-A: 

FORMULA FOR DETERMINATION OF IMPACT IN TARIFF OR CHARGES DUE 

TO CHANGE IN LAW: 

Formula to calculate adjustment in the tariff due to the impact of Change in Law, which is 

non-recurring in nature— 

Let financial impact of change in law = P; then the modification in the monthly tariff (MT) 

for compensating the financial impact is given by— 

MT =  
Y

X
 

where X = Contracted Capacity (MW) / (Average Availability during the Month-1); 

and Y =  
(P+Mr)(1+Mr)n

(1+Mr)n−1
; 

where,— 

n = No. of months over which the financial impact has to be paid (subject to a maximum of 

180 months in case of the non-recurring fixed amount but in case of recurring impact it will 

be till the impact persists); and Mr= monthly rate of interest = 
R

12x100
 ; 

where R = annual rate of interest on loan component (in %) as considered by the Central 

Electricity Regulatory Commission in its Order for Tariff determination from Conventional 

or Renewable Energy Sources (whichever is applicable) for the year in which the project is 

commissioned. In absence of relevant Orders of the Central Electricity Regulatory  

Commission for the concerned year, the interest rate shall be average interest rate plus 200 

basis points above the average State Bank of India Marginal Cost of Funds based leading rate, 

of one year tenor, prevalent during the last available six months for such period.  
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SCHEDULE 1: FORMAT OF THE PERFORMANCE BANK GUARANTEE  

(to be submitted separately for each Project)   

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.)   

 

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected RE 

Power Developer' or ‘RPD’) submitting the response to RfS inter alia for selection of the 

Project of the capacity of ……….. MW, at …………[Insert name of the place] under 

……………………[Insert name of the RfS], for supply of power there from on long term 

basis, in response to the RfS dated………… issued by Solar Energy Corporation of India Ltd. 

(hereinafter referred to as SECI) and SECI considering such response to the RfS of 

………[insert the name of the selected RETC Power Developer] (which expression shall 

unless repugnant to the context or meaning thereof include its executers, administrators, 

successors and assignees) and selecting the RE Power  Project of the RE  Power Developer 

and issuing Letter of Award No ------- to (Insert Name of selected RE  Power Developer) as 

per terms of RfS and the same having been accepted by the selected RPD resulting in a Power 

Purchase Agreement (PPA) to be entered into, for purchase of Power [from selected RE  

Power Developer or a Project Company, M/s ------------- {a Special Purpose Vehicle (SPV) 

formed for this purpose}, if applicable ]. As per the terms of the RfS, the _______________ 

[insert name & address of bank] hereby agrees unequivocally, irrevocably and 

unconditionally to pay to SECI at [Insert Name of the Place from the address of the SECI] 

without demure forthwith on demand in writing from SECI or any Officer authorized by it in 

this behalf, any amount up to and not exceeding Rupees------ [Total Value] only, on behalf of 

M/s __________ [Insert name of the selected RE Power  

Developer / Project Company]   

      

This guarantee shall be valid and binding on this Bank up to and including………..  and shall 

not be terminable by notice or any change in the constitution of the Bank or the term of 

contract or by any other reasons whatsoever and our liability hereunder shall not be impaired 

or discharged by any extension of time or variations or alternations made, given, or agreed 

with or without our knowledge or consent, by or between parties to the respective agreement.   

Our liability under this Guarantee is restricted to Rs. ___________________ only.   

Our Guarantee shall remain in force until…………….. SECI shall be entitled to invoke this 

Guarantee till ……….   

 

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke 

this BANK GUARANTEE in part or in full, as it may deem fit.   

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by SECI, made in any format, raised at the above mentioned address of 

the Guarantor Bank, in order to make the said payment to SECI.   
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The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by -------------[Insert name of the selected RE 

Power Developer / Project Company as applicable] and/or any other person. The Guarantor 

Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, nor shall 

the Guarantor Bank have any recourse against SECI in respect of any payment made 

hereunder.  

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Delhi shall have exclusive jurisdiction.   

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against 

the Guarantor Bank in the manner provided herein.   

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.   

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly SECI shall not be obliged before enforcing this BANK GUARANTEE to take 

any action in any court or arbitral proceedings against the selected RE  Power Developer / 

Project Company , to make any claim against or any demand on the selected RE Power 

Developer / Project Company or to give any notice to the selected RE Power Developer / 

Project Company or to enforce any security held by SECI or to exercise, levy or enforce any 

distress, diligence or other process against the selected RE Power Developer / Project 

Company .   

 

This BANK GUARANTEE shall be effective only when the Bank Guarantee issuance 

message is transmitted by the issuing Bank through SFMS to IDFC First Bank and a 

confirmation in this regard is received by SECI. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI 

and may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI 

to any entity to whom SECI is entitled to assign its rights and obligations under the PPA.   

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rs. ___________ (Rs. ________________________ only) and it shall remain in 

force until …………….. (Provide for two additional months after the period of guarantee for 

invoking the process of encashment) We are liable to pay the guaranteed amount or any part 

thereof under this Bank Guarantee only if SECI serves upon us a written claim or demand.   

 

 Signature ____________________   

Name___________________   

Power of Attorney No._______________   

 

For    
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  ______[Insert Name of the Bank]__   

 

E-mail ID of the bank:    

 

Banker's Stamp and Full Address.   

 Dated this ____ day of ____, 20__   

 

Witness:   

1. …………………………………….    

Signature     

Name and Address   

    

2. …………………………………..     

Signature    

Name and Address   

 

Notes:   

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate 

value.   

2. The Performance Bank Guarantee shall be executed by any of the Scheduled 

Commercial Banks as listed on the website of Reserve Bank o India (RBI) and 

amended as on the date of issuance of Bank Guarantee. Bank Guarantee issued by 

foreign branch of a Scheduled Commercial Bank is to be endorsed by the Indian branch 

of the same bank or State Bank of India (SBI). 
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SCHEDULE 2: FORMAT OF THE PAYMENT ON ORDER INSTRUMENT TO BE 

ISSUED BY IREDA/REC/PFC 

No.          Date  

 

SECI,        Registered 

________________, 

__________________ 

______________  

 

Reg: M/s ________________(insert name of the PPA signing entity) (Project No. 

__________(insert project ID issued by SECI) – Issuance of Payment on Order 

Instrument for an amount of Rs._____________ 

 

Dear Sir, 

 

1. It is to be noted that M/s. ____________(insert name of the POI issuing 

Agency)(‘IREDA/REC/PFC’) has sanctioned a non-fund based limit loan of Rs. 

___________ (Rupees____________only) to M/s _________________ under the Loan 

Agreement executed on ___________ to execute Renewable Energy Projects.  

 

2. At the request of M/s _______________, on behalf of ___________________ (insert 

name of the SPV), it is now intended and proposed to issue this Payment on Order 

Instrument (POI) for an amount of Rs. _________ (Rupees_________(in words)).  

 

3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected 

RE Power Developer') submitting the response to RfS inter alia for selection of the 

Project of the capacity of ……….. MW, at …………[Insert name of the place] under 

RfS for ……………………., for supply of power there from on long term basis, in 

response to the RfS dated………… issued by Solar Energy Corporation of India Ltd 

(hereinafter referred to as SECI) and SECI considering such response to the RfS of 

………[insert the name of the selected RE Power Developer] (which expression shall 

unless repugnant to the context or meaning thereof include its executers, administrators, 

successors and assignees) and selecting the RE Power Project of the RE Power 

Developer and issuing Letter of Award No ------- to (Insert Name of selected RE Power 

Developer) as per terms of RfS and the same having been accepted by the selected RPD 

resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power 

[from selected RE Power Developer or a Project Company, M/s ------------- {a Special 

Purpose Vehicle (SPV) formed for this purpose}, if applicable ]. As per the terms of the 

RfS, the _______________ [insert name & address of IREDA/PFC/REC] hereby agrees 

unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the 

Place from the address of the SECI] forthwith on demand in writing from SECI or any 

Officer authorized by it in this behalf, any amount up to and not exceeding Rupees------ 

[Total Value] only, on behalf of M/s __________ [Insert name of the selected RE Power 

Developer / Project Company] 
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4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at 

_________________, agrees to make payment for the sum of Rs. __________ lakhs (in 

words…………………………….) to SECI on the following conditions:- 

 

(a) IREDA/REC/PFC agrees to make payment of the above said amount 

unconditionally, without demur and without protest within a period of _____ days 

of receipt of request from SECI within the validity period of this letter as specified 

herein;  

 

(b) The commitment of IREDA/REC/PFC, under this Payment on Order Instrument 

will have the same effect as that of the commitment under the Bank Guarantee 

issued by any Public Sector Bank and shall be enforceable in the same manner as 

in the case of a Bank Guarantee issued by a Bank and the same shall be irrevocable 

and shall be honored irrespective of any agreement or its breach between 

IREDA/REC/PFC or its constituents notwithstanding any dispute that may be 

raised by them against SECI; 

 

(c) The liability of IREDA/REC/PFC continues to be valid and binding on 

IREDA/REC/PFC and shall not be terminated, impaired and discharged, by virtue 

of change in its constitution and specific liability under letter of undertaking shall 

be binding on its successors or assignors; 

 

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on 

IREDA/REC/PFC and shall not be terminated/ impaired/ discharged by any 

extension of time or variation and alternation made given or agreed with or without 

knowledge or consent of the parties (SECI and Bidding Party), subject to the 

however to the maximum extent of amount stated herein and IREDA/REC/PFC is 

not liable to any interest or costs etc; 

 

(e) This Payment of Order Instrument can be invoked either partially or fully, till the 

date of validity;  

 

(f) IREDA/REC/PFC agrees that it shall not require any proof in addition to the 

written demand by SECI made in any format within the validity period. 

IREDA/REC/PFC shall not require SECI to justify the invocation of the POI 

against the SPV/RPD, to make any claim against or any demand against the 

SPV/RPD or to give any notice to the SPV/RPD; 

 

(g) The POI shall be the primary obligation of IREDA/REC/PFC and SECI shall not 

be obliged before enforcing the POI to take any action in any court or arbitral 

proceedings against the SPV/RPD; 
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(h) Neither SECI is required to justify the invocation of this POI nor shall 

IREDA/REC/PFC have any recourse against SECI in respect of the payment made 

under letter of undertaking;  

 

5. Notwithstanding anything contrary contained anywhere in this POI or in any other 

documents, this POI is and shall remain valid upto________________ and 

IREDA/REC/PFC shall make payment thereunder only if a written demand or request is 

raised within the said date and to the maximum extent of Rs………………………..and 

IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses 

and IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount 

stipulated. 

 

6. In pursuance of the above, IREDA/REC/PFC and SECI have signed an Umbrella 

Agreement dated ____ setting out the terms and conditions for issue of letter of 

undertaking by IREDA/REC/PFC to SECI and the said terms and conditions shall be 

read as a part of this letter of undertaking issued for the project of the project of PP 

mentioned above.  

Thanking you, 

Yours faithfully 

For and on behalf of 

M/s. ______________________ 

(name of the POI issuing agency). 

 

     (  ) 

   General Manager (TS)  

Copy to:-  

M/s. __PP_________________  

_______________________ 

_______________________ As per their request  

    (  ) 

General Manager (TS) 
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SCHEDULE 3: COMMISSIONING PROCEDURE:   

To be notified within 90 days (of signing of this Agreement) or any extended date but not 

later than 60 days prior to the SCD   

 

 

SCHEDULE 4: ILLUSTRATION (Please refer Article 4.4.3) 

❖ Assumptions 

▪ Each month consists of 12 time-blocks. 

▪ The data below is identical for all the months in a year. 

▪ Each month has 2 time blocks designated as "Peak Hours" 

▪ Declared rated capacities of RE and non-RE components (MW):  

▪ RE: 400 MW (“Project”) 

▪ Non-RE Project: 200 MW 

▪ Contracted Capacity: 500 MW (for which LoA has been issued, and PPA has been signed) 

▪ Committed ratio of annual power offered from RE sources out of total annual power 

offered: 51% (not to be changed subsequent to bid submission deadline) 

▪ Considering the 5th Contract Year after COD of last part capacity of the Project. 

▪ Tariff components applicable for that year: 

▪ Fixed RE component: A5 : Rs. 4.2/kWh 

▪ Fixed Non-RE component: B5: Rs. 2.8/kWh 

▪ Variable Non-RE component-Fuel: C5’: Rs. 0.4/kWh 

▪ Variable Non-RE Tariff-Trans: D5’: Rs. 0.8/kWh 

▪ The values of C5’ and D5’ for the purpose of calculation of “applicable tariff” for the 5th 

year, are respectively, the averages of monthly indexed values of C and D for the 5th 

year, based on the CERC’s indexation as applicable.  

Declared availability in each time block 

Time Block 
Duration 

(hrs) 

RE 

(MW) 

Non-

RE 

(MW) 

Total  

(MW) 

Offered 

MWh (RE) 

Offered 

MWh (Non-

RE) 

RE % Availability 

T1 60 250 200 450 15000 12000 55.6% 90% 

T2 60 300 200 500 18000 12000 60.0% 100% 

T3 60 350 50 400 21000 3000 87.5% 80% 

T4 60 50 140 190 3000 8400 26.3% 38% 

T5 60 50 200 250 3000 12000 20.0% 50% 

T6 60 50 100 150 3000 6000 33.3% 30% 

T7 60 200 200 400 12000 12000 50.0% 80% 

T8  

(Peak hours) 60 150 200 350 9000 12000 42.9% 70% 

T9 

(Peak hours) 
60 100 200 300 6000 12000 33.3% 60% 

T10 60 50 200 250 3000 12000 20.0% 50% 

T11 60 150 200 350 9000 12000 42.9% 70% 

T12 60 100 200 300 6000 12000 33.3% 60% 

Total   1800 2090 3890 108000 125400     
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▪ Power supply profile for a typical month in the 5th year: 

➢ Average monthly Peak Hour availability: 65% 

➢ % of RE offered over total Power offered (monthly): 46.27% (not “average”) 

 

➢ Annual availability (=Average of monthly availabilities): 64.83% 

➢ Annual Peak Hour availability (=Average of monthly Peak Hours availabilities): 

65% 

➢ % of RE offered over total power offered annually: 46.27% 

 

❖ Liquidated damages on account of shortfall in Power offered 

i. Shortfall in monthly Availability 

Note: For the purpose of calculating shortfall in monthly availability, the average 

monthly availability as assumed above, is not considered, and the data as per the 

following table will be considered.  

Following is the monthly availability data as assumed for this purpose: 

• Scenario-1: 

Month Availability (%) Month Availability (%) 

M1 60 M7 90 

M2 90 M8 90 

M3 90 M9 90 

M4 90 M10 90 

M5 90 M11 90 

M6 90 M12 90 

 

In the above scenario, no liquidated damages will be applicable for monthly availability. 

• Scenario-2: 

Month Availability (%) Month Availability (%) 

M1 60 M7 90 

M2 80 M8 90 

M3 70 M9 90 

M4 90 M10 90 

M5 90 M11 90 

M6 90 M12 90 

 

In the above scenario, liquidated damages will be calculated as follows: 

▪ Month M1, bearing the lowest availability in the Year, will be ignored. 

 

▪ For the month M2 (80% availability), 

Total MWh 

offered         
233400 

    

Average 

(=Monthly 

availability) 

            40.87% 64.83% 
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o Average Power offered in a typical time block = (Monthly availability x Contracted 

capacity) = 400 MW 

o Min. required average Power to be offered in a typical time block (@90% 

availability) = (0.90 x Contracted Capacity) = 450 MW 

o Shortfall in average power offered in a typical time block = 450-400 = 50 MW 

o Split of average power shortfall into RE and non-RE power (based on ratio 

submitted by the bidder) = 50 x 0.51 (for RE power) and 50 x 0.49 (for non-RE 

power), i.e., 25.5 MW (for RE power) and 24.5 MW (for non-RE power) 

o Damages for shortfall in annual availability = (Shortfall in average power offered 

in a time block split into RE and non-RE x no. of hours in the month x fixed tariff 

(Applicable Tariff for the corresponding Contract Year) applicable for RE and non-

RE components x 1000) = 720 x [(25.5 x 4.20) + (24.5 x (2.8+0.4+0.8))] x 1000 = 

Rs. 14,76,72,000/-  

 

▪ For the month M3 (70% availability), 

o Average Power offered in a typical time block = (Monthly availability x Contracted 

capacity) = 350 MW 

o Min. required average Power to be offered in a typical time block (@90% 

availability) = (0.90 x Contracted Capacity) = 450 MW 

o Shortfall in average power offered in a typical time block = 450-350 = 100 MW 

o Split of average power shortfall into RE and non-RE power (based on ratio 

submitted by the bidder) = 100 x 0.51 (for RE power) and 100 x 0.49 (for non-RE 

power), i.e., 51 MW (for RE power) and 49 MW (for non-RE power) 

o Damages for shortfall in annual availability = (Shortfall in average power offered 

in a time block split into RE and non-RE x no. of hours in the month x fixed tariff 

(Applicable Tariff for the corresponding Contract Year) applicable for RE and non-

RE components x 1000) = 720 x [(51 x 4.20) + (49 x (2.8+0.4+0.8))] x 1000 = Rs. 

29,53,44,000/-  

Similarly, damages for each month will be calculated for monthly availability data. The 

summation of all the monthly damages will be considered and compared with other 

damages namely, annual availability and availability during Peak hours (based on this 

illustration the same is 147672000 + 295344000 = Rs. 44,30,16,000/-).  

 

ii. Shortfall in annual Availability 

▪ Average Power offered in a typical time block = (Average annual availability x Contracted 

capacity) = 324.17 MW 

▪ Min. required average Power to be offered in a typical time block (@90% availability) = 

(0.90 x Contracted Capacity) = 450 MW 

▪ Shortfall in average power offered in a typical time block = 450-324.17 = 125.83 MW 

▪ Split of average power shortfall into RE and non-RE power (based on ratio submitted by 

the bidder) = 125.83 x 0.51 (for RE power) and 125.83 x 0.49 (for non-RE power), i.e. 

64.1733 MW (for RE power) and 61.6567 MW (for non-RE power) 

▪ Damages for shortfall in annual availability = (Shortfall in average power offered in a 

time block split into RE and non-RE x no. of hours in the year x fixed tariff (Applicable 

Tariff for the corresponding Contract Year) applicable for RE and non-RE components x 
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1000) = 8640 x [(64.1733 x 4.20) + (61.6567 x (2.8+0.4+0.8))] x 1000 = Rs. 

4,45,95,76,262/- 

 

iii. Shortfall in annual peak hour Availability 

▪ Average Power offered in a typical Peak Hour time block= (Average annual Peak hour 

availability x Contracted capacity) = 325 MW 

▪ Min. required average Power to be offered in a typical Peak hour time block (@90% 

availability) = (0.90 x Contracted Capacity) = 450 MW 

▪ Shortfall in average power offered in a typical time block = 450-325 = 125 MW 

▪ Split of average power shortfall into RE and non-RE power (based on ratio submitted by 

the bidder) = 125 x 0.51 (for RE power) and 125 x 0.49 (for non-RE power), i.e. 63.75 MW 

(for RE power) and 61.25 MW (for non-RE power) 

▪ Damages on account of shortfall in Peak hours availability = (Shortfall in average 

power offered in a time block split into RE and non-RE x no. of hours in the year x fixed 

tariff (Applicable Tariff for the corresponding Contract Year) applicable for RE and non-

RE components x 1000) =1440 x [(63.75 x 4.20) + (61.25 x (2.8+0.4+0.8))] x 1000 = Rs. 

73,83,60,000/- 

 

iv. Shortfall in annual offering of energy from RE sources 

▪ Total RE offered (MWh) for the corresponding month = 1,08,000 MWh 

▪ Total RE offered (MWh) for the year = (Summation of RE (MWh) offered for each month) 

= 108000 x 12 = S = 12,96,000 MWh 

▪ Total energy offered during the year = (Summation of energy offered (MWh) for each 

month) = 233400 x 12 = 28,00,800 MWh 

Minimum annual energy from RE sources committed at the time of bid submission = A = 500 

x 8640 x 0.51 x 0.9 = 19,82,880 MWh (assuming total hours in the year as 8640 hrs., and 

minimum ratio of energy from RE sources being submitted as 51% at 90% availability) 

Considering the actual annual availability achieved in the year, i.e. 64.83%, the minimum 

annual energy to be supplied from RE, calculated on the above availability = R = 500 x 0.6483 

x 0.51 x 8640 = 14,28,334.56 MWh. 

Since A-S > R-S in this case, the shortfall calculated as A-S will be applicable in this case. 

▪ Thus, Shortfall in energy offered through RE in the year = 1982880-1296000 = 6,86,880 

MWh 

▪ Damages due to shortfall in RE offered for the year = (Annual shortfall x Applicable RE 

Tariff x 1000) = 686880 x 4.20 x 1000 = Rs. 2,88,48,96,000/- 

 

As per the provisions of the RfS and PPA, maximum of the above four damages will be levied 

on the developer for the corresponding Contract Year 

Note: The above illustration has been provided for a sample monthly data, based on 

assumptions as indicated. Actual calculations for liquidated damages will be made for the 

yearly data as per REA.  
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SCHEDULE 5: POWER SALE AGREEMENT(S) 

 

 

Annexure-A: Copy of Binding Arrangement / Agreement between RPD and Non-RE 

Generator 

 

Appendix-A: Details of Generators of Any other Source Component 

 

Appendix-B: Schedule of Tariff (as per Article-9) 


