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DISCLAIMER: 

 

1. Though adequate care has been taken while preparing the RfS document, the Bidders shall 

satisfy themselves that the document is complete in all respects. Intimation of any discrepancy 

shall be given to this office immediately. If no intimation is received from any Bidder within 

twenty (20) days from the date of notification of RfS/ Issue of the RfS documents, it shall 

be considered that the RfS document is complete in all respects and has been received by the 

Bidder. 

 

2. Solar Energy Corporation of India Limited (SECI) reserves the right to modify, amend or 

supplement this RfS document including PPA. 

 
3. While this RfS has been prepared in good faith, neither SECI nor their employees or advisors 

make any representation or warranty, express or implied, or accept any responsibility or 

liability, whatsoever, in respect of any statements or omissions herein, or the accuracy, 

completeness or reliability of information, and shall incur no liability under any law, statute, 

rules or regulations as to the accuracy, reliability or completeness of this RfS, even if any loss 

or damage is caused by any act or omission on their part. 

 

 

Place:  New Delhi 

 

Date:         05.01.2018 
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Bid Information Sheet 

 

Document Description 

RfS document for Selection of “750 MW Grid Connected 

Solar PV Projects in Kadapa Solar Park, Andhra 

Pradesh under NSM Phase-II Batch-IV, Tranche-XV” 

RfS No.& Date SECI/NSM/P2-B4-T15/RfS/AP/012018   Dt: 05.01.2018 

Broad Scope 
Setting up of Solar PV Projects in India on “Build Own 

Operate” basis and selling the Solar Power to SECI. 

Downloading of RfS document As per NIT on TCIL portal 

Pre-bid Conference / Clarification 

Meeting 

As per NIT on TCIL portal (Venue will be notified later in 

SECI website) 

Last date & Time for 

a) Online Submission of Response 

to RfS and 

b) All documents as per Clause 

3.25 physically at SECI office, 

New Delhi 

As per NIT on TCIL portal 

Online Bid Opening  

(Techno-Commercial) 
As per NIT on TCIL portal 

Online Financial Bid Opening Prior to start of Reverse Auction 

Reverse Auction Will be informed to eligible bidders  

Date and Time for start of Reverse 

Auction 
To be intimated by email 

Cost of RfS Document 

(non-refundable) 

Rs. 29500/- (inclusive of GST) 

To be submitted in the form of DD/Pay Order, along with 

the response to RfS in favour of “Solar Energy 

Corporation of India Ltd”, payable at New Delhi 

Processing Fee 

(non-refundable) 

Rs. 10 Lakhs + 18% GST for each project; 

to be submitted in the form of DD/Pay Order along with 

the response to RfS in favour of “Solar Energy 

Corporation of India Ltd”, payable at New Delhi. 

EMD 

Earnest Money @ Rs. 10 Lakh / MW / Project is to be 

submitted in the form of Bank Guarantee along with the 

Response to RfS. 



RfS Document for 750 MW Grid Connected Solar PV Projects in Kadapa Solar Park (Page 4 of 100) 

 

Name, Designation, Address and other 

details (For Submission of Response to 

RfS) 

GM (C&P) 

Solar Energy Corporation of India Limited 

1st Floor, D-3, A-Wing, District Centre,  

Prius Building, Saket, New Delhi-110017 

Tel No. 011-71989256 

Email – nsm@seci.co.in 

Details of persons to be contacted in 

case of any assistance required 

1) Mr. Sanjay Sharma 

GM (C&P), 

Ph: 011-71989256 

 

2) Mr. Pratik Prasun 

Dy. Manager (C&P) 

Ph: 011-71989236  

 

3) Mr. Biblesh Meena 

Sr. Engineer (C&P) 

Ph: 011-71989284  

Important Note: Prospective Project Developers are requested to remain updated for any 

notices/amendments/clarifications etc. to the RfS document through the websites www.tcil-

india-electronictender.com. No separate notifications will be issued for such 

notices/amendments/clarifications etc. in the print media or individually. Intimation regarding 

notification on the above shall be updated on www.seci.co.in and the details only will be 

available from www.tcil-india-electronictender.com 

 

 
 

 
  

mailto:nsm@seci.co.in
http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
http://www.seci.co.in/
http://www.tcil-india-electronictender.com/
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Section 1 
 

Introduction, Background & Scheme Details 
 

1.1. INTRODUCTION  
1.1.1. Solar Energy Corporation of India Limited (hereinafter called “SECI”) is a Government 

of India Enterprise under the administrative control of the Ministry of New & 

Renewable Energy (MNRE). One of the main objectives of the Company is to assist 

the Ministry and function as the implementing and facilitating arm of the National Solar 

Mission (NSM) for development, promotion and commercialization of solar energy 

technologies in the country.  

1.1.2. SECI is designated as the nodal agency for implementation of MNRE schemes for 

developing grid connected solar power capacity through VGF mode in the country. 

Under the NSM Phase–II, Batch–IV, it is envisaged to add further a total solar PV 

capacity of 5000MW. MNRE has already issued the guidelines for implementation of 

said scheme and has uploaded the guidelines on the MNRE’s website, 

www.mnre.gov.in on 14.03.2016. Further, Ministry of Power (MoP) has issued 

“Guidelines for Tariff Based Competitive Bidding Process for Procurement of Power 

from Grid Connected Solar PV Power Projects” vide Resolution dated 03.08.2017. 

These Guidelines have been issued under the provisions of Section 63 of the 

Electricity Act, 2003 for long term procurement of electricity by the ‘Procurers’, from 

grid-connected Solar PV Power Projects, having size of  5 MW and above, through 

competitive bidding. This Request for Selection document (hereinafter called RfS) has 

been prepared in line with the guidelines issued by MNRE the Guidelines issued by 

MoP dated 03.08.2017. 

1.1.3.  As part of NSM Phase-II Batch-IV, Tranche-XV, SECI wishes to invite proposals for 

setting up of grid connected Solar PV Projects in Kadapa Solar Park in Andhra 

Pradesh on “Build Own Operate” basis for an aggregate capacity of 750 MW under 

Part-B (Open category) only. SECI shall enter into Power Purchase Agreement (PPA) 

with the Bidders selected based on this RfS for purchase of solar power selected for 

a period of 25 years based on the terms, conditions and provisions of the RfS.  

1.1.4. The bidding process for Projects of total capacity of 750 MW in Kadapa Solar Park in 

Andhra Pradesh shall be conducted under Part-B (Open category) only. Power 

procured by SECI from the above Projects has been provisioned to be sold to the 

Buying Utilities of Andhra Pradesh. 

1.2. BACKGROUND 

1.2.1. The National Solar Mission is a major initiative of the Government of India with active 

participation from States to promote ecologically sustainable growth while addressing 

India’s energy security challenge. It will also constitute a major contribution by India 

to the global effort to meet the challenges of climate change. 

1.2.2. The objective of the Mission is to establish India as a global leader in solar energy by 

creating the policy conditions for its large scale diffusion across the country as quickly 

as possible. The Mission has set a target, amongst others, for deployment of grid 

connected solar power capacity of 1,00,000 MW by 2022.  
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1.2.3. Phase-II, Batch-I: Solar Energy Corporation of India Limited (SECI) was 

designated the nodal agency by MNRE for implementation of the first scheme of 

setting up of 750 MW of Grid Connected Solar PV Projects with VGF support from 

National Clean Energy Fund (NCEF). It entails purchase of power from developers at 

a fixed tariff of Rs.5.45/unit (Rs.4.75/unit in case benefit of Accelerated Depreciation 

is availed) and payment of VGF to the developers as per their bids, limited to a 

maximum of Rs.2.5 crore/MW. The Projects have a Schedule of Commissioning within 

13 Months from the Date of Signing of PPA and currently 680 MW is already 

commissioned under the scheme. 

1.2.4. Phase-II, Batch-II: NTPC Limited (NTPC) has been entrusted with setting up of grid 

connected Solar-PV Projects (of aggregate capacity of 3000 MW) through e-bidding 

process based on the Guidelines for Selection of Grid-connected Solar-PV Power 

Projects under Batch-II “State Specific Bundling Scheme” issued by the MNRE on 4th 

March 2015. 

1.2.5. Phase-II, Batch-III: The proposed 2000 MW Solar PV Projects to be selected under 

Batch-III of NSM Phase-II, will be implemented by SECI either in Solar Parks to be 

developed through association of Central and/ or State Agencies with Land provided 

by State Governments or in Land identified and arranged by Solar Power Developers 

in the respective States. MNRE is facilitating development of 25 Solar Parks to 

accelerate the Solar Capacity Addition in various States. Already a cumulative 

capacity of 2410 MW under the Said scheme have been tendered in the states of 

Maharashtra, UP, AP, Karnataka, Himachal Pradesh, Puducherry and Chhattisgarh. 

1.2.6. Phase-II, Batch-IV: The proposed 5000 MW Solar PV Projects to be selected under 

Phase-II, Batch-IV, will be implemented by SECI either in Solar Parks to be developed 

through association of Central and/ or State Agencies with Land provided by State 

Governments or in Land identified and arranged by Solar Power Developers in the 

respective States. MNRE is facilitating development of 25 Solar Parks to accelerate 

the Solar Capacity Addition in various States. Approximately, 1,250 MW capacity is 

envisaged for bidding in each of the four financial years viz. 2015-16, 2016-17, 2017- 

18, and 2018-19. 

1.3. DETAILS OF THE SCHEME  
 

1.3.1. Solar Power Developers (hereafter referred to as SPDs) selected by SECI based on 

this RfS, shall set up Solar PV Projects on Build Own Operate (BOO) basis in 

accordance with the provisions of this RfS document and standard Power Purchase 

Agreement (PPA). PPA and SPIA agreement formats shall be shortly enclosed 

herewith and can be downloaded from www.tcil-india-electronictender.com.  

1.3.2. SECI shall enter into PPA with successful SPDs for a period of 25 years from the date 

as per the provisions of PPA. The maximum tariff payable to the Project developer is 

fixed at Rs.2.93/ kWh for 25 years. The bidders will be free to avail fiscal incentives 

like Accelerated Depreciation, Concessional Customs and Excise Duties, Tax 

Holidays, etc. as available for such projects. The same will not have any bearing on 

comparison of bids for selection. As equal opportunity is being provided to all bidders 

at the time of tendering itself, it is up to the bidders to avail various tax and other 

benefits.  No claim shall arise on SECI for any liability if bidders are not able to avail 

fiscal incentives and this will not have any bearing on the applicable tariff 

http://www.tcil-india-electronictender.com/
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1.3.3. Bidders shall submit their bid by offering a tariff for each Project, which shall be 

applicable for all the 25 years. 

1.3.4. Not Used. 

1.3.5. The successful SPD shall have to demonstrate/ infuse capital in the form of his own 

Equity for an amount of at least Rs.1.0 Cr./ MW. The remaining amount can be raised 

as loan from any source by the SPD. 

1.3.6. Not Used. 

1.3.7. Not Used. 

1.3.8. If the Project is transferred or sold to a third party during its tenure (after initial lock-in 

period of 1 year after COD), SECI will retain full rights to operationalize the PPA with 

the third party, which will be under full obligation to honour all the obligations and 

terms & conditions of the PPA. 

1.3.9. Not Used. 

1.4. SELECTION OF TECHNOLOGY & ELIGIBLE PROJECTS UNDER THIS TRANCHE 

1.4.1. The Projects to be selected under this tranche for aggregate capacity of 750 MW, 

provide for deployment of Solar PV Technology. However, the selection of projects 

would be technology agnostic within the technology mentioned above. Crystalline 

silicon or thin film or CPV, with or without trackers can be installed. Only commercially 

established and operational technologies can be used, to minimize the technology 

risk and to achieve the timely commissioning of the Projects. 

1.4.2. Already commissioned projects cannot be considered under this scheme. Projects 

under construction or projects which are not yet commissioned will, however, be 

considered, in case these projects are not already accepted under any other Central 

or State Schemes. Enhancement and augmentation of existing Projects irrespective 

of their capacities will not be considered as eligible Project under this scheme. 

 

1.5.1.  This RfS document has been prepared based on the guidelines issued by MNRE under 

the Title “National Solar Mission (NSM) Phase-II, Batch-IV Guidelines for 

Implementation of Scheme for Setting up of 5000 MW  Grid- connected Solar PV Power 

Projects under Batch- IV “State specific VGF Scheme”, dated 14.03.2016 and 

subsequent amendment(s), along with the “Guidelines for Tariff Based Competitive 

Bidding Process for Procurement of Power from Grid Connected Solar PV Power 

Projects” issued by Ministry of Power vide Resolution dated 03.08.2017. Both the 

documents are available on the web site of MNRE, www.mnre.gov.in. These guidelines 

and their elaborations / clarifications form the basis for selection of new Projects under 

Phase-II, Batch-IV of NSM. In case of any difference in interpretation between this RfS 

document and said guidelines, the matter shall be referred to MNRE and the decision 

of MNRE shall be final and binding on Bidder/SPD and SECI. 

1.5.2 Solar Energy Corporation of India Limited (SECI) has been designated as the nodal 

agency for implementation of this Scheme. SECI may develop a suitable monitoring 

1.5 GUIDELINES FOR IMPLEMENTATION OF THE SCHEME 
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mechanism, to analyse the performance of the projects, carry out random checks to 

verify compliance of quality standards.  

1.5.3. MNRE may also lay down conditions in order to meet forecasting and scheduling 

requirements by appropriate commission or such other requirements including partial 

storage, to improve power quality 
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Section 2 
 

Following terms used in the document will carry the meaning and interpretations as described below: 

Definitions 

 

"Act" or "Electricity Act, 2003" shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time; 

           

           “Affiliate” shall mean a Company that, directly or indirectly, 

i.      controls, or 

ii.     is controlled by, or 

iii.    is under common control with, a Company developing a Project or a Member in a 

Consortium developing the Project and control means ownership by one Company 

of at least 50% (fifty percent) of the voting rights of the other Company; 

“Bidder” shall mean Bidding Company (including a foreign company) or a Bidding Consortium 

submitting the Bid. Any reference to the Bidder includes Bidding Company / Bidding Consortium, 

Member of a Bidding Consortium including its successors, executors and permitted assigns and 

Lead Member of the Bidding Consortium jointly and severally, as the context may require; 

foreign companies participating in the bidding process shall be registered as companies as per 

the rules of their country of origin; 

“Bidding Consortium” or “Consortium” shall refer to a group of Companies that have 

collectively submitted the response in accordance with the provisions of this RfS under a 

Consortium Agreement; 

“Capacity Utilization Factor (CUF)” shall have the same meaning as provided in CERC 

(Terms and Conditions for Tariff determination from Renewable Energy Sources) Regulations, 

2009 as amended from time to time;  

“Chartered Accountant:” For bidders incorporated in India, “Chartered Accountant” shall mean 

a person practicing in India or a firm whereof all the partners practicing in India as a Chartered 

Accountant(s) within the meaning of the Chartered Accountants Act, 1949.  

For bidders incorporated in countries other than India, “Chartered Accountant” shall mean a 

person or a firm practicing in the respective country and designated/registered under the 

corresponding Statutes/laws of the respective country;  

 “Company” shall mean a body corporate incorporated in India under the Companies Act, 1956 

or the Companies Act, 2013, as applicable;  

“Commercial Operation Date (COD)” shall mean the date as defined in section 3.18; 

“Contracted capacity” shall mean the A.C capacity in MW contracted with SECI for supply by 

the SPD to SECI at the Delivery Point from the Solar Power Project; 
 

“Contract Year” shall mean the period beginning from the Effective Date and ending on the 

immediately succeeding March 31 and thereafter each period of 12 months beginning on April 

1 and ending on March 31 provided that: 

(i) in the financial year in which the Scheduled Commissioning Date would occur, the 

Contract Year shall end on the date immediately before the Scheduled Commissioning 
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Date and a new Contract Year shall commence once again from  the Scheduled 

Commissioning Date and end on the immediately succeeding March 31, and thereafter 

each period of twelve (12) months commencing on April 1 and ending on March 31, and  

(ii) provided further that the last Contract Year of this Agreement shall end on the last day of 

the Term of this Agreement; 
 

“Control” shall mean holding not less than 51% of paid up share capital  

“Controlling shareholding” shall mean not less than 51% of the voting rights and paid up share 

capital in the Company/Consortium; 

“CTU or Central Transmission Utility” shall mean the Central Transmission Utility as defined 

in sub-section (10) of section 2 of the Electricity Act 2003; 

“Day” shall mean calendar day; 

“Effective Date” shall mean the date of execution of Power Purchase Agreement (PPA) by 

both the parties; 

“Equity” shall mean Net Worth as defined in Companies Act, 2013; 

 “Financial Closure or Project Financing Arrangements” means arrangement of necessary 

funds by the Solar Power Developer either by way of commitment of funds by the Company 

from its internal resources and/or tie up of funds through a bank / financial institution by way of 

sanction of a loan or letter agreeing to finance; 
 

“Group Company” of a Company means  

(i) a Company which, directly or indirectly, holds 10% (ten percent) or more of the share 

capital of the Company or;  

(ii) a Company in which the Company, directly or indirectly, holds 10% (ten percent) or 

more of the share capital of such Company or; 

(iii)  a Company in which the Company, directly or indirectly, has the power to direct or 

cause to be directed the management and policies of such Company whether through 

the ownership of securities or agreement or any other arrangement or otherwise or; 

(iv) a Company which, directly or indirectly, has the power to direct or cause to be directed 

the management and policies of the Company whether through the ownership of 

securities or agreement or any other arrangement or otherwise or; 

(v) a Company which is under common control with the Company, and control means 

ownership by one Company of at least 10% (ten percent) of the share capital of the 

other Company or power to direct or cause to be directed the management and policies 

of such Company whether through the ownership of securities or agreement or any 

other arrangement or otherwise.; 
 

Provided that a financial institution, scheduled bank, foreign institutional investor, Non-Banking 

Financial Company, and any mutual fund shall not be deemed to be Group Company, and its 

shareholding and the power to direct or cause to be directed the management and policies of 

a Company shall not be considered for the purposes of this definition unless it is the Project 

Company or a Member of the Consortium developing the Project; 

 “Host  State”  shall  mean  the  State  in  which  the  Solar  Power  Projects  under  the  State 

Specific VGF Scheme are to be set up; 

“Inter-connection point / Delivery /Metering Point” shall mean the point at 220kV level of the 

400/220 kV APTRANSCO Grid-Sub Station, where the power from the solar power Projects are 

injected (including the dedicated transmission line connecting the solar power Projects with the 
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substation system) as specified in the RfS document at Chapter 7. Metering shall be done at 

this interconnection point where the power is injected into. For interconnection with grid and 

metering, the SPDs shall abide by the relevant CERC / SERC Regulations, Grid Code and 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as 

amended and revised from time to time along with any instructions by SPIA in this regard. 

“Joint Control” shall mean a situation where none of the promoter shareholders has at least 

51 % shareholding in the paid up share capital and voting rights in the company, and the control 

is exercised jointly;  

“Lead Member of the Bidding Consortium” or “Lead Member”: There shall be only one 

Lead Member, having the shareholding of not less 51% in the Bidding Consortium. Note: The 

shareholding of the Lead member in the project company (Special Purpose Vehicle) cannot be 

changed till 1 year after the Commercial Operation Date (COD) of the Project;; 

“Letter of Intent” or “LOI” shall mean the letter issued by Solar Energy Corporation of India 

Limited (SECI) to the selected Bidder for award of the Project; 
 
 

“Limited Liability Partnership” or “LLP” shall mean a Company governed by Limited Liability 

Partnership Act 2008 or as amended; 

“LLC” shall mean Limited Liability Company; 

 

“Member in a Bidding Consortium” or “Member” shall mean each Company in a Bidding 

Consortium. In case of a Technology Partner being a member in the Consortium, it has to be a 

Company; 

“Month” shall mean calendar month; 

“Paid-up Share Capital” shall mean such aggregate amount of money credited as paid-up as 

is equivalent to the amount received as paid up in respect of shares issued and also includes 

any amount credited as paid up in respect of shares of the company, but does not include any 

other amount received in respect of such shares, by whatever name called; 

 

Paid-up share capital includes: 

 Paid-up equity share capital and  

 Fully, compulsorily and mandatorily convertible Preference shares; 
 

“Parent” shall mean a Company, which holds not less 51% equity either directly or indirectly in 

the Project Company or a Member in a Consortium developing the Project; 
 

“Pooling Substation/Pooling Point” shall mean a point where more than one solar PV project 

may connect to a common transmission system. For projects located in the Solar Parks, the 

pooling point voltage and metering arrangement shall be as prescribed by the SPIA.  
 

“PPA” shall mean the Power Purchase Agreement signed between the successful SPD and 

SECI according to the terms and conditions of the standard PPA enclosed with this RfS; 

“Power Project” or “Project” shall  mean  the  solar power generation facility having separate 

points of injection into the grid at  Inter-connection/Delivery/Metering  Point, or in case of sharing  

of  transmission  lines  by  separate  injection  at  Pooling  Point  and  having  a separate 

boundary, control systems and metering.  This includes all units and auxiliaries such as water 

supply, treatment or storage facilities, bay(s) for transmission system in the switchyard,  

dedicated transmission line up to the Delivery Point and all the other assets,  
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buildings/structures, equipment, plant and machinery, facilities and related assets required for 

the efficient and economic operation of the power generation facility, whether completed or at 

any stage of development and construction or intended to be developed and constructed for the 

purpose of supply of power to SECI; 

“Project Capacity” shall mean the maximum AC capacity at the delivery point that can be 

scheduled on which the Power Purchase Agreement shall be signed.   
 

 

“Project Commissioning”: the Project will be considered as commissioned if all equipment as 

per rated project capacity has been installed and energy has flown into grid, in line with the 

Commissioning procedures defined in the Guidelines/RfS/PPA; 

“Project Developer” or “Developer” or “Solar Power Developer (SPD)” shall mean the 

Bidding Company or a Bidding Consortium participating in the bid and having been selected and 

allocated a project capacity by SECI (through a competitive bidding process), including the SPV 

formed by the selected bidder/ consortium for the purpose of setting up of project and signing of 

PPA with SECI;  

“RfS document” shall mean the bidding document issued by SECI including all attachments, 

clarifications and amendments thereof vide RfS no. SECI/NSM/ P2-B4-T15/RfS/AP/012018 

dated 05.01.2018;      

“SECI” shall mean Solar Energy Corporation of India Limited;   

“Selected Bidder or Successful Bidder” shall mean the Bidder selected pursuant to this RfS 

to set up the Project and supply electrical output as per the terms of PPA; 

 “Solar Park” shall mean concentrated zone of development of solar power generation projects. 

Solar Park will also facilitate developers by reducing the number of required approvals.  

“Solar Park Implementing Agency or SPIA” shall mean ANDHRA PRADESH SOLAR 

POWER CORPORATION PRIVATE LIMITED (APSPCL); 

“Solar PV Project” shall mean the Solar Photo Voltaic power Project that uses sunlight for direct 

conversion into electricity through Photo Voltaic technology;  

“STU or State Transmission Utility” shall mean the Board or the Government Company 

notified by the respective State Government under Sub-Section I of Section 39 of the Electricity 

Act, 2003;     

“TOE” shall mean Tender Opening Event 

“Trading Margin” shall mean the margin as fixed by MNRE under this scheme on sale of solar 

power to State Utilities/Discoms/other Bulk Consumers as fixed by MNRE under this scheme 

@ Rs.0.07/kWh; 
 

“Ultimate Parent” shall mean a Company, which owns not less than fifty one percent (51%) 

equity either directly or indirectly in the Parent and Affiliates; 
 

 “Week” shall mean calendar week; 
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Section 3 

BID INFORMATION AND INSTRUCTIONS TO BIDDERS 

3.1. Obtaining RfS Document, Cost of documents & Processing Fees 

3.1.1. The RfS document can be downloaded from the website of TCIL (Telecommunication 

Consultants India Limited) https://www.tcil-india-electronictender.com. A link of the 

same is also available at www.seci.co.in.  

Note: - Interested bidders have to download the official copy of RfS & other 

documents after login into the TCIL website by using the Login ID & Password 

provided by TCIL during registration (Refer Annexure – D). The bidder shall only 

be eligible to submit/ upload the bid document only after logging into the TCIL 

portal and downloading the official copy of RfS.  

3.1.2. Prospective Bidders interested to participate in the bidding process are required to 

submit their Project proposals in response to this RfS document along with a non-

refundable processing fee as mentioned in the Bid Information Sheet. A bidding 

Company/ Consortium will be eligible to participate in the bidding process only on 

submission of Bid processing fee and cost of RfS documents. The bids submitted 

without cost of the RfS document and/or Processing Fee and/or Bank Guarantee 

against EMD, shall not be considered for the bidding and such bids shall not be opened 

by SECI.  

3.2. Total Capacity Offered, Project Scope and Technology selection 

Selection of Grid-connected Solar PV Power Projects for total capacity of 750 MW (3X 250 

MW Projects) under Part-B (Open) will be carried out through e-bidding followed by e-

Reverse Auction process. The projects will be setup in Kadapa Solar Park, Andhra Pradesh 

[being developed by Solar Park Implementation Agency (SPIA)].  

 

The interested Project Developers are required to participate in the Request for Selection 

(RfS) for installation of Grid-connected Solar Photovoltaic Power Plants on Build-Own-

Operate (B-O-O) basis under the scheme.  

 

Capacity of each Project: 

 

Projects in the Solar Park are shall be allocated in the configuration of 3X250 MW, i.e. each 

project shall have a fixed capacity of 250 MW and a maximum of 3 such Projects shall be 

allotted under the RfS.  

 

The SPDs shall demonstrate the contracted capacity at the interconnection point, as defined 

in the Commissioning procedure enclosed in Annexure-A and Appendix-A-1. 

 

Project Location: 

The projects are located in the Kadapa Solar Park, Andhra Pradesh. The details regarding 

the Park are mentioned in Section 7.  

 

 

http://www.seci.co.in/
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Project Scope and Technology Selection: 

Under this scheme, the SPD shall set up Solar PV Project(s) including the transmission 

network up to the Interconnection/ Delivery Point in line with Clause 3.7, at its own cost and 

in accordance to the provisions of this RfS document. All approvals, permits and clearances 

required for setting up of the Project (including connectivity) including those required from 

State Government and local bodies shall be in the scope of the SPD. The Projects to be 

selected under this scheme provide for deployment of PV Technology. However, the 

selection of Projects would be technology agnostic within PV technology and crystalline 

silicon or thin film or CPV, with or without Trackers can be installed. 

3.3. Project Registration: The SPD shall be required to follow the applicable rules regarding 

project registration with the State Nodal Agency in line with the provisions of the Andhra 

Pradesh Solar Power Policy as amended from time to time, including payment of any charges 

as applicable under the above Policy. It shall be the responsibility of the SPD to remain 

updated about the applicable charges payable to the SNA under the State Solar Policy.  

3.4. Maximum Eligibility for Project capacity allocation for a Bidder  

Following conditions shall be applicable to the Bidders for submission of bids against this RfS: 
 

3.4.1. A Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company can 

only submit a single bid for all 3 projects in the solar park in the prescribed formats as 

detailed in Clause 3.22 giving details of the projects. A Bidder can submit their project 

proposals in Part-B (Open) category only. 

3.4.2. The total projects to be allocated to a Bidder including its Parent, Affiliate or Ultimate 

Parent or any Group Company shall be limited to 4 projects.  

3.4.3. The evaluation of bids shall be carried out as described in Section 4. The methodology 

of allocation of Projects is elaborated in section 4 and section 7. 

3.4.4. In case the Bidder wishes to set up more than one Project, then the Projects would 

need to be physically identifiable for the Project Capacity with separate boundary wall, 

separate injection points and metering arrangement. 

3.5. Qualification Requirements 

Short-listing of Bidders will be based on meeting the following criteria: 

A. General Eligibility Criteria 

i) Companies incorporated in India under the Companies Act 1956 or Companies Act, 

2013 as applicable. 

ii) Bidding Consortium with one of the Companies as Lead member. Consortium 

shortlisted and selected based on this RfS has to necessarily form a Project Company 

and get it registered under the Companies Act, 2013, before signing of PPA, keeping 

the original shareholding of the Bidding Consortium unchanged. In case applications 

for multiple Projects have been made by a Consortium, separate Project Companies 

can be formed for each Project. For the avoidance of doubt, it is hereby clarified that 

the shareholding pattern of the Project Company shall be the identical to the 

shareholding pattern of the Consortium as indicated in the Consortium Agreement 

(Format 6.5). 
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iii) A foreign company can also participate on standalone basis or as a member of 

consortium at the RfS stage. In case of foreign company participating on standalone 

basis and its selection as successful Bidder, it has to form an Indian Company 

registered under the Companies Act, 2013 as its fully owned subsidiary Company (i.e. 

100% subsidiary) before signing of PPA. In case a Foreign Company is selected as 

the successful Bidder, it shall comply with all the laws and provisions related to Foreign 

Direct Investment in India.   

In case the foreign company participating as a member of consortium, the clause 3.5 

A. vii) shall be applicable. 

iv) Limited Liability Companies (LLC) shall be eligible. Further, if such Limited Liability 

Companies are selected as successful Bidders, they will have to register as a 

Company under the Indian Companies Act, 2013, before signing of PPA, keeping the 

original shareholding of LLC unchanged. In such cases, it will also be mandatory on 

the part of such Limited Labiality Companies to either demonstrate or infuse the capital 

in form of his own equity in line with the requirement stipulated in Clause 3.6 given 

below. In case the LLC fails to incorporate as an Indian Company before signing of 

PPA or is unable to demonstrate/ infuse capital in form of his own equity in the 

Company registered in India or is not able to sign the PPA with SECI, EMD of such 

Bidders shall be forfeited.  

Note: Limited Liability Companies (LLC) shall be eligible only which are formed 

by Companies. 

v) Limited Liability Partnership (LLPs) are not eligible for participation. 

vi) A Bidder which has been selected as successful Bidder based on this RfS can also 

execute the Project through a Special Purpose Vehicle (SPV) i.e. a Project company 

especially incorporated as a fully owned subsidiary Company (100% subsidiary) of the 

successful bidder for setting up of the Project which has to be registered under the 

Indian Companies Act, 2013, before signing of PPA. 

vii) Any consortium, if selected as successful Bidder for the purpose of supply of power to 

SECI, shall incorporate a Project company with equity participation by the Members in 

line with consortium agreement (to be submitted along with the response to RfS) before 

signing of PPA with SECI, i.e. the Project Company incorporated shall have the same 

shareholding pattern as given at the time of submission of response to RfS. This  shall  

not  change  till  the  signing  of  PPA  and  the Controlling Shareholding (held by the 

Lead Member holding not less than 51% of the voting rights and paid up share capital) 

shall not change from submission deadline of response to RfS up to one year after the 

COD of the Project. Transfer of controlling shareholding within the same group of 

companies will however be allowed after COD with the permission of SECI, subject to 

the condition that, the management control remains within the same group of 

companies. 

viii) The Bidder or any of its Affiliates should not be a wilful defaulter to any lender, and that 

there is no major litigation pending or threatened against the Bidder or any of its 

Affiliates which are of a nature that could cast a doubt on the ability or the suitability of 

the Bidder to undertake the Project. The Bidder shall submit an undertaking to this 

effect.  
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ix) For avoidance of doubt, it is clarified that the fully owned subsidiary Company as 

mentioned in Clauses 3.5 A (iii) and (vi) above should be an immediate 100 % 

subsidiary of the bidder, without any intermediaries involved. The following illustrations 

are provided to clarify the same: 

As per the RfS conditions, only Scenario 1 is permissible in case of projects 

being implemented by SPVs. 

B. Technical Eligibility Criteria  

i) Under the Phase II Batch-IV of the NSM, it is proposed to promote only commercially 

established and operational technologies to minimize the technology risk and to 

achieve timely commissioning of the Projects. The Bidder may indicate regarding the 

selection of technology and its details at the time of submission of bids in the prescribed 

Format 6.10. However, the successful Bidder has to confirm the selection of technology 

in line with the above at the time of Financial Closure. The technology, including the 

technology partner, proposed at the time of submission of response to RfS can be 

changed at the time of Financial Closure. However, the Bidder shall provide sufficient 

proof and credentials that the technology proposed by him has been in successful 

operation in at least one Project anywhere in the world at the time of Financial Closure 

ii) The Bidder is required to undertake to furnish evidence of meeting the above criteria 

in line with provisions of Clause 3.16 under the sub title “Financial Closure”. The 

undertaking shall be submitted as per enclosed Format 6.9. 

iii) Detailed technical parameters for Solar PV Projects to be met by SPDs are at 

Annexure – A. The Bidders shall strictly comply with the technical parameters detailed 

in the Annexure-A.  

Scenario 1: 

 

 

 

 

 

Scenario 2: 

 

 

 

 

 

 

 

 

 

Bidder 

Entity A (Project Company/SPV) 

100% 

shareholding 

Bidder 

Entity A (Intermediary) 

100% (or any other 

%age) shareholding 

Entity B (Project 

Company/SPV) 

100% 

shareholding 
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iv) The Projects shall also comply with the criteria for power generation detailed in Clause 

3.9. 

C. Financial Eligibility Criteria 

I. Net-worth: 

a. The Net Worth of the bidder should be equal to or greater than Rs. 1.07 Crores per 

MW of the quoted capacity, as on the last date of previous Financial Year, 2016-17. 

b. The net worth to be considered for the above purpose will be the cumulative net-worth 

of the Bidding Company or Consortium together with the Net Worth of those Affiliates 

of the Bidder(s) that undertake to contribute the required equity funding and 

performance bank guarantees in case the Bidder(s) fail to do so in accordance with 

the RfS.  

c. Net Worth to be considered for this clause shall be the total Net Worth as calculated in 

accordance with the Companies Act, 2013 and any further amendments thereto. 

II. Liquidity: 

In order to ascertain that the Bidder has sufficient means to manage the fund 

requirements for the Project, the Bidder shall be required to demonstrate at least one of 

the following parameters: 

a. A minimum annual turnover of Rs. 50 lakhs/MW of the quoted capacity during the 

previous financial year 2016-17. It is hereby clarified that “Other Income” as 

indicated in the annual accounts of the Bidder shall not be considered for arriving at 

the annual turnover. 

b. Internal resource generation capability, in the form of Profit Before Depreciation 

Interest and Taxes (PBDIT) for a minimum amount of Rs. 10 Lakhs/MW of the 

quoted capacity, as on the last date of previous financial year, 2016-17. 

c. In-principle sanction letter from the lending institutions/banks of the Bidder, 

committing a Line of Credit for a minimum amount of Rs. 12.5 Lakhs/MW of the 

quoted capacity, towards meeting the working capital requirement of the project 

quoted under this RfS. Such letter can also be obtained by the Affiliate(s) of the 

Bidder. 

III. The Bidder may seek qualification on the basis of financial capability of its Affiliate(s) for 

the purpose of meeting the qualification requirements as per (I) and (II) above. In case 

of the Bidder being a Bidding Consortium, any Member may seek qualification on the 

basis of financial capability of its Affiliate(s). In such cases, the Bidder shall be required 

to submit Board Resolutions from the respective Affiliate(s), undertaking to contribute 

the required equity funding and performance bank guarantees in case the Bidder(s) fail 

to do so in accordance with the RfS. In case of non-availability of the Board Resolution 

as required above, a letter from the CEO/Managing Director of the respective Affiliate(s), 

undertaking the above, shall be required to be submitted and the requisite Board 

Resolution from the Affiliate(s) shall be required to be submitted prior to signing of PPA.  

IV. For the purposes of meeting financial requirements, only latest unconsolidated audited 

annual accounts shall be used. However, audited consolidated annual accounts of the 

Bidder may be used for the purpose of financial requirements provided the Bidder has at 

least twenty six percent (26%) equity in each Company whose accounts are merged in 

the audited consolidated account and provided further that the financial capability of such 
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Companies (of which accounts are being merged in the consolidated accounts) shall not 

be considered again for the purpose of evaluation of any other response to RfS. 

V. A Company/ Consortium would be required to submit annual audited accounts for the 

last financial year, i.e. 2016-17, along with net worth, annual turnover and PBDIT 

certificate (as applicable) from a practicing Chartered Accountant/Statutory Auditor to 

demonstrate fulfillment of the criteria. In case of foreign Companies, the Bidders shall be 

required to submit the annual audited accounts for the last respective financial year as 

per the general norm in the country where the Bidder or its Affiliate(s) is/are located. In 

case the annual accounts are submitted in a language other than English, a certified 

English translation from an approved translator shall be required to be submitted by the 

Bidder. 

VI. For meeting the above financial eligibility criteria, if the data is provided by the Bidder in 

USD, equivalent rupees of Net Worth and other financial parameters will be calculated 

by the Bidder using Reserve Bank of India’s reference rates prevailing on the date of 

closing of the accounts for the respective financial year. 

VII. For currency other than USD, Bidders shall convert such currency into USD as per the 

exchange rates certified by their banker prevailing on the relevant date and used for such 

conversion. After such conversion, Bidder shall follow the procedure/ submit document 

as elaborated in Clause 3.5.C.VI above. 

For e.g. If two companies A and B form a Consortium with equity participation in 70:30 

ratio and submit their bid for a capacity of 100MW, then, total Net-Worth to be met by 

the Consortium is Rs. 1.07 Crores x 100MW = Rs. 107 Crores. Minimum requirement of 

Net-Worth to be met by Lead Member A would be minimum Rs. 74.90 Crores and to be 

met by Consortium Member B would be Rs. 32.10 Crores. Similar methodology shall be 

followed for computation of turnover and other liquidity requirement. 

3.6. Financial Requirements for Selected Projects 

The SPD shall have to demonstrate/ infuse an Equity amount of at least Rs. 1.0 Cr./MW for 

each project in the following manner: 

i) @ 10% at the time of signing of PPA,  

ii) @ 25% at the time of Financial Closure and the balance prior to declaration of COD 

Documentary evidence for the above shall have to be provided by the SPD along with certified 

copies of annual audited accounts of the last financial year i.e., 2017-18 or 2016-17 (as 

applicable). Further, the certificate issued by a Chartered Accountant with certified copies of 

Balance sheet, Profit & Loss account, Schedules and cash flow statement as on 7 days prior 

to the scheduled date as mentioned at (i), (ii) & (iii) above supported with bank statement are 

required to be submitted at respective stages.  

VIII. In case the response to RfS is submitted by a Consortium, then the financial requirement 

(both the Net-Worth and Turnover requirements, if applicable) to be met by each Member 

of the Consortium shall be computed in proportion to the equity commitment made by 

each of them in the Project Company.   
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3.7. Connectivity with the Grid 

3.7.1. Refer Clause Error! Reference source not found.. 

3.8. Not Used 

3.9. Power Generation by Solar Power Developer 

A. Criteria for generation 

          The SPD will declare the annual CUF of his Project at the time of submission of response 

to RfS, which shall be allowed to be modified at the time of signing of PPA. Thereafter, the 

CUF for the Project shall remain unchanged for the entire term of the PPA. The declared 

annual CUF shall in no case be less than 17%. SPD shall maintain generation so as to 

achieve annual CUF within + 10% and -15% of the declared value till the end of 10 years 

from COD, subject to the annual CUF remaining minimum of 15%, and within +10% and -

20% of the declared value of the annual CUF thereafter till the end of the PPA duration of 

25 years. The lower limit will, however, be relaxable by SECI to the extent of non-availability 

of grid for evacuation which is beyond the control of the SPD. The annual CUF will be 

calculated every year from 1st April of the year to 31st March next year.  

B. Shortfall in generation  

If for any Contract Year, it is found that the SPD has not been able to generate minimum 

energy corresponding to the value of  annual  CUF within the permissible lower limit of 

CUF declared by the SPD, on account of reasons solely attributable to the SPD, such 

shortfall in performance shall make  the  SPD  liable to pay the compensation provided  in  

the  PSA (Power Sale Agreement) as  payable by SECI to  Buying  Utility(ies)/ Discoms  

and  shall  duly  pay  such compensation to SECI to enable SECI to remit the amount to  

Buying Utility(ies)/ Discoms. This will, however, be relaxable by SECI to the extent of grid 

non-availability for evacuation which is beyond the control of the developer. This 

compensation shall be applied to the amount of shortfall in generation during the Contract 

Year. The amount of compensation shall be equal to the compensation payable (including 

RECs) by the buying utilities/Discoms towards non - meeting of RPOs, if such 

compensation is ordered by the State Commission.  

However, this compensation shall not be applicable in events of Force  Majeure  identified  

under  the  PPA  with  SECI,  affecting  supply  of  solar power by SPD. 

C. Excess generation 

Any excess generation over and above 10% of declared annual CUF will be purchased by 

SECI at a fixed tariff of 75% (seventy-five percent) of the PPA tariff, provided SECI is able 

to get any buyer for sale of such excess generation. However, the SPD shall inform at 

least 60 days in advance of such excess generation to SECI, to enable SECI take 

necessary actions for sale of this excess generated energy. 

While the SPD would be free to install DC solar field as per his design of required output, 

including his requirement of auxiliary consumption, he will not be allowed to sell any excess 

power to any other entity other than SECI (unless refused by SECI). 
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In case at any point of time, the peak of capacity reached is higher than the rated capacity 

and causes disturbance in the system at the point where power is injected, the SPD will 

have to forego the excess generation and reduce the output to the rated capacity to ensure 

compliance with grid requirement. 

D. Offtake constraints due to Transmission Infrastructure / Grid Unavailability & 

Backdown:   

  (a) Generation Compensation in offtake constraint due to Transmission Infrastructure not 

complete/ ready (Transmission constraint): After the scheduled commissioning date, 

if the plant is ready but the necessary power evacuation/ transmission infrastructure is 

not ready, for reasons not attributable to the Solar Power Developer, leading to offtake 

constraint, the provision for generation compensation is as follows: 

  

 

 

 

 

 

 

 

 

 

However, it is clarified that if the project is ready for commissioning prior to the 

Scheduled commissioning date, but the offtake is constrained because of 

inadequate/incomplete power evacuation infrastructure, no compensation shall be 

permissible. 

(b)  Generation Compensation in offtake constraints due to Grid Unavailability: During the 

operation of the plant, there can be some periods where the plant can generate power 

but due to temporary transmission unavailability the power is not evacuated, for 

reasons not attributable to the Solar Power Developer. In such cases the generation 

compensation shall be addressed by SECI in following manner:  

Transmission Constraint Provision for Generation Compensation 

If the plant is ready but the 

necessary power  

evacuation/transmission 

infrastructure is not ready, 

leading to offtake constraint 

a. The normative CUF of 19% (nineteen per 

cent) or committed CUF, whichever is lower, 

for the period of grid unavailability, shall be 

taken for the purpose of calculation of 

generation loss. Corresponding to this 

generation loss, the excess generation by the 

SPD in the succeeding 3 (three) Contract 

Years, shall be procured by SECI at the PPA 

tariff so as to offset this loss.   

b. If the transmission delay is directly attributable 

to the organization building the transmission 

network and some penalty is imposed on him, 

then a part of that penalty may be utilized by 

SECI for compensating the generation loss. 

Duration of Grid unavailability Provision for Generation Compensation 

Grid unavailability in a contract 

year as defined in the PPA: 

(only period from 8 am to 6 pm 

to be counted): 

Generation Loss = [(Average Generation 

per hour during the Contract Year) × 

(number of hours of grid unavailability 

during the Contract Year)]  

 

Where, Average Generation per hour during 

the Contract Year (kWh) = Total generation in 
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(c)     

Offtake constraints due to Backdown: The Solar Power Developer and SECI shall 

follow the forecasting and scheduling process as per the regulations in this regard by 

the CERC. The Government of India, as per Clause 5.2(u) of the Indian Electricity Grid 

Code (IEGC), encourages a status of “must-run” to solar power projects. Accordingly, 

no solar power plant, duly commissioned, should be directed to back down by a 

Discom/ Load Dispatch Centre (LDC). In case such eventuality of Backdown arises, 

except for the cases where the Backdown is on account of events like consideration 

of grid security or safety of any equipment or personnel or other such conditions, the 

Solar Power Developers shall be eligible for a Minimum Generation Compensation, 

from SECI, in the manner detailed below.   

 

       

 

 

 

 

 

 

 

 

 

 

 

 

 
 The Generation Compensation is to be paid as part of the energy bill for the 

successive month after receipt of Regional Energy Accounts (REA). No Trading 

Margin shall be applicable on this Generation Compensation.  

Note: Notwithstanding anything mentioned above, the provisions of Clause 3.9.D of 

the RfS shall be applicable subject to the acceptance of the same by the respective 

Buying Utility in the Power Sale Agreement. 

3.10. Clearances required from the State Government and other local bodies  

3.10.1. Refer Error! Reference source not found.. 

3.11. Earnest Money Deposit (EMD) and Performance Bank Guarantees (PBG) 

i) Earnest Money Deposit (EMD) of Rs.10 Lakh / MW per Project in the form of Bank 

Guarantee according to Format 6.3A and valid for 09 months from the last date of bid 

submission, shall be submitted by the Bidder along with their bid, failing which the bid 

shall be summarily rejected. The Bank Guarantees towards EMD have to be issued in 

the Contract Year (kWh) ÷ Total hours of 

generation in the Contract Year.  

The excess generation by the SPD equal to 

this generation loss shall be procured by SECI 

at the PPA tariff so as to offset this loss in the 

succeeding 3 (three) Contract Years.      

Duration of Backdown Provision for Generation Compensation 

Hours of Backdown during a 

monthly billing cycle. 

Minimum Generation Compensation =  50% of 

[(Average Generation per hour during the 

month) × (number of backdown hours during 

the month)]X PPA Tariff  

 

Where, Average Generation per hour during the 

Contract Year (kWh) = Total generation in the 

Contract Year (kWh) ÷ Total hours of generation in 

the Contract Year.  

The excess generation by the SPD equal to this 

generation loss shall be procured by SECI at the 

PPA tariff so as to offset this loss in the succeeding 

3 (three) Contract Years.      
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the name of the Bidding Company / Lead Member of Bidding Consortium. 

ii) The Bidder shall furnish the Bank Guarantees towards EMD from any of the Banks 

listed at Annexure-C to SECI. Bank Guarantees issued by foreign branch of a bank 

from bank list given in Annexure-C is to be endorsed by the Indian branch of the same 

bank or State Bank of India.  

iii) Performance Bank Guarantee (PBG): Bidders selected by SECI based on this RfS 

shall submit Performance Guarantee for a value @ Rs 20 Lakh / MW within 30 days of 

issuance of LoI and before signing of PPA. It may be noted that successful Bidders 

shall submit the Performance Guarantee according to the Format 6.3B for a value @ 

Rs 20 Lakh/MW/Project with a validity period of 21 months from the effective date of 

the PPA. The Performance Bank Guarantee shall be submitted in the ratio of 20% & 

80%. For e.g. in case the total PBG required for the project is Rs. 15 Crores, then the 

SPD shall submit 2 Bank Guarantees, the first one being for Rs. 3 Crores and the other 

one being for Rs. 12 Crores. On receipt and after successful verification of the total 

Performance Bank Guarantee in the acceptable form, the BG submitted towards EMD 

shall be returned by SECI to the successful Bidder.  

iv) All Performance Bank Guarantees (PBGs) shall be submitted separately for each 

Project. 

v) The Bidder shall furnish the Performance Bank Guarantees (PBGs) from any of the 

Banks listed at Schedule-2 of draft PPA to SECI. Performance Bank Guarantees 

(PBGs)  issued by foreign branch of a bank from bank list given in Schedule-2 of draft 

PPA is to be endorsed by the Indian branch of the same bank or State Bank of India. 

vi) The format of the Bank Guarantees prescribed in the Formats 6.3 A (EMD) and 6.3 B 

(PBG) shall be strictly adhered to and any deviation from the above Formats shall result 

in rejection of the EMD/PBG and consequently, the bid. In case of deviations in the 

formats of the Bank Guarantees, the corresponding PPA shall not be signed.  

vii) The SPDs of the Projects selected based on this RfS are required to sign PPA with 

SECI within 1 month after the issue of LOI. In case, SECI offers to execute the PPA 

with the Selected Bidder and if the Selected Bidder does not submit the requisite 

documents as per Clause 3.14 or does not meet eligibility criteria upon submission of 

documents or does not execute the PPA within the stipulated time period, then the 

Bank Guarantee submitted towards EMD shall be encashed by SECI and the selected 

Project(s) shall stand cancelled. 

viii) The Bank Guarantees have to be executed on non-judicial stamp paper of appropriate 

value as per Stamp Act relevant to the place of execution.  

ix) All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall 

be borne by the Bidders. 

x) In order to facilitate the Bidders to submit the Bank Guarantee as per the prescribed 

format and in line with the requirements, checklist at Annexure-B has been attached. 

Bidders are advised to take note of the above checklist while submitting the Bank 

Guarantees. 

xi) After the bidding process is over, SECI shall release the Bank Guarantees towards 

EMD of the unsuccessful Bidders within 15 days after the completion of e-Reverse 

Auction. The PBG of SPDs shall be returned to them, immediately after successful 
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commissioning of their projects as per Terms of PPA, after taking into account any 

liquidated damages due to delays in commissioning as per Clause 3.17.  

3.12. Success Charges 

Successful bidders shall have to pay Rs.1.06 lakh/MW/project (@ 0.2% of normative 

capital cost of CERC i.e. Rs. 530.02 lakh per MW) + 18% GST to SECI towards 

administrative overheads, liaising with State Authorities, Discom/ STU, pre-commissioning 

and commissioning expense. The payment has to be made by the selected Bidder in the 

form of DD/Pay Order/NEFT/RTGS prior within 30 days of issuance of LOI. PPA shall only 

be signed after deposit of the Success Charges to SECI. In case the bidder fails to deposit 

the said amount to SECI as mentioned above within stipulated time, then the BG towards 

EMD shall be encashed by SECI. 

3.13. Forfeiture of EMD 

The BG towards EMD shall be encashed by SECI in following cases: 

i) If the bidder withdraws or varies the bid after due date and time of bid submission and 

during the validity of bid;  

ii) In case, SECI offers to execute the PPA with the Selected Bidder and if the Selected 

Bidder does not submit the requisite documents as per Clause 3.14 or does not 

execute the PPA within the stipulated time period;  

i) If after issuance of LOI, it is found that the documents furnished by the bidders during 

RfS are misleading or misrepresented in any way; 

iii) If the bidder fails to furnish required Performance Bank Guarantee in accordance with 

Clause 3.11; and  

iv) If the bidder fails to make the payment against the Success Charges of Rs.1.06 

lakh/MW/project in accordance with clause 3.12;  

3.14. Power Purchase Agreement 

3.14.1. SECI shall enter into Power purchase agreement (PPA) with Bidders selected based 

on this RfS. A copy of standard Power Purchase Agreement to be executed between 

SECI and the selected SPD will be made available on www.tcil-india-

electronictender.com. The PPA shall be signed within 01 month from the date of issue 

of Letter of Intent (LoI) (for e.g. If the LOI is dated 20-02-2018, then the last date of 

signing of PPA shall be 20-03-2018). PPA will be executed between SECI and selected 

bidder for each Project. The PPAs shall be valid for a period of 25 years as per 

provisions of PPA.   

3.14.2. Before signing of PPA with the selected Bidders, SECI will verify the documents 

furnished by the Bidders at the time of submission of response to RfS including the 

shareholding of the Project Company along with a copy of complete documentary 

evidence supported with the original documents. Bidders will be required to furnish the 

documentary evidence for meeting the RfS Qualification Requirement and financial 

requirements mentioned at Clause 3.5 and 3.6 respectively. At this stage, Bidders shall 

be required to furnish the audited balance sheet of the previous month-end along with 

complete Bank Statement starting from day 1 of submission of response to RfS till date 

along with a copy of the documents submitted with ROC which became due during this 

http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
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period, along with all the relevant documents filed with MCA for allotment of Shares 

are required to be submitted at the time of signing of PPA. If at this stage it is found 

that the documents furnished by the Bidders are false / misleading or misrepresented 

in any way then the provisions contained in this RfS will be applicable. 

3.14.3  Successful bidders will have to submit the required documents to SECI within 21 days 

from the issue of Letter of Intent (LOI). In case of delay in submission of documents 

beyond the 21 days as mentioned above, SECI shall not be liable for delay in 

verification of documents and subsequent delay in signing of PPA. 

 In case of unavoidable delays on the part of the SPD in submission of requisite 

documents prior to signing of PPAs, the effective date of the PPA shall remain the date 

as on 30 days from issuance of LOI, irrespective of the date of signing of PPA.  

 

3.14.4  Back-to-back Power Sale Agreements (PSAs) will be executed by SECI with the State 

Buying Utilities for sale of solar power to them. 

3.14.5. The SPDs will be free to reconfigure and repower their plants from time to time during 

the PPA duration. However, SECI will be obliged to buy power only within the Capacity 

Utilization Factor (CUF) range laid down in Power Purchase Agreement (PPA) as per 

guidelines.   

3.14.6.  Any extension of the PPA period beyond 25 years shall be through mutual Agreement 

between the Solar Power Developer and SECI.  

3.15. Not used  

3.16. Financial Closure or Project Financing Arrangements 

    The Project shall achieve Financial Closure within 6 (Six) months from the effective date 

of the Power Purchase Agreement (PPA) (for e.g. if effective date of the PPA is 

07.03.2018, then scheduled Financial Closure date shall be 07.09.2018). At this stage, 

the SPDs shall report tie-up of Financing Arrangements for the Projects. In this regard the 

SPD shall submit a certificate from all financing agencies regarding the tie-up of funds and 

also furnish documentary evidence for demonstration/infusion of actual equity 

requirement, subject to a minimum of Rs. 0.25 Cr./MW/Project (@ 25% of Rs. 1.00 

Cr./MW/Project) in addition to Rs. 0.10 Cr/MW/Project infused at the time of signing of 

PPA. Further, the SPDs would furnish within the aforesaid period, the necessary 

documents to establish that the required land for project development is in clear 

possession of the SPD and provide evidence that the requisite technical criteria have been 

fulfilled. Further, the SPD shall furnish documentary evidence towards the following: 

i) The requisite technical criteria have been fulfilled and orders placed/agreements entered 

into, for supply of plants and equipment for the project. 

ii) Detailed Project Report for each project. 

iii) The details of all planned/proposed Inverters and modules (manufacturer, model number, 

datasheet, all technical certificates as mentioned at Annexure-A along with the link of the 

certifying authority with ILAC member accredited lab/NABL accredited lab) for the project 

at least 14 days prior to the scheduled financial closure date. 

iv) Not used. 
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v) Required land/plot for project development is under possession of the SPD. In this regard 

the SPD shall be required to furnish the following documentary evidences to establish the 

possession of the required land/lease agreement in the name of the SPD: -  

a)  Agreement between SPD and SPIA for allotment of land as per SPIA Terms & 

Conditions and possession of the plot in the solar park as mentioned in the LOI.  

b) Certificate by the concerned SPIA for the acquisition/ownership/vesting of the land in 

the name of the SPD. 

vi) All agreements and approvals, clearances from SPIA related to the project along with all 

necessary supporting documents. 

vii) In case of delay in achieving above condition as may be applicable, SECI shall encash 

Performance Bank Guarantees and shall remove the Project from the list of the selected 

Projects, unless the delay is on account of delay in allotment of land in Solar Park or by 

Government or delay in transmission line or Force Majeure as per PPA. An extension can 

however be considered, on the sole request of SPD, on advance payment of extension 

charges of Rs. 10,000/- per day per MW. In case of any delay in depositing this extension 

charge, SPD has to pay an interest on this extension charge for the days lapsed beyond 

due date of Financial Closure @ SBIMCLR (1Year). This amount will go into the Payment 

Security Fund. This extension will not have any impact on the Scheduled Commissioning 

Date. Any penalty paid so, shall be returned to the SPD without any interest on 

achievement of successful commissioning within the scheduled commissioning date. 

However, in case of any delay in commissioning of the project beyond the Scheduled 

Commissioning Date, the amount as deposited above by the SPD shall not be refunded 

by SECI.  

viii) Successful bidders will have to submit the required documents to SECI at least 14 days 

prior to the scheduled Financial Closure date. In case of delay in submission of documents 

mentioned above, SECI shall not be liable for delay in verification of documents and 

subsequent delay in Financial Closure. 

ix) Refer clause 7.8.1. 

3.17. Commissioning 

The Commissioning of the Projects shall be carried out by the SPDs selected based on 

this RfS, in line with the Procedure elaborated in draft PPA document (Commissioning 

Procedure at Annexure-A and Appendix-A-1 are for reference).  SECI may authorize any 

individual or committee or organization to witness and validate the commissioning 

procedure on site. Commissioning certificates shall be issued by the State Nodal Agency 

or SECI after successful commissioning.  

A. Part Commissioning 

Part commissioning of the Project shall be accepted by SECI subject to the condition that 

the minimum Project capacity for acceptance of first and subsequent part(s) 

commissioning shall be 50 MW, without prejudice to the imposition of penalty, in terms of 

the PPA on the part which is not commissioned. However, the Scheduled Commissioning 

Date will not get altered due to part commissioning. Irrespective of dates of part 

commissioning or full commissioning, the PPA will remain in force for a period of 25 

(twenty-five) years from the Scheduled Commissioning Date. 

 



RfS Document for 750 MW Grid Connected Solar PV Projects in Kadapa Solar Park (Page 29 of 100) 

 

B. Commissioning Schedule and Liquidated Damage for Delay in Commissioning 

The Project shall be commissioned within 13 months of the effective date of the PPA (for 

e.g. if effective date of the PPA is 07.02.2018, then scheduled Commissioning date shall 

be07.03.2019). In this regard, a duly constituted committee will physically inspect and 

certify successful commissioning of the Project. In case of failure to achieve this milestone, 

provisions of PPA as mentioned below shall apply: -  

SECI shall encash the Performance Bank Guarantee in the following manner: - 

a. Delay up to one month – 20% of the PBG amount shall be encashed as penalty for 

the first month of delay, calculated on per day basis and proportionate to the 

capacity not commissioned; e.g. for a Project of 25 MW capacity, if commissioning 

of 10 MW capacity is delayed by 18 days from the scheduled date, then the penalty 

shall be: 20% of PBG amount X (10/25) X (18/30). 

b. Delay of more than one month and up to three months – SECI will encash 

remaining amount from Performance BG worked out on per day basis and 

proportionate to the Capacity not commissioned. 

c. In case the commissioning of the Project is delayed by more than 3 months, the 

tariff of Rs. 2.93/kWh or the tariff discovered after reverse auction shall be reduced 

at the rate of 0.50 paise/kWh (half paisa per kWh) per day of delay for the delay in 

such remaining capacity which is not commissioned. The maximum time period 

allowed for commissioning of the full Project Capacity with encashment of 

Performance Bank Guarantee and reduction in the fixed tariff shall be limited to 24 

months from the effective date of the PPA. In case, the Commissioning of the 

Project is delayed beyond 24 months from the effective date of the PPA, the PPA 

capacity shall stand reduced / amended to the Project Capacity Commissioned and 

the PPA for the balance Capacity will stand terminated and shall be reduced from 

the selected Project Capacity. The funds generated from the encashment of the 

Bank Guarantees shall be deposited in a separate fund under payment security 

mechanism to be maintained by SECI under the guidance of MNRE. 

d. For the purpose of calculations for penalty, the month shall be considered 

consisting of 30 days. 

e. Refer Clause 7.8.2 

f. Refer Clause 7.8.3. 

g. Refer Clause 7.8.4. 

Illustration of Liquidated Damages (LD) Calculations:  

Consider a SPD has been selected for the implementation of a Project of capacity of 50 MW. 

 Total Performance Bank Guarantee Amount to be furnished by the SPD: (20 X 50) 

= Rs.1000 Lakhs. 
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Illustration of Liquidated Damages (LD) Calculations:  

a) LD Conditions:  

 In case of delay upto 1 Month : 20% of the PBG amount (i.e. Rs. 

13,333.33/MW/day) shall be encashed as Liquidated Damages  for the first month 

of delay, calculated on per day basis and proportionate to the capacity not 

commissioned  

 In case of delay of more than 1 Month and up to 3 Months: SECI will encash 

remaining Performance BG (i.e. Rs.26,666.67/MW/day) on per day basis and 

proportionate to the Capacity not commissioned  

 In case of delay beyond 3 months subject to maximum of 24 months from the 

effective date of the PPA, the tariff of Rs.2.93 / kWh or the tariff discovered after 

reverse auction shall be reduced at the rate of 0.50 paisa (half paisa) per unit 

(kWh) per day  for such remaining capacity which is not commissioned. 

 

b) Consider that the Project commissioning (for e.g. Project capacity 50 MW) has been 

achieved in the following manner: 

Sl. 
No. 

Commissioned 
Capacity (MW) 

Capacity 
remaining Un-
commissioned 
(MW) 

Date of 
Commissioning of 
the respective part 

Delay from the 
Scheduled 
Commissioning 
date (days) 

1 0 50 
Scheduled 
Commissioning 
date 

0 

2 
30 (considering 
at least 50% of 
project Capacity) 

20 
Scheduled 
Commissioning 
date + 40 Days 

40 

3 
20 (remaining  
project Capacity) 

0 
Scheduled 
Commissioning 
date + 100 Days 

100 

 

i) LD Calculation: In case of above commissioning schedule, the LD calculation for 

encashment of PBG,  shall be done as follows: 

Total LD: ((50 MW X 30days X Rs. 13,333.33/MW/day) + (50 MW X (40-30)days X 

Rs. 26,666.67/MW/day) + (20 MW X (90-40)days X Rs. 26,666.67/MW/day) = Rs. 

600 Lakhs  

ii) For the remaining 20 MW capacity which is being commissioned after 3 months 

from the scheduled Commissioning date, the Tariff gets reduced as explained below: 

Tariff Calculation: 
 Tariff for the 30 MW capacity = Rs. 2.93 / kWh 

 Tariff for the 20 MW capacity which has been commissioned beyond three months 

from the date of the Scheduled Commissioning date : Rs. 2.93 – Rs (0.005*(100-

90))= Rs. 2.88 / kWh  

 As per terms of the PPA, tariff of the Project shall be weighted average tariff of 

30 MW and 20 MW. The tariff of the Project shall reduce to (((2.93 X 30) + (2.88 

X 20))/50) =  Rs. 2.91 / kWh 

 

Based on the above schedule, total LD payable by the SPD shall be Rs. 600 Lakhs and 
tariff of the Project during tenure of PPA shall stand reduced to Rs. 2.91 / kWh. 
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C. Early Commissioning 

The SPD shall be permitted for full commissioning as well as part commissioning of the 

Project even prior to the scheduled commissioning date. In cases of early part-

commissioning, till the scheduled commissioning date, SECI shall purchase the 

generation till scheduled commissioning date, @ 75% (seventy-five per cent) of the PPA 

tariff. However, in case the entire capacity is commissioned prior to the scheduled 

commissioning date, SECI shall purchase the generation at PPA Tariff. However, early 

part/full commissioning of the Project and subsequent energy procurement from the 

same shall be subject to the approval of SECI. 

3.18. Commercial Operation Date (COD): 

Commercial Operation Date (COD) shall be the date on which the commissioning 

certificate is issued upon successful commissioning of the full capacity of the Project or 

the last part capacity of the Project, as the case may be.  The 25 year tenure of PPA shall 

be as per the provisions of PPA. The following milestone dates may therefore be observed 

and may fall on separate dates:  

i) Inter connection with Grid: This may be provided by the STU/CTU /Discom/SPIA on the 

request of the project developer, even if the project is only partially ready to facilitate testing 

and allow flow of power generated into the grid to avoid wastage of Power. 

ii) Commissioning of Project:  This will be on a date, when the project meets the criteria 

defined for project commissioning. SECI may authorize any individual or committee or 

organization to declare the project commissioned on site.  

iii) The energy accounting shall start from the date of CoD. 

Any energy produced and flowing into the grid before COD shall not be at the cost of SECI 

under this scheme and developers will be free to make short-term sale to any organization or 

individual. SECI may agree to buy this power as a trader if they find it viable outside this 

scheme.  

3.19. Not Used  

3.20. Minimum Paid up Share Capital to be held by Project Promoter    

i) The Company developing the project shall provide complete information in their bid in 

reference to RfS about the Promoters and their shareholding in the company indicating the 

controlling shareholding. 

ii) No change in the shareholding of the Bidding Company or Bidding Consortium developing 

the Project shall be permitted from the date of submission of response to RfS till the 

execution of the PPA. However, in case the Project is being set up by a listed Company, 

this condition will not be applicable.  

iii) Lead Member in the Consortium shall have the Controlling Shareholding in the Project 

Company having not less than 51% of Voting Rights and paid up share capital in the 

Project Company. 

iv) The Successful Bidder, if being a single Company, shall ensure that its shareholding in the 

SPV/project company executing the PPA shall not fall below 51% (fifty-one per cent) at 

any time prior to 1 (one) year from the COD, except with the prior approval of SECI. In the 

event the Successful Bidder is a Consortium, then the combined shareholding of the 
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Consortium members in the SPV/project company executing the PPA, shall not fall below 

51% at any time prior to 1 (one) year from the COD, except with the prior approval of SECI. 

In the event the Successful Bidder is a Consortium, then the combined shareholding of 

the Consortium members in the SPV/project company executing the PPA, shall not fall 

below 51% at any time prior to 1 (one) year from the COD, except with the prior approval 

of SECI. 

However, in case the Successful Bidder shall be itself executing the PPA, then it shall 

ensure that its promoters shall not cede control  till 1 (one) year from the COD, except with 

the prior approval of SECI.  

v) In case of companies having multiple promoters (but none of the shareholders having not 

less  than 51% of voting rights and paid up share capital), it shall be considered as a 

company under joint control. In such cases, the shareholding pattern in the company as 

submitted at the time of bidding, shall be maintained for a period of (01) one year after 

Commercial Date of Operation (COD)). 

vi) Transfer of controlling shareholding of the company developing the project within the same 

group of companies will however be allowed after COD with the permission of SECI, 

subject to the condition that, the management control remains within the same group of 

companies. 

vii) In the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount of Rs. 

10 Lakh per Project per Transaction as Facilitation Fee (non-refundable) shall be 

deposited by the developer to SECI. This amount will go to payment security fund. 

3.21. Structuring of the Bid selection process 

i)  Single stage, double envelope bidding followed by reverse auction has been envisaged 

under this RfS. Bidders have to submit both Techno-commercial bid and Financial bid 

(tariff) together in response to this RfS online. The preparation of bid proposal has to be in 

the manner described in Clause 3.25.  

ii) Aggregate capacity offered under this RfS is 750 MW. The Bidders shall submit their 

proposals for Part-B only. The proposals may be enclosed in the same envelope in the 

manner described in Clause 3.25. 

3.22. Instructions to Bidders for structuring of bid proposals in Response to RfS 

The bidder including its Parent, Affiliate or Ultimate Parent or any Group Company shall submit 

single response to RfS 

Detailed Instructions to be followed by the bidders for online submission of response to RfS 

are stated at Annexure – D and Annexure-E.  

Submission of bid proposals by Bidders in response to RfS shall be in the manner described 

below: 

1. Covering Letter as per Format 6.1. 

2. In case of a Bidding Consortium, a Power of Attorney in favour of the Lead Member issued 

by the other Members of the Consortium shall be provided in original as per format 

attached hereto as Format 6.2. 
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In the event any Member of the Bidding Consortium (other than Lead Member) is a foreign 

entity, it may submit Board Resolutions in place of Power of Attorney for the purpose of 

fulfilling the requirements under this clause. Provided that such Board Resolutions shall 

be supported by an unqualified opinion issued by the legal counsel of such foreign entity 

stating that the Board Resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid. 

3. Earnest Money Deposit (EMD) in the form as per Format 6.3 A. 

4. Performance Guarantee (to be submitted before signing of PPA as specified in 3.14) in the 

form as per Format 6.3 B (to be filled out separately for each Project). 

5. Board Resolutions, as per prescribed formats enclosed as Format 6.4 duly certified by the 

Company Secretary or the Director of the relevant Bidder, as applicable to the Bidder and 

mentioned hereunder: 

a. Board resolution from the Bidding Company or the Lead Member of the Consortium, 

as the case may be, in favour of the person signing the response to RfS and in the 

event of selection of the Projects and to sign the PPA with SECI. Board Resolution 

from each of the Consortium Members in favour of the person signing Consortium 

Agreement 

b. Board Resolution from the Bidding Company committing one hundred percent (100%) 

of the equity requirement for the Project / Board Resolutions from each of the 

Consortium Members together in aggregate committing to one hundred percent 

(100%) of equity requirement for the Project (in case of Bidding Consortium); and  

c. Board Resolutions from each of the Consortium Members and Lead member 

contributing such additional amount over and above the percentage limit (specified for 

the Lead Member and other member in the Consortium Agreement) to the extent 

becoming necessary towards the total equity share in the Project Company, obligatory 

on the part of the Consortium pursuant to the terms and conditions in the Consortium 

Agreement. 

6. In case of a Consortium, the Consortium Agreement between the Members in the 

Consortium as per Format 6.5 along with Board resolution from each Member of the 

Consortium for participating in Consortium.  

7. Format for Financial Requirements as per Format 6.6. 

8. A disclosure statement as per Format 6.8 regarding participation of any related companies 

in the bidding process 

9. Format for Technical Criteria wherein Bidder shall certify that the technology to be adopted 

shall be commercially established technology and is under operation for at least one year. 

Final details of the same shall be submitted within 06 months of effective date of PPA as 

per Format 6.9 (to be filled out separately for each Project) in line with Clause 3.16. 

10.  Declaration by the Bidding Company / Lead Member of Bidding Consortium for the 

Proposed Technology Tie Up as per Format 6.10 (to be filled out separately for each 

Project). 
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11. Attachments  

i) Memorandum of Association, Article of Association needs to be attached along with 

the bid. The bidder should also highlight the relevant provision which highlights the 

objects relating to Power/ Energy/ Renewable Energy/ Solar Power plant development. 

 In case, there is no mention of the above provisions in the MoA/ AoA of the bidding 

company, the same has to be amended and submitted prior to signing of PPA, if 

the bidder is selected as Successful bidder. 

 If the selected bidder wishes to execute the project through a Special Purpose 

Vehicle (SPV), the MoA/ AoA of the SPV highlighting the relevant provision which 

highlights the objects relating to Power/ Energy/ Renewable Energy/ Solar Power 

plant development has to be submitted prior to signing of PPA. 

ii) Certificate of Incorporation of Bidding Company / all member companies of Bidding 

Consortium. 

iii) A certificate of shareholding of the bidding company, its parent and Ultimate Parent (if 

any) duly certified by a practicing Chartered Accountant/ Company Secretary as on a 

date within one week prior to the last date of bid submission. A certificate of 

shareholding of the bidding company, its parent and Ultimate Parent (if any) duly 

certified by a practicing Chartered Accountant/ Company Secretary as on a date within 

one week prior to the last date of bid submission, along with documents containing 

information about the promoters, and their shareholding in the Company (as on a date 

within one week prior to the last date of bid submission) indicating the controlling 

shareholding at the stage of submission of response to RfS to SECI as per Clause 

3.20. SECI reserves the right to seek additional information relating to shareholding in 

promoter companies, their parents/ultimate parents and other group companies to 

satisfy themselves that RFS conditions have been complied with and the bidder will 

ensure submission of the same within the required time lines. 

 

iv) Certified copies of annual audited accounts for the last financial year, i.e. FY 2016-17. 

3.23. Important notes and instructions to Bidders 

a. Wherever information has been sought in specified formats, the Bidders shall fill in the 

details as per the prescribed formats and shall refrain from any deviations and referring to 

any other document for providing any information required in the prescribed format.  

b. The Bidders shall be shortlisted based on the declarations made by them in relevant 

schedules of RfS. The documents submitted online will be verified before signing of PPA 

in terms of Clause 3.14. 

c. If the Bidder/ Member in a Bidding Consortium conceals any material information or makes 

a wrong statement or misrepresents facts or makes a misleading statement in its response 

to RfS, in any manner whatsoever, SECI reserves the right to reject such response to RfS 

and/or cancel the Letter of Intent, if issued, and the Bank Guarantee provided up to that 

stage shall be encashed. Bidder shall be solely responsible for disqualification based on 

their declaration in the submission of response to RfS. 
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d. If the event specified at iii) (c) is discovered after the effective date of PPA, consequences 

specified in PPA shall apply. 

e. Response submitted by the Bidder shall become the property of the SECI and SECI shall 

have no obligation to return the same to the Bidder. However, the EMDs submitted by 

unsuccessful Bidders shall be returned as specified in Clause 3.11 xi). 

f. All documents of the response to RfS (including RfS and subsequent Amendments/ 

Clarifications/ Addenda, PPA and PSA) submitted online must be digitally signed by the 

person authorized by the Board as per Format 6.4. 

g. The response to RfS shall be submitted as mentioned in Clause 3.22. No change or 

supplemental information to a response to RfS will be accepted after the scheduled date 

and time of submission of response to RfS. However, SECI reserves the right to seek 

additional information from the Bidders, if found necessary, during the course of evaluation 

of the response to RfS. 

h. The bidder shall make sure that the correct, valid and operative Pass-Phrase to decrypt 

the relevant Bid-part is submitted into the ‘Time Locked Electronic Key Box (EKB)’ after 

the deadline of Bid submission, and before the commencement of the Online Tender 

Opening Event (TOE) of Technical bid. 

i. All the information should be submitted in English language only. In case of foreign bidders 

having documents in other than English language, then the documents shall be translated 

in English language by certified translator and submitted. 

j. Bidders shall mention the name of the contact person and complete address of the Bidder 

in the covering letter. 

k. Response to RfS that are incomplete, which do not substantially meet the requirements 

prescribed in this RfS, will be liable for rejection by SECI. 

l. Response to RfS not submitted in the specified formats will be liable for rejection by SECI. 

m. Bidders delaying in submission of additional information or clarifications sought will be 

liable for rejection. 

n. Non submission and/or submission of incomplete data/ information required under the 

provisions of RfS shall not be construed as waiver on the part of SECI of the obligation of 

the Bidder to furnish the said data/information unless the waiver is in writing. 

o. Only Delhi Courts shall have exclusive jurisdiction in all matters pertaining to this RfS. 

3.24. Non-responsive Bid 

The electronic response to RfS submitted by the bidder along with the documents submitted 

offline to SECI shall be scrutinized to establish “Responsiveness of the bid”. Each bidder’s 

response to RfS shall be checked for compliance with the submission requirements set forth 

in this RfS.  

Any of the following conditions shall cause the Bid to be “Non-responsive”: 

 
a. Non submission of Cost of RfS and/or Processing fee as mentioned in the Bid Information 

Sheet. 

b. Non-submission of EMD in acceptable form along with RfS document. 
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c. Response to RfS not received by the due date and time of bid submission; 

d. Non submission of correct, valid and operative Pass-Phrase to decrypt either the 

Technical Bid Part or Financial Bid Part offline before due date and time of submission of 

bid; 

e. Non submission of the original documents mentioned at 3.25 A i) by due date and time of 

bid submission; 

f. Any indication of tariff in any part of response to the RfS, other than in the financial bid. 

g. Data filled in the Electronic form of financial bid (Second envelope), not in line with the 

instructions mentioned in the same electronic form. 

h. In case it is found that the Bidding Company including Ultimate Parent Company / Parent 

Company/ Affiliate / Group Companies have submitted more than one response to this 

RfS, then all these bids submitted shall be treated as non-responsive and rejected. 

3.25. Method of Submission of Response to RfS by the bidder 

A. Documents to be submitted Offline (in Original) 

The Bidder has to submit the documents in original as part of Response to RfS to the 

address mentioned in Bid Information Sheet before the due date and time of bid 

submission: 

Bidding Envelope: Super scribed as “Bidding Envelope containing i) Covering 

Envelope, ii) Pass Phrase Envelope -1 & iii) Pass Phrase Envelope -2” at the top of 

the Envelope and “Name & Address of the Bidder” on the left hand side bottom must 

contain the following: 

i) Covering Envelope: Super scribed as “Covering Envelope Containing Cost of RfS 

Document, Processing Fee, Bank Guarantee towards EMD, Covering Letter, and 

Power of Attorney (if applicable), Consortium Agreement (if applicable), Board 

Resolution ”must contain the following: 

 DD/Pay order towards Cost of RfS Document as mentioned in Bid Information 
Sheet.  

 Processing Fee in the form DD/Pay Order as mentioned in the Bid Information 
Sheet 

 Bank Guarantee towards EMD as mentioned in the Bid Information Sheet (as per 
Format 6.3A). One EMD may be submitted for the cumulative capacity quoted by 
the bidder. 

 Covering Letter as per Format-6.1,  

 Power of Attorney as per Format 6.2 (if applicable),  

 Board Resolution as per Format 6.4 

 Consortium Agreement as per Format 6.5 (if applicable)  

ii) Pass-Phrase Envelope-1: Containing Pass Phrase for Technical Bid duly signed by 

the authorized signatory in sealed envelope 

iii) Pass-Phrase Envelope-2: Containing Pass Phrase for Financial Bid duly signed by 

the authorized signatory in sealed envelope  

The bidding envelope shall contain the following sticker: 
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Response to RfS for Selection of 750 MW Grid Connected Solar PV Projects in 
Kadapa Solar Park in Andhra Pradesh under NSM Phase-II: Batch-IV, Tranche-

XV 

Cumulative Capacity of 
the projects applied for 

__________ MW 

Category of the Projects PART-B 

No. of Projects Bid for   

RfS Reference No.  

 Submitted by (Enter Full name and address of the Bidder) 

Authorized Signatory 
(Signature of the Authorized Signatory) 

(Name of the Authorized Signatory) 
(Stamp of the Bidder) 

Bid Submitted to 

GM (C&P) 

Solar Energy Corporation of India 

1st Floor, D-3, A-Wing, Prius Building,  

District Centre Saket, New Delhi-110017 

Tel No. 011-71989256  

Email – nsm@seci.co.in 

B. Documents to be submitted Online 

Detail instructions to be followed by the bidders for online submission of response to RfS 

as stated as Annexure-D and E. The bidders shall strictly follow the instructions mentioned 

in the electronic form in respective technical bid and financial bid while filling the form.  

If the Bidder has submitted offline documents and fails to submit the online bid, 

then the same shall be treated as incomplete bid and Cost of RfS, Processing fee 

submitted shall be encashed and the EMD(s) shall be returned.. 

All documents of the response to RfS submitted online must be digitally signed on 

www.tcil-india-electronictender.com which should contain the following: 

1. “Technical Bid (First Envelope)”  

The Bidder shall upload single technical bid containing the scanned copy of following 

documents duly signed and stamped on each page by the authorized person as mentioned 

below.   

i) Formats- 6.1, 6.2 (if applicable), 6.3 A, 6.4, 6.5 (if applicable), 6.6, 6.7 (if applicable), 

6.8, 6.9, 6.10 as elaborated in Clause 3.22; 

ii) All attachments elaborated in Clause 3.22, under the sub-clause 11: Attachments, 

with proper file names. 

iii)  All supporting documents regarding meeting the eligibility criteria 

The bidder will have to fill the Electronic Form provided at the TCIL portal as part of 

Technical Bid.  

2. “Financial Bid (Second Envelope)”  

Bidders shall submit the single Financial Bid containing the scanned copy of following 

document(s): 

mailto:nsm@seci.co.in
http://www.tcil-india-electronictender.com/
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i) Covering letter as per Format-6.11 of this RfS document;  

ii) Preliminary Estimate of Cost of Solar PV Project as per Format 6.12; 

Only single first round tariff bid for the Projects applied for, shall have to be filled online 

in the Electronic Form provided at the TCIL portal.  The instructions mentioned in the 

Financial Bid Electronic Form have to be strictly followed without any deviation, else 

the bid shall be considered as non-responsive. 

Important Note:  

(i) The Bidders shall not deviate from the naming and the numbering formats of envelops 

mentioned above, in any manner.  

(ii) Wherever mentioned, the Bidder must clearly comply with the Category (i.e. Part-A or 

Part-B) under which the respective Project is being proposed. In case of any discrepancy, 

the Bid will be liable for rejection.  

(iii) In each of the Envelopes, all the documents enclosed shall be indexed and flagged 

appropriately, with the index list indicating the name of the document against each flag.   

(iv) All the Envelopes shall be properly sealed with the signature of the Authorized Signatory 

running across the sealing of the envelopes. 

3.26. Notice board for display: 

The selected SPD will have to put a notice board (at least 180cm x 120cm) at its project site 

main entrance prominently displaying the following message before declaration of COD. 

___ MW Grid Connected Solar PV Project  

Owned and operated by  

--------------------- (insert name of the SPD) 

(Under NSM Ph-II, Batch-IV Tranche-XV Scheme Implemented by  

Solar Energy Corporation of India Limited)  

 

VILL:…………, Tehsil…………………., District……………….., Andhra Pradesh  

3.27. Not Used. 

3.28. Validity of the Response to RfS  

The Bidder shall submit the response to RfS which shall remain valid up to One Hundred 

Eighty (180) days from the last date of submission of response to RfS (“Bid Validity”). SECI 

reserves the right to reject any response to RfS which does not meet the aforementioned 

validity requirement. 
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3.29. Bid Preparation cost 

The Bidder shall be responsible for all the costs associated with the preparation of the 

response to RfS and participation in discussions and attending pre-bid meeting(s), etc. 

SECI shall not be responsible in any way for such costs, regardless of the conduct or 

outcome of the bid process. 

3.30. Clarifications/Pre Bid meeting/ Enquires/ Amendments 

i) Clarifications / Doubts, if any, on RfS document may be emailed and/or through TCIL 

portal.  

ii) SECI will make effort to respond to the same in the Pre Bid Meeting to be held as 

mentioned in the Bid Information Sheet. A compiled list of such questionnaire and SECI’s 

response will be uploaded in the website www.tcil-india-electronictender.com. If 

necessary, amendments, clarifications, elaborations shall be issued by SECI which will be 

notified on SECI/TCIL web site. No separate reply/intimation will be given for the above, 

elsewhere. 

iii)  A Pre Bid Meeting shall be held as mentioned in the Bid Information sheet (venue to be 

notified later on SECI’s website). 

iv) Enquiries/ clarifications may be sought by the Bidder from: 

 

Name of the Authorized Person of SECI:  
 

Contact Details: 
 

Mr. Sanjay Sharma,  
General Manager (C&P) 

Phone (Off):011-71989256 
E-mail: nsm@seci.co.in 

Mr. Pratik Prasun, 
Dy. Manager (C&P) 

Phone (Off): 011-71989236, 
Email: nsm@seci.co.in 

Mr. Biblesh Meena, 
Sr. Engineer (C&P) 

Phone (Off): 011-71989284, 
Email: nsm@seci.co.in 

3.31. Right of SECI to reject a Bid 

SECI reserves the right to reject any or all of the responses to RfS or cancel the RfS or annul 

the bidding process for any project at any stage without assigning any reasons whatsoever 
and without thereby any liability. 

3.32. Post LoI Compliances 

Timely completion of all the milestones i.e. signing of PPA, meeting Financial Closure 

Requirements/Conditions Subsequent (PPA), Commissioning etc. will be the sole 

responsibility of SPD. SECI shall not be liable for issuing any intimations/reminders to 

SPDs for timely completion of milestones &/or submission of compliance documents. 

 

Any checklist shared with SPD by SECI for compliance of abovementioned milestones to 

be considered for the purpose of facilitation only. Any additional documents required as 

per the conditions of Guidelines, RfS, PPA & Implementation Support Agreement (ISA) 

must be timely submitted by the SPD. 

 

http://www.tcil-india-electronictender.com/
mailto:nsm@seci.co.in
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Section 4 

Bid evaluation methodology and selection of Projects 

 

4.1. Bid Evaluation  

 

Bid evaluation will be carried out considering the information furnished by Bidders as per 

provisions specified in Section 3 of this RfS. The detailed evaluation procedure and selection 

of bidders are described in subsequent clauses in this Section. 

4.2. Techno-commercial Evaluation of Bidders  

A. First Envelope (Technical Bid) Evaluation (Step-1): 

i) The first envelope (Technical Bid submitted online) of only those bidders will be opened 

by SECI whose required documents as mentioned at 3.25 A are received at the office 

of SECI on or before the due date and time of bid submission. 

ii) Documents (as mentioned in the previous clause) received after the bid submission 

deadline specified in the Bid Information Sheet shall be rejected and returned 

unopened, if super-scribed properly with address, to the bidder. 

iii) Subject to Clause 3.24, SECI will examine all the documents submitted by the Bidders 

and ascertain meeting of eligibility conditions prescribed in the RfS. During the 

examination of the bids, SECI may seek clarifications / additional documents to the 

documents submitted etc. from the Bidders if required to satisfy themselves for meeting 

the eligibility conditions by the Bidders. Bidders shall be required to respond to any 

clarifications/additional documents sought by SECI within 7 days from the date of such 

intimation from SECI. All correspondence in this regard shall be made through email/ 

TCIL portal only. It shall be the responsibility of the Bidder to ensure that the email id 

of the authorized signatory of the Bidder is functional. The Bidder may provide an 

additional email id of the authorized signatory in the covering letter. No reminders in 

this case shall be sent. It shall be the sole responsibility of the Bidders to remove all 

the discrepancies and furnish additional documents as requested. SECI shall not be 

responsible for rejection of any bid on account of the above. 

iv) The response to RfS submitted by the Bidder shall be scrutinized to establish Techno-

Commercial eligibility as per RfS.  

v) Not used 

B. Second Envelope (Financial Bid) Evaluation (Step-2):   

In this step evaluations of Techno-Commercially qualified Bids shall be done based on the 

“First Round Tariff Bid” quoted by the bidders in the ElectronicForm of Financial Bid. After 

this step, the shortlisted bidders shall be invited for the Reverse Auction. 

i) Second Envelope (containing first round tariff) of only those bidders shall be opened 

whose technical bids are found to be qualified.  

ii) The bidders including its Parent, Affiliate or Ultimate Parent or any Group Company 

will have to submit bid (single application) quoting a single tariff per kWh for each 
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applied Project. The tariff has to be quoted up to two places of decimal only. If it is 

quoted with more than two digits after decimal, it shall be ignored after first two decimal 

places. (For e.g. if the quoted tariff is ₹2.337, then it shall be considered as ₹2.33). 

iii) In this step, evaluation will be carried out for each Project based on tariff quoted by 

Bidders. Tariff, has to be less than Rs.2.93/kWh. Those bids where the tariff quoted is 

more than Rs. 2.93/kWh, shall be summarily rejected. 

iv) On completion of Techno-commercial bid evaluation, if it is found that the total 

aggregate capacity of the Solar PV Projects short-listed is lower than or equal to 750 

MW, then the procedure as elaborated in Clause 4.3.3 shall be followed. 

v) On completion of Techno-commercial bid evaluation, if it is found that only one bidder 

is eligible for a particular category, opening of the financial bid of the bidder will be at 

the discretion of SECI. Thereafter, SECI will take appropriate action as deemed fit. 

vi) If the first round tariff quoted is same for two or more bidders for a particular project, 

then all the bidders with same tariff shall be considered of equal rank/ standing in the 

order.  

vii) All bidders with same tariff shall be eligible for reverse auction round (provided their 

rank is equal to or less than nth Bidder as mentioned in clause 4.3.3). 

viii) Ranking of bidders after Financial bid Evaluation: Following illustrates an example of 

ranking of bidders after financial bid opening and evaluation: 

Bidder  Submitted Financial bid  Ranking   

B1  ₹ 2.10 (Tariff in ₹/ kWh)  L1  

B2  ₹ 2.20 (Tariff in ₹/ kWh)  L2  

B3  ₹ 2.30 (Tariff in ₹/ kWh)  L3  

B4  ₹ 2.30 (Tariff in ₹/ kWh)  L3  

B5  ₹ 2.43 (Tariff in ₹/ kWh)  L4  

B6  ₹ 2.60 (Tariff in ₹/ kWh)  L5  

B7  ₹ 2.70 (Tariff in ₹/ kWh)  L6  

B8  ₹ 2.80 (Tariff in ₹/ kWh)  L7  

B9  ₹ 2.93 (Tariff in ₹/ kWh)  L8  

 

4.3. Reverse Auction (Step-3) 

4.3.1. The reverse auction for the total project capacity shall be conducted through www.tcil-

india-electronictender.com portal on the day as intimated by SECI to the eligible 

bidders.  

4.3.2. Not used. 

4.3.3. The Total eligible bidders for the Project for reverse auction shall be decided as 

mentioned below: 

Assuming  
T = total techno-commercially qualified bidders, and  
Sk = Cumulative capacity till the ‘k’th serial number bidder (not the ‘k’th rank bidder) 
after ranking is done in ascending order from L1 onwards 

http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
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SE = 

(Eligible 

capacity 

for award) 

(i) In case 500≤ST ≤750 MW,  

SE = ST-250 MW if T=2 or 3   

  

(ii) In case ST > 750 MW, SE = 750 MW  

 n = {  

m+(T-m)/2, if Sm≥ SE and T-m is even 
Where m =Total number of 
techno-commercially qualified 
 bidders (after ranking is done 
in ascending order from L1 
onwards) such that (Sm-1 < SE 
MW and Sm ≥ SE) and 1≤m≤T  

m+(T-m+1)/2, if Sm ≥ SE and T-m is 

odd  

 
Total eligible Bidders for e-Reverse Auction = Bidders from Sl. No. 1 to Sl. No. 
n. 
For e.g. (Shortlisting of Bidders for reverse auction):   

Total bid capacity of techno-commercially shortlisted bidders = ST=2000 MW   
  

Sl.  

No.  

Techno 

commercially 

qualified 

Bidder  

Rank  
Capacity 

(MW)  
T  m  SE  n  

Shortlisted 

Bidders  

1  B3 L1  250 

5  3 
750 

MW 
4*  

B3  

2  B5  L2  250 B5  

3  B1  L3  500 B1  

4  B4  L3  750 B4  

5  B2  L4  250 B2  

 *n = 3+ (5-3)/2 = 4 

4.3.4. At least one week prior to reverse auction, an advance intimation regarding the date 

and time of the reverse auction will be sent to by email to all bidders whose technical 

bids have been opened and found to be qualified. However from this advance 

intimation it shall not be construed by the bidders that they have been shortlisted for 

Reverse Auction. Further at least two hours before the schedule start time of Reverse 

Auction, a system generated email for invitation for Reverse Auction will be sent to all 

those bidders only who have been shortlisted based on the criteria mentioned at 4.3.3. 

4.3.5. Shortlisted bidders for Reverse Auction will be able to login into the TCIL website of 

reverse auction15 minutes before the start time of reverse auction. 

i) During the 15 minutes prior to start of reverse auction process, the respective tariff 

of the bidder shall be displayed on its window.  

ii) The minimum decrement value for tariff shall be ₹ 0.01 per kWh. The Bidder can 

mention its revised discounted tariff which has to be at least 1 (one) paisa less 

than its current tariff. 

iii) Bidders can only quote any value lower than their previous quoted  tariff taking into 

consideration  the minimum decrement value mentioned in the previous clause. 

However, at any stage, increase in tariff will not be permissible. Bidders can 

improve their ranking by quoting the tariff lower than their last quoted tariff.  

iv) During Reverse Auction, the Bidder shall not have the option of changing the total 

project capacity while quoting tariff during reverse auction. 
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v) In the bidder’s bidding window, the following information can be viewed by the 

bidder: 

1. Its tariff as the initial start price and there after last quoted  tariff along with the 

project capacity for which the Bidder is qualified. 

2. The list of all the Bidders with their following details: Pseudo Identity, last quoted 

tariff and project capacity. 

vi) The initial auction period will be of one (01) hour with a provision of auto extension 

by eight minutes from the scheduled/extended closing time if any bidder becomes 

eligible to the win a project capacity from the total capacity being auctioned, in last 

eight minutes of auction period or extended auction period. If no such valid bid is 

received during last eight minutes of auction period or extended auction period, 

then the reverse auction process will get closed.  

4.4. Selection of Successful Bidders 

4.4.1. The Bidders shall be selected in the ascending order with lowest quoted tariff (being L1) 

and so on till the capacity is exhausted. The lowest quoting Bidder will be allotted its 

qualified project capacity and then, next higher bidder will be allotted its qualified project 

capacity and so on, till the total eligible project capacity (SE) is exhausted.  

4.4.2. In case of the last selected Bidder, if the balance project capacity is less than the total 

project capacity mentioned by the bidder, then the balance project capacity shall be 

awarded to the Bidder till the total eligible capacity (SE) is exhausted. (Note: It will be 

mandatory for the last selected Bidder to accept the last Project capacity offered by 

SECI, which may be less than the capacity quoted by him). 

4.4.3. In case of a tie among two or more bidders (i.e. their last quoted tariff being the same 

at the end of the e-RA), they will be considered in the chronological order of their last 

bid with preference to that bidder who has quoted his last bid earlier than others. In the 

above case, if the time of quote also become exactly same among the bidders at a tie, 

then the ranking among these bidders shall be done as follows: 

  

Step 1: Lowest rank will be given to the bidder who has quoted the lowest in 

Financial Bid (Electronic Form) and so on. If there is also a tie among 

any of these bidders, then the following step (Step 2) will be followed. 

 Step 2:   Ranking will be done based on draw of lots. 

 

4.4.4. At the end of selection process, a letter of Intent (LOI) will be issued to the successful 

Bidders for each Project. In case of a Consortium being selected as the successful 

Bidder, the LOI shall be issued to the Lead Member of the Consortium. 

 

In all cases, SECI’s decision regarding selection of Bidder through Reverse Auction or other- 

wise based on tariff or annulment of tender process shall be final and binding on all participating 

bidders.  
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OTHER PROVISIONS 
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Section 5 

OTHER PROVISIONS 

5.1. Role of State Nodal Agencies 

It is envisaged that the State Government shall appoint any Agency as a State Level Agency 

which will provide necessary support to facilitate the required approvals and sanctions in a 

time bound manner so as to achieve commissioning of the Projects within the scheduled 

Timeline. This may include facilitation in the following areas:- 

 Coordination among various State and Central agencies for speedy implementation of 
projects   

 Support during commissioning of projects and issue of commissioning certificates. 

5.2. Role of State Transmission Utility 

It is envisaged that the State Transmission Utility will provide transmission system to facilitate 

the evacuation of power from the Projects which may include the following:       

i) Provide connectivity to the Solar Projects with the grid 

ii) Support during commissioning of projects 

iii) Coordination among various State and Central agencies for evacuation of power. 

5.3. Role of Solar Park Implementation Agency (SPIA)  

The SPIA shall undertake the following activities to achieve the objectives of speedy 

establishment and implementation of Solar Park in the Host State.   

i) Develop, plan, execute, implement, finance, operate and maintain the Solar Park. 

ii) Obtain statutory & non statutory clearances and to make area development plan 

within Solar Park. 

iii) Frame out transparent project land allotment policy and specify procedures pursuant 

to the relevant State policies and their amendments thereof.  

iv) Enter into Lease agreement and give possession of land within 3 months from the 

Effective Date of the PPA to the SPD for the entire period of the Project.  

v) Work out charges to be paid by the developers for land, connectivity and use of 

various facilities in the Solar Park.  

vi) Enter into an Implementation Support Agreement with SPDs for Land & associated 

infrastructure for development of the Project inside the Solar Park, Connectivity with 

the STU / CTU System. 

While it will be the endeavor of the State Agencies /Central Agencies as described above to 

facilitate support in their respective area of working but nevertheless, SPD shall be overall 

responsible to complete all the activities related to Project Development at its own risk and 

cost.  

5.4. Power to Remove Difficulties  

If any difficulty arises in giving effect to any provision of these guidelines or interpretation of 

the guidelines or there is a requirement to modify the guidelines for better implementation, 

the matter will be referred to a Committee constituted by MNRE for this purpose. Thereafter, 

clarifications/modifications/ rectification of anomalies, may be issued with approval of 

Secretary, MNRE.    
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5.5. Payment Security Mechanism  

SECI shall set up a payment security mechanism in order to ensure timely payment to the 

developers. This fund will have a corpus to cover 3 months payment. The money received 

from encashment of BGs, interest earned on this fund, incentives for early payment and the 

grants from Government/ NCEF will be used to build this fund. The Ministry of New and 

Renewable Energy will frame Rules to operate this fund. Any charges incurred by SECI on 

account of litigation related to implementation of the Scheme shall be charged to this account. 

The expenses on account of short term open access charges, UI charges, fund requirements 

for furnishing security deposits in the form of Bank Guarantee/ LCs to STUs in accordance 

with BPTA or associated charges etc. may be utilized from PSM. 
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Section 6 

6.0      FORMATS FOR BID SUBMISSION 

 
The following formats are required to be submitted as part of the RfS. These formats are 

designed to demonstrate the Bidder’s compliance with the Qualification Requirements set forth 

in Clause 3.5, 3.6, 3.7 of Section 3 and other submission requirements specified in the RfS.  

i) Format of Covering Letter (Format 6.1) 

ii) Format for Power of  Attorney (Format 6.2)  

iii) Format for Earnest Money Deposit (EMD) (Format 6.3 A) 

iv) Format for Board Resolutions (Format 6.4) 

v) Format for the Consortium Agreement (Format 6.5) 

vi) Format for Financial Requirement(Format 6.6)  

vii) Letter from CTU/STU/any other Transmission Utility (Format 6.7) – Not Applicable 

viii) Format for Disclosure (Format 6.8)  

ix) Format for Technical Criteria (Format 6.9) 

x) Format for Proposed Technology Tie-up (Format 6.10) 

xi) Format for submission of financial bid (Format 6.11) 

xii) Format for Preliminary Estimate of Cost of Solar PV Project (Format 6.12) 

xiii) Technical Requirements for Grid Connected Solar PV Projects (Annexure - A) 

xiv) Check List for Bank Guarantees (Annexure-B) 

xv) List of Banks (Annexure-C) 

xvi) Special Instructions to Bidders for e-Tendering and Reverse Auction (Annexure-D) 

xvii) Terms & Conditions of Reverse Auction Procedure (Annexure-E) 

 

The Bidder may use additional sheets to submit the information for his detailed response.  
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FORMAT-6.1 

Covering Letter 

(The covering letter should be on the Letter Head of the Bidding Company/ Lead Member of the 

Bidding Consortium) 

 
Date:  _____________________ 
Reference No: _____________________ 
From:____________________ (Insert name and address of Bidding     

                                         Company/ Lead Member of the Bidding Consortium) 

Tel.#: 
Fax#: 
E-mail address# 
To 
 
GM (C&P) 
Solar Energy Corporation of India Ltd. 
1st Floor, D-3, A-Wing, District Centre,  
Prius Buiding, Saket, 
New Delhi-110017 
 
Sub:  Response to RfS No ------------- dated ----- for development of Grid Connected Solar PV 

Project(s) in Kadapa Solar Park, Andhra Pradesh under JNNSM Ph-II, Batch-IV, Tranche-

XV 
 
Dear Sir, 
 
We, the undersigned ……. [insert name of the ‘Bidder’] having read, examined and understood in 

detail the RfS including Qualification Requirements in particular, terms and conditions of the standard 

PPA for supply of power for 25 years to SECI, hereby submit our response to RfS. 

  

We confirm that in response to the aforesaid RfS, neither we nor any of our Ultimate 

Parent Company/ Parent Company/ Affiliate/ Group Company has submitted response to 

RfS other than this response to RfS, directly or indirectly, in response to the aforesaid RfS 

(as mentioned in Format 6.8 under Disclosure). We also confirm that we including our 

Ultimate Parent Company / Parent Company / Affiliate / Group Companies directly or 

indirectly have not submitted response to RfS for more than cumulative capacity of 750 MW in Part-

B, including this response to RfS.  

 

We are submitting RfS for the development of following Solar PV Project(s):- 

Sr. No. Category 
No. of Projects applied 
for 

01 Part-B/Open (maximum 03) 

 

1. We give our unconditional acceptance to the RfS, dated ……………..…. [Insert date in 

dd/mm/yyyy], standard PPA and PSA documents attached thereto, issued by SECI. In token of 

our acceptance to the RfS, PPA and PSA documents along with the amendments and 

clarifications issued by SECI, the same have been digitally signed by us and enclosed with the 

response to RfS. We shall ensure that the PPA is executed as per the provisions of the RfS and 

provisions of PPA and shall be binding on us. Further, we confirm that the Project shall be 

commissioned within 12months of the effective date of PPA.  
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2. Not used 

 

3. Earnest Money Deposit (EMD) : - (Please read Clause 3.11 carefully before filling) 

We have enclosed EMD of Rs.  ………….. (Insert Amount), in the form of bank guarantee 

no………….[Insert bank guarantee number] dated ………. [Insert date of bank guarantee] as per 

Format 6.3A from ………… [Insert name of bank providing bank guarantee] and valid up 

to………….in terms of Clause 3.11 of this RfS. The total capacity of the Solar PV Project offered 

by us is …………. MW [Insert cumulative capacity proposed]. 

4. We hereby declare that in the event our Project(s) get selected and we are not able to submit 

Bank Guarantee of the requisite value(s) towards PBG, Success charge for the selected Projects, 

within due time as mentioned in section 3.11 ii), 3.12 respectively on  issue of LOI by SECI for the 

selected Projects and/or we are not able to sign PPA with SECI within 1 month of issue of LOI by 

SECI for the selected Projects, SECI shall have the right to encash the EMD submitted by us and 

return the balance amount (if any) for the value of EMD pertaining to unsuccessful capacity.    

  

5. We have submitted our response to RfS strictly as per Section – 6 (Formats) of this RfS, without 

any deviations, conditions and without mentioning any assumptions or notes in the said Formats. 

 

6. Not used 

 

7. Acceptance 

We hereby unconditionally and irrevocably agree and accept that the decision made by SECI in 

respect of any matter regarding or arising out of the RfS shall be binding on us. We hereby 

expressly waive and withdraw any deviations and all claims in respect of this process. 

8. Familiarity with Relevant Indian Laws & Regulations:  

We confirm that we have studied the provisions of the relevant Indian laws and regulations as 

required to enable us to submit this response to RfS and execute the PPA, in the event of our 

selection as Successful Bidder.  

9. In case of our selection as the Successful bidder under the scheme and the project being executed 

by a Special Purpose Vehicle (SPV) incorporated by us which shall be our 100% subsidiary, we 

shall infuse necessary equity to the requirements of RfS. Further we will submit a Board Resolution 

prior to signing of PPA with SECI, committing total equity infusion in the SPV as per the provisions 

of RfS. 

  
10. We are submitting our response to the RfS with formats duly signed as desired by you in the RfS 

online for your consideration. 
 

11. It is confirmed that our response to the RfS is consistent with all the requirements of submission 

as stated in the RfS, including all clarifications and amendments and subsequent communications 

from SECI. 
 

12. The information submitted in our response to the RfS is correct to the best of our knowledge and 

understanding. We would be solely responsible for any errors or omissions in our response to the 

RfS.  
 

13. We confirm that all the terms and conditions of our Bid are valid up to _________ (Insert date in 

dd/mm/yyyy) for acceptance (i.e. a period of one hundred eighty (180) days from the last date of 

submission of response to RfS). 
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14. Contact Person  

Details of the representative to be contacted by SECI are furnished as under: 

Name  : …………………………………… 

Designation:         …………………………………… 

Company : …………………………………… 

Address : …………………………………… 

Phone Nos.: …………………………………… 

Mobile Nos.:         ……………………………………   

Fax Nos. : …………………………………… 

E-mail address : …………………………………… 

 

15. We have neither made any statement nor provided any information in this Bid, which to the best 

of our knowledge is materially inaccurate or misleading. Further, all the confirmations, declarations 

and representations made in our Bid are true and accurate. In case this is found to be incorrect 

after our selection as Successful Bidder, we agree that the same would be treated as a Seller’s 

event of default under PPA and consequent provisions of PPA shall apply. 

 

Dated the _________ day of _________ , 20… 

 

Thanking you, 

 

Yours faithfully, 

 

(Name, Designation and Signature of Person Authorized by the board as per Clause 3.22 (5) (a)) 
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FORMAT-6.2  

(Applicable only in case of Consortiums) 

FORMAT FOR POWER OF ATTORNEY 

(To be provided by each of the other members of the Consortium in favor of the Lead Member) 

 

POWER OF ATTORNEY 

 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

  
KNOW ALL MEN BY THESE PRESENTS THAT M/s…………….…………….having its registered 

office at …………………………..…….., …..,..…and M/s …………………….…. having its registered 

office at ………………………………….. , (Insert names and registered offices of all Members of the 

Consortium) the Members of Consortium have formed a Bidding Consortium named 

……………………. (insert name of the Consortium if finalized) (hereinafter called the ‘Consortium’) 

vide Consortium Agreement dated………..……………… and having agreed to appoint 

M/s……………………………..…as the Lead Member of the said Consortium do hereby constitute, 

nominate and appoint M/s…………….…………..a company incorporated under the laws of 

……….………and having its Registered /Head Office at ……………………..……….as our duly 

constituted lawful Attorney (hereinafter called as Lead Member) to exercise all or any of the powers 

for and on behalf of the Consortium in regard to submission of the response to RfS No…………….. 

We also authorize the said Lead Member to undertake the following acts:  

 

i) To submit on behalf of Consortium Members response to RfS.  

ii)  To do any other act or submit any information and document related to the above response to 

RfS Bid. 

 
It is expressly understood that in the event of the Consortium being selected as Successful Bidder, 

this Power of Attorney shall remain valid, binding and irrevocable until the Bidding Consortium 

achieves execution of PPA. 

 
We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever the 

said Attorney/Lead Member has done on behalf of the Consortium Members pursuant to this Power 

of Attorney and the same shall bind us and deemed to have been done by us.    

 

IN WITNESS WHEREOF M/s …………………………………………..……., as the Member of the 

Consortium have executed these presents on this……….. day of ........under the Common Seal of our 

company. 

 

For and on behalf of Consortium Member 
 
M/s…………………………. 
-------------------------------- (Signature of person authorized by the board)    
 
(Name 
Designation 
Place: 
Date:) 
Accepted 
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--------------------------------- 
(Signature, Name, Designation and Address 

of the person authorized by the board of the Lead Member) 

 
 
 
Attested 
 
--------------------- 
(Signature of the executant) 
 
 
------------------------------ 
(Signature & stamp of Notary of the place of execution) 
 
Place:---------------- 
Date:------------------ 
 
 
Note: - Lead  Member  in  the  Consortium  shall  have  the  controlling  shareholding  in  the  

Company as defined in Section 2 of the RfS.  
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FORMAT- 6.3 A 

Format for Earnest Money Deposit 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

Ref.____________ Bank Guarantee No._____________ 

Date:______________ 

 

In  consideration  of  the  -----[Insert  name  of  the  Bidder]  (hereinafter  referred  to  as  'Bidder') 

submitting the response to RfS inter alia for selection of the Project/Projects under PART-B of the 

cumulative capacity of ……….. MW [Insert cumulative Project capacity proposed] under National 

Solar Mission Phase –II,  Batch-IV, Tranche-XV for supply of power there from on long term basis, in  

response to the RfS No.____________ dated  ____  issued by Solar Energy Corporation of India 

Limited (hereinafter referred to as SECI) and SECI considering such response to the RfS of 

………[insert the name of the Bidder] as per the terms of the RfS, the _______________ [insert name 

& address of bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to SECI at 

[Insert Name of the Place from the address of SECI] forthwith on demand in writing from SECI or any 

Officer authorized by it in this behalf, any amount upto and not exceeding Rupees ------[Insert amount 

not less than that derived on the basis of Rs. 10 Lakhs per MW of cumulative capacity proposed, only,  

on  behalf  of  M/s. _______________________ [Insert name of the Bidder] .  

     

This guarantee shall be valid and binding on this Bank up to and including ___________[insert date 

of validity in accordance with Clause 3.11 of this RfS] and shall not be terminable by notice or any 

change in the constitution of the Bank or the term of contract or by any other reasons whatsoever and 

our liability hereunder shall not be impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed with or without our knowledge or consent, by or between parties 

to the respective agreement. 

 

Our liability under this Guarantee is restricted to Rs.___________  (Rs. ________________________  

only). Our Guarantee shall remain in force until _______________ [insert date of validity in 

accordance with Clause 3.11 of this RfS]. SECI shall be entitled to invoke this Guarantee till 

_________ [insert date of validity in accordance with Clause 3.11 of this RfS]. 

 

The Guarantor Bank hereby agrees and acknowledges that the SECI shall have a right to invoke this 

BANK GUARANTEE in part or in full, as it may deem fit. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the 

written demand by SECI, made in any format, raised at the above mentioned address of the Guarantor 

Bank, in order to make the said payment to SECI. 

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions 

and notwithstanding any objection by  -------------[Insert name of the Bidder] and/or any other person. 

The Guarantor Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, nor 

shall the Guarantor Bank have any recourse against SECI in respect of any payment made hereunder. 

  

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at 

Delhi shall have exclusive jurisdiction. 
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The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and 

with such content that it is fully enforceable in accordance with its terms as against the Guarantor 

Bank in the manner provided herein. 

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation, 

restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly SECI 

shall not be obliged before enforcing this BANK GUARANTEE to take any action in any court or 

arbitral proceedings against the Bidder, to make any claim against or any demand on the Bidder or to 

give any notice to the Bidder or to enforce any security held by SECI or to exercise, levy or enforce 

any distress, diligence or other process against the Bidder. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI and may 

be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any entity to 

whom SECI is entitled to assign its rights and obligations under the PPA. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs. 

___________ (Rs. ________________________ only) and it shall remain in force until ___________ 

[Date to be inserted on the basis of Clause 3.11 of this RfS]. We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if SECI serves upon us a written claim or 

demand. 

 

Signature ____________________ 

Name___________________ 

Power of Attorney No._______________ 

 

For  

  ______[Insert Name of the Bank]__ 

 

E-mail ID of the Bank :  

 

Banker's Stamp and Full Address. 

 Dated this ____ day of ____, 20__ 
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FORMAT- 6.3 B 

Format for Performance Bank Guarantee for Solar PV Project 

(to be submitted separately for each Project) 

 

(Note: - Total Performance Guarantee is to be submitted in 2 Nos. of Bank Guarantee in the ratio of 

20% & 80% Value.) 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

 

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as ‘selected Solar Power 

Developer') submitting the response to RfS inter alia for selection of the Project under PART- B of the 

capacity of ……….. MW, at …………[Insert name of the place] under National Solar Mission Phase –

II Batch IV, Tranche -XV, for supply of power there from on long term basis, in response to the RfS 

dated………… issued by Solar Energy Corporation of India Limited (hereinafter  referred to as SECI) 

and SECI considering such response to the RfS of ………[insert the name of the Bidder] (which 

expression shall unless repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and selecting the Solar Power Project of the Solar Power 

Developer and issuing Letter of Intent No ------- to (Insert Name of selected Solar Power Developer) 

as per terms of RfS and the same having been accepted by the selected SPD resulting in a Power 

Purchase Agreement (PPA) to be entered into, for purchase of Power [from selected Solar Power 

Developer or a Project Company, M/s ------------- {a Special Purpose Vehicle (SPV) formed for this 

purpose}, if applicable]. As per the terms of the RfS, the _______________ [insert name & address 

of bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name 

of the Place from the address of the SECI] forthwith on demand in writing from SECI or any Officer 

authorised by it in this behalf, any amount up to and not exceeding Rupees------ [Total Value] only, on 

behalf of M/s __________ [Insert name of the selected Solar Power Developer / Project Company] 

      

This guarantee shall be valid and binding on this Bank up to and including………..  and shall not be 

terminable by notice or any change in the constitution of the Bank or the term of contract or by any 

other reasons whatsoever and our liability hereunder shall not be impaired or discharged by any 

extension of time or variations or alternations made, given, or agreed with or without our knowledge 

or consent, by or between parties to the respective agreement. 

 

Our liability under this Guarantee is restricted to Rs. ___________ (Rupees. 

________________________ only).  

 

Our Guarantee shall remain in force until…………….. SECI shall be entitled to invoke this Guarantee 

till ………. 

  

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke this 

BANK GUARANTEE in part or in full, as it may deem fit. 
 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the 

written demand by SECI, made in any format, raised at the above mentioned address of the Guarantor 

Bank, in order to make the said payment to SECI. 
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The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions 

and notwithstanding any objection by -------------[Insert name of the selected Solar Power Developer / 

Project Company as applicable] and/or any other person. The Guarantor Bank shall not require SECI 

to justify the invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse 

against SECI in respect of any payment made hereunder 
 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at 

Delhi shall have exclusive jurisdiction.  
 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and 

with such content that it is fully enforceable in accordance with its terms as against the Guarantor 

Bank in the manner provided herein. 
 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation, 

restructuring or any other change in the constitution of the Guarantor Bank. 
 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly SECI 

shall not be obliged before enforcing this BANK GUARANTEE to take any action in any court or 

arbitral proceedings against the selected Solar Power Developer / Project Company , to make any 

claim against or any demand on the selected Solar Power Developer / Project Company or to give 

any notice to the selected Solar Power Developer / Project Company or to enforce any security held 

by SECI or to exercise, levy or enforce any distress, diligence or other process against the selected 

Solar Power Developer / Project Company . 
 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI and may 

be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any entity to 

whom SECI is entitled to assign its rights and obligations under the PPA. 
 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs. 

___________ (Rs. ________________________ only) and it shall remain in force until …………….. 

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only if 

SECI serves upon us a written claim or demand. 
 

 

Signature ____________________ 

Name___________________ 

Power of Attorney No._______________ 
 

For  

  ______[Insert Name of the Bank]__ 
 

Banker's Stamp and Full Address. 

 Dated this ____ day of ____, 20__ 

Witness: 

1.  …………………………………….  

Signature   

Name and Address 

      

2.  …………………………………..   

Signature  

Name and Address 
 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value. 

2. The Performance Bank Guarantee shall be executed by any of the Bank from the List of Banks 

enclosed. 



RfS Document for 750 MW Grid Connected Solar PV Projects in Kadapa Solar Park (Page 59 of 100) 

 

FORMAT-6.4  

Format for Board Resolutions 

 

(to be submitted separately for each Project) 

 

The Board, after discussion, at the duly convened Meeting on ………… (Insert date), with the consent 

of all the Directors present and in compliance of the provisions of the Companies Act, 1956 or 

Companies Act 2013, as applicable, passed the following Resolution: 

 

1. RESOLVED THAT  Mr/Ms………………., be and is hereby authorized to do on our behalf, all such 

acts, deeds and things necessary in connection with or incidental to our response to RfS under 

PART-B vide RfS No. ______________for 'Selection of 750 MW Grid Connected Solar Photo 

Voltaic Projects' in Kadapa Solar Park, Andhra Pradesh in India, including signing and submission 

of all documents and providing information / response to RfS to Solar Energy Corporation of India 

Limited (SECI), representing us in all matters before SECI, and generally dealing with SECI in all 

matters in connection with our bid for the said Project. (To be provided by the Bidding Company 

or the Lead Member of the Consortium) 

 

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or 

Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and is hereby 

accorded to invest total equity in the Project. (To be provided by the Bidding Company) 

 

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution at Sl. 

No. 2, the following resolutions are to be provided] 

 

FURTHER RESOLVED THAT  pursuant to the provisions of the Companies Act, 1956 or 

Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and is hereby 

accorded to invest (-----%) equity [Insert the % equity commitment as specified in Consortium 

Agreement] in the Project. (To be provided by the each Member of the Bidding Consortium 

including Lead Member such that total equity is 100%) 

 

FURTHER RESOLVED THAT approval  of  the  Board  be  and  is  hereby  accorded  to participate  

in  consortium  with  M/s  ------------[Insert  the  name  of  other  Members  in  the Consortium]  and  

Mr/Ms……………….,  be  and  is  hereby  authorized  to  execute  the Consortium  Agreement. 

(To be provided by the each Member of the Bidding Consortium including Lead Member) 

And 

FURTHER RESOLVED THAT approval  of  the  Board  be  and  is  hereby  accorded  to contribute 

such additional amount over and above the percentage limit (specified for the Lead Member in the 

Consortium Agreement) to the extent becoming necessary towards the total equity share in the 

Project Company, obligatory on the part of the Consortium pursuant  to  the  terms  and  conditions  

contained  in  the  Consortium  Agreement  dated …………… executed by the Consortium as per 

the provisions of the RfS. [To be passed by the Lead Member of the Bidding Consortium] 
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3. NOT USED  

 

Certified true copy 

 

---------------------------- 

(Signature, Name and stamp of Company Secretary) 

 

Notes: 

 

1) This certified true copy should be submitted on the letterhead of the Company, signed by the 

Company Secretary/ Director.  

 

2) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution.  

 
3) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution.  For example, 

reference to Companies Act, 1956 or Companies Act, 2013 as applicable may be suitably 

modified to refer to the law applicable to the entity submitting the resolution. However, in such 

case, the foreign entity shall submit an unqualified opinion issued by the legal counsel of such 

foreign entity, stating that the Board resolutions are in compliance with the applicable laws of 

the respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid.   
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FORMAT- 6.5 

Format for Consortium Agreement 

(to be submitted separately for each Project) 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution) 

THIS  Consortium  Agreement  (“Agreement”)  executed  on  this_______________  day  of 

___________  Two  thousand___________  between  M/s  [insert  name  of  Lead 

Member]_______________________________________________ a Company incorporated under  

the  laws  of  _____________________  and  having  its  Registered  Office  at ___________________ 

(hereinafter called the “Member-1”, which expression shall include its successors,  executors  and  

permitted  assigns)  and  M/s ____________________________________  a  Company  incorporated  

under  the  laws  of ____________________________________  and  having  its  Registered  Office  

at ____________________________________  (hereinafter  called  the  “Member-2”,  which 

expression  shall  include  its  successors,  executors  and  permitted  assigns),  M/s 

____________________________________a  Company  incorporated  under  the  laws  of 

____________________________________  and  having  its  Registered  Office  at 

____________________________________  (hereinafter  called  the  “Member-n”,  which 

expression  shall  include  its  successors,  executors  and  permitted  assigns),  [The  Bidding 

Consortium should list the details of all the Consortium Members] for the purpose of submitting 

response to RfS under PART-B and execution of Power Purchase Agreement  (in case of award), 

against RfS No. ___________dated _______issued by Solar Energy Corporation of India Limited 

(SECI)  a  Company  incorporated  under  the  Companies  Act,  1956 or Companies Act, 2013 as 

applicable,  and  having  its Registered Office at ________ or ______________constituted under 

WHEREAS, each Member individually shall be referred to as the “Member” and all of the Members 

shall be collectively referred to as the “Members” in this Agreement. 

WHEREAS SECI desires to purchase power under National Solar Mission Phase- II, Batch-IV, 

Tranche-XV;  

WHEREAS, SECI had invited response to RfS vide its Request for Selection (RfS) dated 

____________   

WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding 

Consortium, the Members of the Consortium will have to submit a legally enforceable Consortium 

Agreement in a format specified by SECI wherein the Consortium Members have to commit equity 

investment of a specific percentage for the Project. 

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: 

In consideration of the above premises and agreements all the Members in this Bidding Consortium 

do hereby mutually agree as follows: 

1. We, the  Members  of  the  Consortium  and  Members  to  the  Agreement  do  hereby 

unequivocally  agree  that  Member-1  (M/s_______________),  shall  act  as  the  Lead 

Member as defined in the RfS for self and agent for and on behalf of  Member-2, -----, Member-

n and to submit the response to the RfS. 
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2. The  Lead  Member  is  hereby  authorized  by  the  Members  of  the  Consortium  and 

Members to the Agreement to bind the Consortium and receive instructions for and on their 

behalf. 

3. Notwithstanding anything contrary contained in this Agreement, the Lead Member shall always 

be liable for the equity investment obligations of all the Consortium Members i.e. for both its 

own liability as well as the liability of other Members. 

4. The Lead Member shall be liable and responsible for ensuring the individual and collective 

commitment of each of the Members of the Consortium in discharging all of their respective 

equity obligations. Each Member further undertakes to be individually liable for the 

performance of its part of the obligations without in any way limiting the scope of collective 

liability envisaged in this Agreement. 

5. Subject to the terms of this Agreement, the share of each Member of the Consortium in the 

issued equity share capital of the Project Company is/shall be in the following proportion: 

Name Percentage 

  Member 1 --- 

Member 2 --- 

Member n --- 

Total 100% 

 

We acknowledge that after the execution of PPA, the controlling shareholding (having not less 

than 51% of the voting rights and paid up share capital) in the Project Company developing 

the Project shall be maintained for a period of (1) one year after commencement of supply of 

power.  

 

6. The Lead Member, on  behalf  of  the  Consortium,  shall  inter  alia  undertake  full responsibility 

for liaising with Lenders  or through internal accruals and mobilizing debt resources for the 

Project, and ensuring that the Seller achieves Financial Closure in terms of the PPA. 

7. In case of any breach of any equity investment commitment by any of the Consortium 

Members, the Lead Member shall be liable for the consequences thereof. 

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as aforesaid 

and equity investment obligations thereto shall not in any way be a limitation of responsibility 

of the Lead Member under these presents. 

9. It is further specifically agreed that the financial liability for equity contribution of the Lead 

Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead Member 

shall be liable irrespective of its scope of work or financial commitments. 

10. This Agreement shall be construed and interpreted in accordance with the Laws of India and 

courts at [  -----  ] alone shall have the exclusive jurisdiction in all matters relating thereto and 

arising thereunder.. 
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11. It is hereby further agreed that in case of being selected as the Successful Bidder, the 

Members do hereby agree that they shall furnish the Performance Guarantee in favour of SECI 

in terms of the RfS. 

12.   It is further expressly agreed that the Agreement shall be irrevocable and shall form an integral 

part of the Power Purchase Agreement (PPA) and shall remain valid until the expiration or 

early termination of the PPA in terms thereof, unless expressly agreed to the contrary by SECI.  

13.   The Lead Member is authorized and shall be fully responsible for the accuracy and veracity of 

the representations and information submitted by the Members respectively from time to time 

in the response to RfS. 

14.   It is hereby expressly understood between the Members that no Member at any given point of 

time, may assign or delegate its rights, duties or obligations under the PPA except with prior 

written consent of SECI. 

15.  This Agreement 

a) has been duly executed and delivered on behalf of each Member hereto and constitutes  

the  legal,  valid,  binding  and  enforceable  obligation  of  each  such Member; 

b) sets forth the entire understanding of the Members hereto with respect to the subject 

matter hereof; and 

c) may  not  be  amended  or  modified  except  in  writing  signed  by  each  of  the Members 

and with prior written consent of SECI. 

16.   All the terms used in capitals in this Agreement but not defined herein shall have the meaning 

as per the RfS and PPA. 

IN WITNESS WHEREOF, the Members have, through their authorized representatives, executed 

these present on the Day, Month and Year first mentioned above.  

For M/s----------------------------- [Member 1]  

 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated [●]) 

 

Witnesses: 

 

1) Signature-----------------------  

Name: 

Address: 

 

  

2) Signature --------------------- 

Name: 

Address: 

 

 

For M/s-----------------------------[Member 2]  

 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated [●]) 
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Witnesses: 

1) Signature -----------------------  

Name: 

Address: 

 

2) Signature ---------------------- 

Name: 

Address: 

 

For M/s-----------------------------[Member n]  

 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated [●]) 

 

Witnesses: 

1) Signature -----------------------  

Name: 

Address: 

 

(2) Signature ---------------------- 

Name: 

Address: 

 

__________________________________________ 

Signature and stamp of   Notary of the place of execution 

Note: - Technology Partner in a Consortium shall be a Company with equity participation less than 

10%. 
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 FORMAT- 6.6  

Format of Financial Requirement 

[on the letter head of Bidder] 

To, 

 

[Insert name and address of SECI] 

 

Dear Sir, 

Sub: Response to RfS No. ______ dated _____ for Selection of 750 MW Solar PV Projects in 

Kadapa Solar Park, Andhra Pradesh 

 

We certify that the Bidding Company/Member in a Bidding Consortium has a Net Worth of Rs. 

………….. Cr. (…………………in words) as on the end of Financial Year 2016-17. 

 

This Net Worth has been calculated in accordance with instructions provided in Clause 3.5 C of the 

RfS as amended. 

 

Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the Net Worth by Bidding Company and/ or its 

Affiliate(s) as per following details: 

Name of Bidding 

Company 

Name of Affiliate(s) whose net 

worth is to be considered 

Relationship with 

Bidding 

Company* 

Net Worth (in Rs. Crore)  

Company 1 

   

   

   

Total  

 

 

 

Exhibit (ii): Applicable in case of Bidding Consortium 

(To be filled by each Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

Net Worth Requirement to be met by Member in Proportion to the Equity Commitment: Rs.-------------

Crore (Equity Commitment (%) * Rs. [ ] Crore) 

For the above calculations, we have considered Net Worth by Member in Bidding Consortium and/ 

or its Affiliate(s) per following details: 

 

 

*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has 

been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/chartered accountant is required to be attached with the format. 
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Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) whose 

net worth is to be 

considered 

Relationship 

with Bidding 

Company* (if 

any) 

Net Worth (in Rs. 

Crore)  

Equity Commitment 

(in %age) in Bidding 

Consortium 

Committed 

Net Worth 

(in Rs. 

Crore) 

Company 

1 
     

---      

---      

Total    

 

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of 
Affiliate has been used for meeting Qualification Requirements. Further, documentary evidence to establish 
the relationship, duly certified by a practicing company secretary/chartered accountant is required to be 
attached with the format 
 
Further, we certify that the Bidding Company/Member in the Bidding Consortium has an Annual Turnover of 

Rs._________ (________in words) as on the end of Financial Year 2016-17.  (Strike out if not applicable) 

 

Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the Annual Turnover by Bidding Company and/ or its 

Affiliate(s) as per following details: 

Name of Bidding 

Company  

Name of Affiliate(s) whose 

Annual Turnover is to be 

considered 

Relationship with 

Bidding 

Company* 

Annual Turnover (in 

Rs. Crore)  

Company 1 

   

   

   

Total  

 

 

 

 

Exhibit (ii): Applicable in case of Bidding Consortium 

(To be filled by each Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

Annual Turnover Requirement to be met by Member in Proportion to the Equity Commitment: Rs.----

---------Crore (Equity Commitment (%) * Rs. [ ] Crore) 

For the above calculations, we have considered Annual Turnover by Member in Bidding Consortium 

and/ or its Affiliate(s) as per following details: 

*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has 

been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/chartered accountant is required to be attached with the format. 
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Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) whose 

Annual Turnover 

is to be 

considered 

Relationship 

with Bidding 

Company* (if 

any) 

Annual Turnover 

(in Rs. Crore)  

Equity Commitment 

(in %age) in 

Bidding Consortium 

Proportionate 

Annual 

Turnover (in 

Rs. Crore) 

Company 

1 
     

---      

---      

Total    

 

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of 

Affiliate has been used for meeting Qualification Requirements. Further, documentary evidence to establish 

the relationship, duly certified by a practicing company secretary/chartered accountant is required to be 

attached with the format 

 

Further, we certify that the Bidding Company/Member in the Bidding Consortium has a Profit Before 

Depreciation Interest and Taxes (PBDIT) of Rs.__________(in words) as on the end of Financial Year 2016-

17. (Strike out if not applicable) 

 

Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the PBDIT by Bidding Company and/ or its 

Affiliate(s) as per following details: 

Name of Bidding 

Company  

Name of Affiliate(s) whose PBDIT 

is to be considered 

Relationship with 

Bidding 

Company* 

PBDIT (in Rs. Crore)  

Company 1 

   

   

   

Total  

 

 

 

 

Exhibit (ii): Applicable in case of Bidding Consortium 

(To be filled by each Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

PBDIT Requirement to be met by Member in Proportion to the Equity Commitment: Rs.-------------

Crore (Equity Commitment (%) * Rs. [ ] Crore) 

For the above calculations, we have considered PDBIT by Member in Bidding Consortium and/ or its 

Affiliate(s) as per following details: 

*The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of Affiliate has 

been used for meeting Qualification Requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/chartered accountant is required to be attached with the format. 
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Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) whose 

PBDIT is to be 

considered 

Relationship 

with Bidding 

Company* (if 

any) 

PDBIT (in Rs. 

Crore)  

Equity Commitment 

(in %age) in 

Bidding Consortium 

Proportionate 

PBDIT (in Rs. 

Crore) 

Company 

1 
     

---      

---      

Total    

 

* The column for “Relationship with Bidding Company” is to be filled only in case the financial capability of 

Affiliate has been used for meeting Qualification Requirements. Further, documentary evidence to establish 

the relationship, duly certified by a practicing company secretary/chartered accountant is required to be 

attached with the format 

 

 

 

(Signature & Name of the Authorized Signatory)                               (Signature and Stamp of  

                                                                                                          Chartered Accountant) 

                                                Membership No. 

               Regn. No. of the CA’s Firm: 

Date: 

Note: (i) Along with the above format, in a separate sheet on the letterhead of the Chartered Accountant’s Firm, 

provide details of computation of Net Worth and Annual Turnover duly certified by the Chartered 

Accountant. 

(ii) Certified copies of Balance sheet, Profit & Loss Account, Schedules and Cash Flow Statements are 

to be enclosed in complete form along with all the Notes to Accounts. 
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FORMAT- 6.7 

Format for Letter from STU/CTU/any other transmission utility 

Not Applicable 
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FORMAT- 6.8 

Format for Disclosure  

[On the letter head of Bidding Company/ Each Member in a Bidding Consortium] 

 

Disclosure 

 We hereby declare and confirm that only we are participating in the RfS Selection process for 

the RfS No.____________ under PART-B and that our Parent, Affiliate or Ultimate Parent or 

any Group Company with which we have direct or indirect relationship are not separately 

participating in this selection process. 

  

 We further declare that the above statement is true & correct. We are aware that if at any stage 

it is found to be incorrect, our response to RfS will be rejected and if LOI has been issued or 

PPA has been signed, the same will be cancelled and the bank guarantees will be encashed 

and recoveries will be effected for the payments done. 

 

(Signature & Name of the person Authorized By the board) 

Date: 
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FORMAT- 6.9 

Format for Technical Criteria  

[On the letter head of Bidder] 

[Insert the Project Name] (to be submitted separately for each Project) 
To, 

[Insert name and address of SECI] 

 

Dear Sir, 

Sub: Response to RfS No._____________for Selection of New Grid connected Solar PV 

Projects in Kadapa Solar Park, Andhra Pradesh under Phase-II, Batch-IV, Tranche-XV of 

NSM for Part-B  

 

We hereby undertake to certify in line with Clause 3.16 under the title “Financial Closure” that the 

following details shall be furnished within 6 (six) months of effective date of the PPA:   

 

1.0 That the technology proposed to be used is commercially established technology and at least 

one Project based on this technology is successfully operational for at least one year.  
 

2.0 Details of the Project with location and the successful operational period of the Project utilizing 

this technology.  

 

3.0 Evidence of clear possession of the required land for the Project along with following 

documentary evidence: -  

i) Copy of Agreement entered with SPIA for the Project in the name of the Solar Power 

Developer (SPD) and possession taken of land required for the Project.  

ii) A  certified  English  translation  from  an  approved  translator  in  case  above  land 

documents are in languages other than English and Hindi 

 

Failure or delay on our part in achieving the above conditions shall constitute sufficient grounds for 

encashment of our Performance Bank Guarantee. 

 

 

(Signature & Name of the person Authorized By the board 
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FORMAT - 6.10 

Declaration by the Bidder for the proposed technology tie-up under PART- B  

 
 (to be submitted separately for each Project) 

1 
Name of Bidding Company / Lead Member of 

Bidding Consortium 
 

2 Name of the Technology partner (if any)  

3 Project Location  

4 Capacity proposed ……………….. MW 

5 Category of the Project PART-B 

6 
Technology proposed to be adopted for the 

Project  
 

7 Estimated Capacity Utilization Factor   % 

8 
Estimated Annual Generation of Electrical 

Energy 
  kWh 

9 Brief about the proposed Technology 

 

Crystalline Silicon Solar Cells and  Modules 
  
  
  

Concentrator PV Modules   

Thin Film Modules   

Any Other Technology  

  

The Bidder shall enclose the Pre-Feasibility Report along with this Format. 

 

 

Signature of the Authorized Signatory 

Name of the Authorized Signatory 
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FORMAT- 6.11  

 

FINANCIAL PROPOSAL 

 

Covering Letter 

(On Bidder’s letter head) 

 

[Date and Reference]  

 

To,  

GM (C&P) 

Solar Energy Corporation of India Limited 

1st Floor, D-3, A-Wing, District Centre,  

Prius Building, Saket,  

New Delhi-110017 

Tel No. 011-71989256  

 

Sub: Response to RfS for Selection of 750 MW Grid connected Solar Photo Voltaic Projects 

under NSM Phase II, Batch-IV, Tranche-XV vide RfS No.-------------------------------- under PART-B  

 

Dear Sir,  

 

I/ We, ______________________ (Bidder’s name) enclose herewith the Financial Proposal for 

selection of my/our firm for _________number of Project(s) for a cumulative capacity of ____ MW in 

Kadapa Solar Park, Andhra Pradesh under Part-B as Bidder for the above. 

 

I/ We agree that this offer shall remain valid for a period of 180 (One Hundred and Eighty) days from 

the due date of submission of the response to RfS such further period as may be mutually agreed 

upon.. 
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Note: 

1. There can be only one tariff for each project. If the bidder quotes two tariffs or combination 

thereof for a project, then the bid shall be considered as non-responsive. 

 

2. If the bidder submits the financial bid in the Electronic Form at TCIL portal not in line with the 

instructions mentioned therein, then the bid shall be considered as non-responsive. 

 

3. Tariff requirement shall be quoted as a fixed amount in Indian Rupees only. Conditional 

proposal shall be summarily rejected. 

 
4. In the event of any discrepancy between the values entered in figures and in words, the values 

entered in words shall be considered. 

 

5. Tariff should be in Indian Rupee up to two places of decimals only. 

 

                                                                                      
 

Authorized Signature 

      Name    

 Designation   

Name of the Bidding Company/ Consortium 

                                                                        Address   
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Format 6.12 
Preliminary Estimate of Cost of Solar PV Project 

 (To be submitted separately for each Project) 

Project Capacity: ………..MW  

Location: ……………………….. 
 

Sr. 

No. 
Particulars 

Estimated 

Cost 

(in Lakh INR) 

(in figures) 

Estimated Cost 

(in Lakh INR) 

(in words) 

1. PV Modules   

2. Land Cost   

3. Civil and General Works   

4.   Mounting Structures   

5. Power Conditioning Unit   

6. 

Evacuation Cost up to Inter-

connecting point (Cables and 

Transformers) 

 

  

7. 

Preliminary and Pre-Operative 

Expenses including IDC and 

Contingency 

  

8. Others (Please specify)   

9. Total Project Cost   

 
(Signature) 

(Name of the Authorized Signatory) 
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Section 7 

 

SOLAR PARK 
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Section 7 

SOLAR PARK 

7.1 Solar Park Scheme  

The provisions of Solar Park Scheme notified by the Ministry of New & Renewable Energy 

vide No.30/26/2014-15/NSM dated 12th December, 2014 would be applicable for the solar 

projects to be set up in the Solar Park.    

7.2. Solar Park Implementing Agency (SPIA)  

The Solar PV Projects to be selected by SECI under this scheme are to be developed inside 

Solar Park which is developed by Solar Park Implementing Agency (SPIA).   

7.2.1. Andhra Pradesh Solar Power Corporation Private Limited (APSPCL) is SPIA for this 

Solar Park. The SPD after issuance of LOI, will have to approach the SPIA to carry 

out the SPIA agreement, allotment of land, timelines for availability, possession and 

connectivity for the projects/plots. The contact details of the concerned SPIA are as 

follows:  

i) Name & Address of SPIA :     Andhra Pradesh Solar Power Corporation     

                                                       Private Limited   
H.No. 6-3-856/A/3,   

    Sadat Manzil Compound,  

Neeraj Public School Lane, 

Opposite to Green Park Hotel, 

Ameerpet, Hyderabad – 500 016.   

  

ii) Name of Contact Person:     Shri A. Venkateswarlu, DE  

Shri P. S. Chakravarthi, DE   
iii)  Contact Details:    Ph: 040-23403558, 040-23403559,   

Fax: 040-23403557  

Email: apspcl@ap.gov.in    

iv)  Website:      http://www.apspcl.ap.gov.in/   

7.3. Location of Solar Park  

Project Site  Mylavaram Mandal  

Dist:       Kadapa  

State:     Andhra Pradesh  

GPS Co-ordinates of Centre location of 

Solar Park     

N-14.5515.7/78.1747.8  

N-14.5617.2 / E-78.1423.9   

Nearest Railway Station and its distance  
Tadipatri-37 kms  

Cuddapah railway station-90 kms,   

Nearest Airport and its distance  
Tirupati (Renigunta)-225 KM Bengaluru 

Airport, 260 KM  

Nearest State Highway/ National Highway 

and its distance  

Jammalamadugu to Tadipatri,  State 

Highway-57 (8.5 kms)  

  

 

http://www.apspcl.ap.gov.in/
http://www.apspcl.ap.gov.in/
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7.4. Connectivity in Solar Park  

7.4.1. Internal Power Evacuation Plan for Projects: The layout of Solar Park (as provided 

by SPIA) has been uploaded on http://apspcl.ap.gov.in/kadapa-solarpark.html.   

(a) APSPCL will provide all necessary evacuation facilities such as 220/33 kV 

Pooling Sub-station and its associated transmission lines for interconnection of 

the Project and evacuation of power from the Project up to interconnection point 

or delivery point. The SPD shall have to connect to 33 kV bus of 220/33 kV 

Pooling Sub-station by 33 kV cables at its own cost.   

(b) 1000 MW Solar Park is divided in to 4 blocks of 250 MW for the purpose of Power 

evacuation.   

(c) For each 250 MW Solar Power block, one pooling substation of 220/33 kV is 

proposed in which 4 X 80 MVA step-up transformers will be installed. 250 MW 

block is further subdivided into 50 MW sub blocks. Thus, these 5 X 50 MW sub 

blocks shall be connected to pooling sub-station through redundant 33 kV cables 

(two sets).   

(d) Pooling Substation No. 4 as mentioned in detailed Plot Layout Plan has been 

already allotted to NTPC for development of solar projects under their tenders. 

Under this tender developer is allowed to feed power into Pooling Substation No. 

1, Pooling substation No. 2 and Pooling Substation No. 3 only.     

  

7.4.2. External Power Evacuation Plan for Projects: The layout of Solar Park (as provided 

by SPIA) has been uploaded on http://apspcl.ap.gov.in/kadapa-solarpark.html. the 

pooling sub-stations are connected through 220 kV Double Circuit tower line to the 

main 400/220 kV Sub Station through a dedicated corridor.  

7.4.3. Not Used.  
  

7.4.4. APSPCL is responsible for construction and maintenance of internal transmission 

system. APSPCL will provide 220/33 kV Pooling Sub-station and its associated 

transmission lines for interconnection of the Project and evacuation of power from 

the project up to interconnection point / delivery point. The SPD shall have to connect 

to 33 kV bus of 220/33 kV Pooling Sub-station by 33 kV cables at its own cost. 

   

7.4.5. The maintenance of Transmission system up to the Inter-Connection Point shall be 

adhered to as per the Terms and Conditions of SPIA.   

7.4.6. No pooling between two or more projects inside the solar park prior to the 220/33 kV 

Pooling Sub-station is allowed.  

7.4.7. The SPD shall not be entitled to any deemed generation in case of any delay in           

connectivity to the Project.  

http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
http://apspcl.ap.gov.in/kadapa-solarpark.html
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7.4.8. The scheduling of the power from the project as per the applicable regulation shall be 

the responsibility of the SPD and any financial implication on account of scheduling 

and forecasting like UI charges etc. shall be on the account of SPDs.   

7.4.9. Reactive power charges as per CERC/ SERC regulations shall be payable by SPD as 

per provisions of PPA.  

7.4.10. Metering arrangement of each project shall have to be adhered to in line with relevant 

clause of PPA.  

7.5. Allotment of plot in Solar Park   

7.5.1. The lowest quoting bidder will be allotted its qualified no. of Project(s) based on its 

plot choices and then, next higher bidder will be allotted its qualified no. of Project(s) 

from the remaining plots and so on, till all the Projects are allotted in above 

mentioned category.   

7.6. Solar Park Layout  

The layout of Solar Park (as provided by SPIA) shall be uploaded shortly on www.tcil-

indiaelectronictender.com.  

7.7. Tentative Cost towards Solar Park:  

7.7.1. The cost payable by selected SPDs to the SPIA are as per the provisions draft 

Implementation & Support Agreement (ISA) and Lease Deed.  
 

 7.8. Additional Requirement for solar park:  

7.8.1.   If there is delay in land allotment or connectivity by SPIA, SECI can extend the time 

for financial closure and commissioning date by up to 3 months, without any financial 

implications to the SPD or SECI. For any extension beyond the period of 3 months,  

SECI will approach MNRE, who will be authorized to decide on further extension 

without any financial implication to SPD or SECI, with the approval of MNRE.  

7.8.2. If the solar park is delayed due to reasons solely attributable to the SPIA, a penalty 

of Rs. 100/day/MW will be paid by SPIA to SECI. This fund will go to the payment 

security fund.  

7.8.3. For projects located in Solar Parks, Committee handling the Payment Security 

Mechanism (PSM), may consider giving 10% of the Performance bank guarantee 

encashed to the STU/CTU, as the case may be, if the project is delayed beyond the 

date as provided for in PPA, even though the Transmission/ evacuation system is 

ready thereby resulting in system lying idle.   

7.8.4. SPDs shall enter into an Implementation Support Agreement with SPIA / State Agency 

for Land & associated infrastructure for development of the Project inside the Solar 

Park, Connectivity with the STU / CTU System and all clearances related thereto 

shall be the responsibility of the SPIA/State Agency / SPD.  

7.8.5. For projects inside solar park, the projects developers are required to obtain necessary 

clearances as required for setting up the Solar PV Power Projects.  

http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
http://www.tcil-india-electronictender.com/
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Additional information related to Solar Park, if required, may be obtained from SPIA directly.  

Further bidders, in their own interest, are advised to visit and examine the Solar Park site 

as mentioned above where the Solar Power Project is to be developed and its surroundings 

and obtain for himself on its own responsibility all information that may be necessary for 

preparing the bid and entering into Power Purchase Agreement (PPA) with SECI for supply 

of power. The costs of visiting the site shall be borne by the bidder himself. SECI will not 

assume any responsibility in this regard.  
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Annexure- A 

Technical Parameter of PV Module and various other components for use in Grid 

Connected Solar Power Plants 

 

All components of the PV plant shall be in accordance with technical specifications given in relevant 

IS/IEC Standards. The design and commissioning also shall be as per latest IEC/IS standards. The 

following are some of the technical measures required to ensure quality of the major components 

used in grid connected solar power Projects. 

 

1. PV Module Qualification 

The PV modules used in the grid connected solar power Projects must qualify to the latest edition of 

any of the following IEC PV module qualification test or equivalent BIS standards. 

 

Crystalline Silicon Solar Cell Modules             IEC 61215 

Thin Film Modules                                           IEC 61646 

Concentrator PV modules                               IEC 62108 

 

In addition, PV modules must qualify to IEC 61730 for safety qualification testing @1000 V DC or 

higher. For the PV modules to be used in a highly corrosive atmosphere throughout their lifetime, they 

must qualify to IEC 61701. 

 

2. Power Conditioners/ Inverters 

The Power Conditioners/Inverters of the SPV power plants must conform to the latest edition of IEC/ 

equivalent BIS Standards as specified below: 

Efficiency Measurements IEC 61683 

Environmental Testing  IEC 60068-2/ IEC 62093 

Electromagnetic Compatibility (EMC)  IEC 61000-6-2, IEC 61000-6-4 

Electrical Safety   IEC 62103/ 62109-1&2 

Protection against Islanding of Grid 
IEEE1547/IEC 62116/ UL1741 or equivalent EN/BIS 

Standards 

LVRT Compliance 
As per the latest CERC Guidelines/ Order/ 

Regulations 

Grid Connectivity 

Relevant CERC Regulations (including LVRT 

Compliance) and Grid Code as amended and revised 

from time to time. 

Rated capacity 

Nominal/Rated output power of the inverter (if 

different power ratings are mentioned at different 

temperatures, then power rating at 500 C shall be 

considered) in kW will be considered as inverter rated 

capacity. 

 

3. Cables and connectors: 

All cables and connectors for used for installation of solar field must be of solar grade which can 

withstand harsh environment conditions for 25 years and voltages as per latest IEC standards. (Note: 

IEC Standard for DC cables for PV systems is under development. It is recommended that in the 

interim, the Cables of 600-1800 Volts DC for outdoor installations should comply with the EN50618/ 

TUV 2pfg 1169/08/07 or equivalent IS for service life expectancy of 25 years) 
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4. Other Sub-systems/Components 

Other subsystems/components used in the SPV power plants (Cables, Connectors, Junction Boxes, 

Surge Protection Devices, etc.) must also conform to the relevant international/national Standards for 

Electrical Safety besides that for Quality required for ensuring Expected Service Life and Weather 

Resistance  

 

5. Authorized Test Centres 

The PV modules / Power Conditioners deployed in the power plants must have valid test certificates 

for their qualification as per above specified IEC/ BIS Standards by one of the NABL Accredited Test 

Centres in India. In case of module types/ equipment for which such Test facilities may not exist in 

India at present, test certificates from reputed ILAC Member body accredited Labs abroad will be 

acceptable.  

 

6. Warranty 

 PV modules used in grid connected solar power plants must be warranted for peak output 

wattage, which should not be less than 90% at the end of 10 years and 80% at the end of 25 

years. 

 The modules shall be warranted for at least 10 years for failures due to material defects and 

workmanship. 

 The mechanical structures, electrical works and overall workmanship of the grid solar power 

plants must be warranted for a minimum of 5 years. 

 The Inverters/PCUs installed in the solar power plant must have a warranty for 5 years. 

 

7. Identification and Traceability 

Each PV module used in any solar power Project must use a RF identification tag. The following 

information must be mentioned in the RFID used on each module (This can be inside or outside the 

laminate, but must be able to withstand harsh environmental conditions): 
 

i. Name of the manufacturer of PV Module 

ii. Name of the Manufacturer of Solar cells 

iii. Month and year of the manufacture (separately for solar cells and module) 

iv. Country of origin (separately for solar cells and module) 

v. I-V curve for the module at Standard Test Condition (1000 W/m2, AM 1.5, 250C) 

vi. Wattage, Im, Vm and FF for the module 

vii. Unique Serial No. and Model No. of the module 

viii. Date and year of obtaining IEC PV module qualification certificate 

ix. Name of the test lab issuing IEC certificate 

x. Other relevant information on traceability of solar cells and module as per ISO 9000 

Site owners would be required to maintain accessibility to the list of Module IDs along with the above 

parametric data for each module. 

 

8. Performance Monitoring 

As part of the performance monitoring, the following shall be carried out: 

 

a. The SPD shall maintain the list of Module IDs along with performance characteristic data for 

each module. This data shall be submitted to SECI/MNRE. 

b. The SPDs must install necessary equipment to continuously measure solar radiation on module 

plane, ambient temperature, wind speed and other weather parameters and simultaneously 

measure the generation of DC power as well as AC power generated from the plant. They will 
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be required to submit this data to SECI and MNRE on line and/or through a report on regular 

basis every month for the entire duration of PPA.  

c. The SPDs shall provide access to SECI/MNRE or their authorized representatives for installing 

any additional monitoring equipment to facilitate on-line transfer of data. 

d. All data shall be made available as mentioned above for the entire duration of the PPA.  

e. The plant SCADA should be Open Platform Communications (OPC) compliant with standard 

DNP3 and modbus control interfaces over TCP/ IP having the provision to add protocol 

converters to implement custom and secure communications protocol standard for providing 

real time online data (including but not limited to irradiance, plant generation 

(instantaneous/daily/monthly/yearly), daily peak generation, temperature, wind speed etc.) to 

SECI/MNRE 

f. Fibre Optic Ethernet Ring network (Managed type Ethernet switches in each Control Room) 

should be provided between MCR & Inverter Control Rooms. 

g. Web-based monitoring should be available, which should not be machine dependent. The web-

based monitoring should provide the same screens as available in the plant. Also it should be 

possible to download reports from a remote web-client in PDF or Excel format 

 

9. Safe Disposal of Solar PV Modules: 

The SPD will ensure that all Solar PV modules from their plant after their ‘end of life’ (when they 

become defective/ non-operational/ non-repairable) are disposed in accordance with the “e-waste 

(Management and Handling) Rules, 2011” notified by the Government and as revised and 

amended from time to time. 

 

10. Capacity of Solar PV Projects: 

i) The rated capacity to be installed shall be considered as minimum DC Arrays Capacity and 

maximum AC Capacity at the delivery point as described below: 

Sr. No. 

Solar PV 

Project 

Capacity Bid 

Minimum DC 

Arrays Capacity 

to be installed 

Minimum Rated 

Inverter Capacity* 

Maximum AC 

Capacity Limit at 

Delivery point 

1 250 MW 250 MW 250 MW 250 MW 

*Rated capacity shall mean as mentioned in clause 2 above. In case the rated capacity is mentioned in kVA, the 

certificate from OEM declaring the power factor of the Inverter/PCU at 500 C has to be submitted and the power 

factor shall be multiplied by the kVA rating to calculate the rated capacity of the inverter in kW. 

 

ii) Higher DC capacity arrays so as to achieve AC capacity limit as mentioned above for 

scheduling at the delivery point in compliance to Article 4.4 “Right to Contracted Capacity & 

Energy” of the PPA is allowed. 

iii) For commissioning of the Project, capacity of DC arrays installed shall be considered in 

multiple of 10 MW per unit.  In case of part commissioning of 20 MW Project the each unit 

shall be required to have minimum 10 MW DC Arrays Capacity be installed. 

iv) Provisions of Article 4.6.1 of the PPA with SPD shall apply for the capacity not commissioned 

by the scheduled commissioning date. 

v) If generation at any time exceeds the maximum permissible AC capacity at delivery point, the 

excess generation during that period shall not be considered under PPA. 
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Appendix-A-1  

Commissioning Procedure 

(This is for reference only; the commissioning procedure will be guided by as per PPA) 

 

i) At the time of commissioning, the Commissioning Committee shall verify compliance of 

technical parameter of the Project as per Annexure A of the RFS document.  

ii) SPDs shall give to the concerned RLDC/SLDC, State Nodal Agency (SNA) and SECI at least 

sixty (60) days advance preliminary written notice and at least thirty (30) days advance final 

written notice, of the date on which it intends to synchronize the Power Project to the Grid 

System. The SPD shall be solely responsible for any delay or non-receipt of the notice by 

the concerned agencies, which may in turn affect the Commissioning Schedule of the Project.  

iii) A Solar PV Project will be considered as commissioned if all equipment as per rated project 

capacity has been installed and energy has flown into the grid.  

iv) SPD shall ensure that the equipment up to the rated Capacity has been installed and 

completed in all respects before the Schedule Commissioning Date. The same shall be 

verified by the Committee during their visit to the Project and documented as per prescribed 

format.  

 

Documents to be submitted to SECI: 

 

The SPD will have to submit the following documents (duly signed and stamped by authorized 

signatory) well in advance prior to the scheduled commissioning date. The SPD shall also have to 

submit the hardcopies to SECI if asked by SECI for verification/cross check. 

1. Covering Letter 

2. Board resolution for authorized signatory. 

3. Invoice of the major equipment (including but not limited to modules, Inverters/PCUs, 

Weather Monitoring Stations/ DC Cables and for all the equipment.  

4. All supporting documents towards meeting the technical compliance along with datasheet/ 

warranty certificates/ contract agreement etc. as mentioned in Annexure-A.  

5. Installation report duly signed by the authorized signatory as per Appendix-A-2. 

6. Plant Layout clearly mentioning the details of rows and number of modules in each row.  

7. Electrical inspector report along with all annexures/attachments. It would be the 

responsibility of the SPD to collect the certificate.  

8. SPD shall ensure Connectivity to the grid from concerned CTU/STU/Transmission 

Utility/DISCOM. Connectivity report as per the Appendix-A-3. 

9. Synchronization Certificate as per prescribed format issued by respective 

CTU/STU/Transmission Utility/DISCOM for ascertaining injection of power into grid as per 

Appendix-A-4.  

10. Supporting document for “Consent to Operate”. 

11. Snap shots of the plant from various angles shall be taken for covering installation of 

important components of the solar power plant and made part of Installation Report.  

12. Reading of all the inverters (instantaneous and total generation) along with its serial 

number of a particular date. 

13. Relevant document from SLDC/ RLDC acknowledging successful data communication 

between plant end and SLDC/RLDC. 

14. After the submission/ upload of the documents by SPD, SECI shall verify the documents 

and intimate/reply with remarks. In case any additional supporting/revised documents are 

asked by SECI, the same have to be submitted/uploaded by the SPD.  
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15. Only after all the required documents are verified by SECI, the SPD shall have to 

submit/update on the portal the proposed commissioning date along with commissioning 

order issued by State Nodal Agency or SECI.  

16. After the proposed commissioning date along with commissioning order is 

submitted/updated on the portal, the commissioning committee formed as per MNRE 

guidelines shall visit the site within 07 working days to verify the technical compliance on 

site as per the information submitted by the bidder. In case the committee finds 

discrepancy/deviation from the information submitted by the SPD during on site 

verification, the committee shall schedule its next visit only on the next available date as 

per the availability of all the committee members. 

17. SPD shall have to submit/upload the as-built drawing after the commissioning prior to the 

COD. 

18. SPD shall have to push the required plant related data to SECI designated server in 

xml/json formats. Additionally SPD shall also provide the login details/ SCADA login to 

SECI for online real time data monitoring prior to COD.  

19. Early Commissioning of a Solar Project prior to the scheduled commissioning date is 

permitted on acceptance of power by SECI. In order to facilitate this, SPDs shall inform 

the concerned RLDC/SLDC and SECI well in advance the date on which it intends to 

synchronize the Power Project to the Grid System. The SPD shall be required to give an 

advance notice of at least 90 days prior to the proposed commissioning date.  

20. Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation (if 

applicable)/plant premise at the time of connectivity of the Project with Grid. This shall 

include information of respective meters installed at delivery/ interconnection point and 

pooling substation/plant premises. 

21. SPD is permitted to schedule the Commissioning of the Project in full or part as per the 

commissioning procedure elaborated in clause 3.17.  

  

Solar power developers would be required to plan commissioning/synchronization with grid 

at least ten days ahead of the last permissible date for commissioning in accordance with 

MNRE guidelines. If not done so, whole responsibility for not meeting the deadline for 

commissioning on account of inability of the Committee to visit the project site for 

commissioning rests solely on the developer.  

 

Note: The commissioning procedure may change subject to any guidelines from MNRE. 
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Appendix-A-2 

Installation Report 

(To be provided by SPD and to be submitted at least 10 days prior to commissioning date which 

shall be verified by Commissioning Committee) 

 

Sr. No.  Capacity of the Project (MW)    

Capacity already commissioned (MW)    

Capacity proposed to be commissioned (MW)    

I. Technology used  

(Mono/Multi Crystalline / thin film / Others; please specify along 

with capacity of each type)  

  

II. Rating of the each module (Wp)    

III. Angle from horizontal at which array is installed    

IV. Number of modules installed of each type    

V. Source(s) of the cells installed of each type    

VI. Source(s) of the Modules installed of each type    

VII. Number of PCUs / Inverters installed    

VIII. Source of the PCUs / Inverters (Name of supplier with address)    

IX. Rating of PCUs / Inverters    

X. Date of installation of full capacity (as per capacity proposed to 

be commissioned)  

------- 

PV arrays  

PCUs / Inverters  

Transformers  
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Appendix-A-3 

Sample Connectivity Report 

(To be provided by concerned CTU/STU/Transmission Utility/Discom/SPIA) 
 

This is in compliance to the office order of the -----,------ Discom, <Place> issued vide office order 

<No.><dated>, the committee constituted vide said order has completed the work for commissioning 

of <kV> Bay & Metering Equipment to interconnect the <MW> Solar Power Generation Plant (having 

<technology>) with Grid under NSM Phase-II Batch-IV, Tranche-XIV scheme installed at <Village>, 

<Tehsil>, <District> in the <State> on <date>.  

The details of Solar Power Plant are as under:- 

 

S. 

No 

Name of 

Solar Power  

Developer  

& Location  

Capacity 

Mentioned  

in  

PPA 

Connectivity  Details of Solar Power 

Plant  

(Transformer,  

Inverter, Modules,  

Switchgear) 

1  <M/s>  

<Village>  

<Tehsil>  

<District.  

<> MW  Metering Detail at Delivery 

Point  

(<Village>)  

 S.No. of <kV> CT  

i) <R-

Phase> ii) 

<Y-Phase> 

iii) <B-

Phase>  

 S.No. of < kV> PT  

i) <R-

Phase> ii) 

<Y-Phase> 

iii) <B 

Phase>  

S.No. of Main<ABT> Meter>  

S.No. of Check <ABT Meter>  

Metering Equipment installed 

at  

Receiving end on dated: <>  

132 kV GSS, <>, <>, (<Distt.>)  

A) Transformer   

<Make/Type:>  

<Sr. No.>  

B) Inverters  

<Make/Type:>  

<Sr. No.>  

C) Modules <Make: >  

<W>, < W >  

<Total: Nos.>  

D) Switchgear  

Panels  

<Make/Type:>  

<Sr. No.>  

Protection Provided:  

Under/Over voltage,  

Over current & Earth fault.  

 

The Commissioning date of various equipment is as under:  

<kV> line from --- to -----, completed on date -----.  

Line Bay at < kV > GSS, ------ charged for ---- on -----.  

<kV> line charged from ------to-------- on date------.  
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Main & check metering commissioned on ……… (initial record of main/Check meters at the time of 

Commissioning is to be taken and enclosed)  

Complete system commissioned on date--------  

  

The Joint Inspection Report of metering arrangement & copy of permission of Electrical Inspector is 

enclosed herewith.  
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Appendix-A-4 

 

Sample Synchronization Certificate 

 

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----,Village - 

------ Tehsil/Taluka --------, District ---------- was Grid connected on ………. (Date) at----------- Hrs.  

  

It is further certified that the Project was synchronized and supply of power into the grid from the 

Project connected on ………… (Date) at -------- Hrs.  

  

The above certificate is issued on the basis of MRI record.  

NB:   

(i) The above certificate shall be issued by concerned CTU/ STU/ Transmission Utility/Discoms  

(ii) Copy of duly signed MRI is to be enclosed. 

 

 

 

 

Appendix-A-5 

 

Sample Part Commissioning / Full Commissioning Certificate  

of Solar PV Power Project 

 

This is to certify that <M/s> having its registered office at --------- has successfully commissioned 

Capacity < MW > out of total <MW> installed Capacity on (Date) of their Solar PV Power Generation 

Project at Village ------, Tehsil/Taluka ------- & Dist. ------ 

The Commissioning Certificate has been issued on the basis of the following documents enclosed:  

 

(i) Installation Report including Snap shots of the Project from various angles 

(ii) Electrical Inspector Report 

(iii) Connectivity Report 

(iv) Synchronization Certificate including MRI record 

 

NB: To be issued by as mentioned in clause 3.17. 
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Annexure- B 

 
Check list for Bank Guarantees 

 

Sl. no. Details of Checks Yes/No 

1.  
Is the BG on non-judicial Stamp paper of appropriate value, as 

per applicable Stamp Act of the place of execution   
 

2.  

Whether  date, purpose of purchase of stamp paper and name of  

the  purchaser  are  indicated  on  the  back  of  Stamp  paper 

under the Signature of Stamp vendor?   (The date of purchase of 

stamp paper should be not later than the date of execution of BG 

and the stamp paper should be purchased either in the name of 

the executing Bank or the party on whose behalf the BG has been 

issued.  

 

3.  

In case of BGs from Banks abroad, has the BG been executed on 

Letter Head of the Bank endorsed by the Indian branch of the 

same bank or SBI, India? 

 

4.  
Has the executing Officer of BG indicated his name, designation 

and Power of Attorney No./Signing Power no. on the BG?  
 

5.  

Is each page of BG duly signed / initialed by executant and 

whether stamp of Bank is affixed thereon? Whether the last page 

is signed with full particulars including two witnesses under seal of 

Bank as required in the prescribed proforma?  

 

6.  
Do the Bank Guarantees compare verbatim with the Proforma 

prescribed in the Bid Documents?  
 

7.  

Are the factual details such as Bid Document No./Specification  

No./LOI No.(if applicable)/Amount of BG and Validity of BG 

correctly mentioned in the BG  

 

8.  
Whether overwriting/cutting, if any, on the BG have been properly 

authenticated under signature & seal of executant?  
 

9.  
Whether the BG has been issued by a Bank in line with the 

provisions of Bidding documents?  
 

10.  

In case BG has been issued by a Bank other than those specified 

in Bidding Document, is the BG confirmed by a Bank in India 

acceptable as per Bidding documents?  
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Annexure-C 

List of Banks 

 

1. SCHEDULED COMMERCIAL 

BANKS 
3. FOREIGN BANKS 

SBI AND ASSOCIATES 24. A B BANK 

1. State Bank of India 25. SHINHAN BANK 

2. State Bank of Indore 26. CTBC BANK Co. Ltd. 

NATIONALISED BANKS 27. MIZUHO BANK, Ltd. 

1. Allahabad Bank 28. Krung Thai Bank Public Company Ltd. 

2. Andhra Bank 29. Antwerp Diamond Bank N.V 

3. Bank of India 
30. Australia And New Zealand Banking 

Group Limited 

4. Bank of Maharashtra 31. Sumitomo Mitsui Banking Corporation 

5. Canara Bank 32. American Express Banking Corporation 

6. Central Bank of India 33. CommonWealth Bank of Australia 

7. Corporation Bank 34. Credit Suisse A.G 

8. Dena Bank 35. FirstRand Bank Ltd. 

9. Indian Bank 
36. Industrial And Commercial Bank of 

China Ltd. 

10. Indian Overseas Bank 37. JSC VTB Bank 

11. Oriental Bank of Commerce 38. National Australia Bank 

12. Punjab National Bank 39. Rabobank International 

13. Punjab & Sind Bank 40. Sberbank 

14. Syndicate Bank 41. USB AG 

15. Union Bank of India 42. United Overseas Bank Ltd. 

16. United Bank of India 43. Westpac Banking Corporation 

17. UCO Bank 44. Woori Bank 

18. Vijaya Bank 45. Doha Bank Qsc 

19. Bank of Baroda 4. SCHEDULED PRIVATE BANKS 

2. OTHER PUBLIC SECTOR BANKS 1. Federal Bank Ltd. 

1. IDBI Bank Ltd. 2. ING Vysya Bank Ltd. 

3. FOREIGN BANKS 3. Axis Bank Ltd. 

1. Bank of America NA 4. ICICI Bank Ltd. 

2. Bank of Tokyo Mitsubishi UFJ Ltd. 5. HDFC Bank Ltd. 

3. BNP Paribas 6. Yes Bank Ltd. 
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4. Calyon Bank 7. Kotak Mahindra Bank 

5. Citi Bank N.A. 8. IndusInd Bank Ltd. 

6. Deutsche Bank A.G 9. Karur Vysya Bank 

7. The HongKong and Shanghai      

Banking Corpn. Ltd. 
10. Catholic Syrian Bank 

8. Standard Chartered Bank 11. City Union Bank 

9. SocieteGenerale 12. Dhanlaxmi Bank. Ltd 

10. Barclays Bank 13. Jammu & Kashmir Bank Ltd 

11. Royal Bank of Scotland 14. Karnataka Bank Ltd 

12. Bank of Nova Scotia 15. Laxmi Vilas Bank Ltd 

13. Development Bank of Singapore      

(DBS Bank Ltd.) 
16. Nainital Bank Ltd 

14. CréditAgricole Corporate and 

Investment Bank 
17. Ratnakar Bank Ltd 

15. Abu Dhabi Commercial Bank Ltd 18. South Indian bank Ltd 

16. Bank of Bahrain & Kuwait B.S.C 19. Tamilnadu Mercantile Bank Ltd 

17. Mashreq Bank p.s.c 20. DCB Bank Ltd 

18. HSBC Bank Oman S.A.O.G 21. IDFC Bank 

19. Sonali Bank Ltd.  

20. J. P. Morgan Chase Bank, National     

      Association 
 

21. State Bank of Mauritius Ltd.  

22. BANK of CEYLON  

23. BANK INTERNASIONAL INDONESIA  
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Annexure – D  

  
Special instructions to Bidders for e-Tendering 

  
General 
  
The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in these 
Tender Documents. Submission of Online Bids is mandatory for this Tender. 
 
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be 
the biggest beneficiaries of this new system of procurement.  For conducting electronic tendering, 
Solar Energy Corporation of India Limited has decided to use the portal https://www.tcil-india-
electrionictender.com through TCIL, a Government of India Undertaking. This portal is based on the 
world’s most ‘secure’ and ‘user friendly’ software from ElectronicTender®. A portal built using 
ElectronicTender’s software is also referred to as ElectronicTender System® (ETS). 
 
 Benefits to Suppliers are outlined on the Home-page of the portal. 

 
Instructions  
  
Tender Bidding Methodology:    
  
Sealed Bid System   
  
 Single Stage Two Envelope   
Auction 
  

The sealed bid system would be followed by an ‘e-Reverse Auction’ 
 
 Broad Outline of Activities from Bidder’s Perspective:  
  

1. Procure a Digital Signing Certificate (DSC)-Class II and above.  
2. Register on Electronic Tendering System® (ETS)   
3. Create Marketing Authorities (MAs), Users and assign roles on ETS  
4. View Notice Inviting Tender (NIT) on ETS  
5. For this tender -- Assign Tender Search Code (TSC) to a MA   
6. Download Official Copy of Tender Documents from ETS. Note: Official copy of Tender 

Documents is distinct from downloading ‘Free Copy of Tender Documents’. To participate in 
a tender, it is mandatory to procure official copy of Tender Documents for that tender.  

 
7. Clarification to Tender Documents on ETS  

a) Query to SECI (Optional)   
b) View response to queries posted by SECI 

8. Bid-Submission on ETS  
9. Respond to SECI Post-TOE queries  
10. Participate in reverse auction if invited 

 
For participating in this tender online, the following instructions are to be read carefully. These 
instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.  
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Digital Certificates  
  
For integrity of data and authenticity/ non-repudiation of electronic records, and to be compliant with 
IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital 
Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed by 
Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].  
  
Registration  
  
To use the ElectronicTender® portal https://www.tcil-india-electrionictender.com, vendors need 
to register on the portal. Registration of each organization is to be done by one of its senior persons 
who will be the main person coordinating for the e-tendering activities. In ETS terminology, this person 
will be referred to as the Super User (SU) of that organization. For further details, please visit the 
website/portal, and click on the ‘Supplier Organization’ link under ‘Registration’ (on the Home Page), 
and follow further instructions as given on the site. Pay Annual Registration Fee as applicable.  
 
After successful submission of Registration details and payment of Annual Registration Fee, please 
contact TCIL/ ETS Helpdesk (as given below), to get your registration accepted/activated  
  
Important Note:   
1. Interested bidders have to download official copy of the RfS & other documents after login into 

the ETS Portal of TCIL (https://www.tcil-india-electronictender.com. If the official copy of the 
documents is not downloaded from ETS Portal of TCIL within the specified period of downloading 
of RFS and other documents, bidder will not be able to participate in the tender. 

2. To minimize teething problems during the use of ETS (including the Registration process), it is 
recommended that the user should peruse the instructions given under ‘ETS User-Guidance 
Center’ located on ETS Home Page, including instructions for timely registration on ETS. The 
instructions relating to ‘Essential Computer Security Settings for Use of ETS’ and ‘Important 
Functionality Checks’ should be especially taken into cognizance.  

 
Please note that even after acceptance of your registration by the Service Provider, to respond to a 
tender you will also require time to complete activities related to your organization, such as creation 
of users, assigning roles to them, etc.  
  

TCIL/ ETS Helpdesk 

Telephone/ Mobile 
Customer Support: +91-11-26241071, 26241072  
Emergency Mobile Numbers: +91-9868393775, 9868393717, 
9868393792 

Email-ID 
ets_support@tcil-india.com 
[Please mark CC: support@electronictender.com] 

 
Some Bidding related Information for this Tender (Sealed Bid)  
The entire bid-submission would be online on ETS (unless specified for Offline Submissions). Broad 
outline of submissions are as follows:  
  

 Submission of Bid-Parts  
 Envelope I (Technical-Bid) 
 Envelope II (Financial-Bid) 

 Submission of digitally signed copy of Tender Documents/ Addendum 
  
In addition to the above, the bidders are required to submit certain documents physically offline also 
as per clause 3.25 A, failing which the technical bids will not be opened. 
 
Note: The Bidder should also upload the scanned copies of all the above mentioned original 
documents as Bid-Annexures during Online Bid-Submission. 
Special Note on Security and Transparency of Bids  

https://www.tcil-india-electronictender.com/
mailto:support@electronictender.com
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Security related functionality has been rigorously implemented in ETS in a multidimensional manner. 
Starting with 'Acceptance of Registration by the Service Provider', provision for security has been 
made at various stages in ElectronicTender's software. Specifically for Bid Submission, some security 
related aspects are outlined below:   
  
As part of the ElectronicEncrypter™ functionality, the contents of both the ‘ElectronicForms’ and the 
‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself. Unlike a 
‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words (e.g. I love this 
World). A Pass-Phrase is easier to remember, and more difficult to break. It is mandatory that a 
separate Pass-Phrase be created for each Bid-Part. This method of bid-encryption does not have the 
security and data-integrity related vulnerabilities which are inherent in e-tendering systems which use 
Public-Key of the specified officer of a Buyer organization for bid-encryption. Bid-encryption in ETS is 
such that the Bids cannot be decrypted before the Public Online Tender Opening Event (TOE), even 
if there is connivance between the concerned tender-opening officers of the Buyer organization and 
the personnel of e-tendering service provider.   
  
CAUTION: All bidders must fill ElectronicForms™ for each bid-part sincerely and carefully, and avoid 
any discrepancy between information given in the ElectronicForms™ and the corresponding Main-
Bid. For transparency, the information submitted by a bidder in the ElectronicForms® is made available 
to other bidders during the Online Public TOE. If it is found during the Online Public TOE that a bidder 
has not filled in the complete information in the ElectronicForms™, the TOE officer may make 
available for downloading the corresponding Main-Bid of that bidder at the risk of the bidder. If 
variation is noted between the information contained in the ElectronicForms™ and the ‘Main-
Bid’, the contents of the ElectronicForms™ shall prevail.  
 
In case of any discrepancy between the values mentioned in figures and in words, the value 
mentioned in words will prevail.  
 
The bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is submitted 
into the ‘Time Locked Electronic Key Box (EKB)’ after the deadline of Bid Submission, and 
before the commencement of the Online TOE of Technical Bid, if required as per clause 3.22. 
The process of submission of this Pass-Phrase in the ‘Time Locked Electronic Key Box’ is done in a 
secure manner by first encrypting this Pass-Phrase with the designated keys provided by the SECI.  
 
Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is 
submitted to SECI in a sealed envelope before the start date and time of the Tender Opening Event 
(TOE). 
 
There is an additional protection with SSL Encryption during transit from the client-end computer of a 
Supplier organization to the e-tendering server/ portal.  
 
Other Instructions  
 
For further instructions, the vendor should visit the home-page of the portal https://www.tcil-india-
electrionictender.com, and go to the User-Guidance Center  
  
The help information provided through ‘ETS User-Guidance Center’ is available in three categories – 
Users intending to Register / First-Time Users, Logged-in users of Buyer organizations, and Logged-
in users of Supplier organizations. Various links (including links for User Manuals) are provided under 
each of the three categories.   
   
Important Note: It is strongly recommended that all authorized users of Supplier organizations should 
thoroughly peruse the information provided under the relevant links, and take appropriate action. This 
will prevent hiccups, and minimize teething problems during the use of ETS.  
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SEVEN CRITICAL DO’S AND DON’TS FOR BIDDERS  
  
Specifically for Supplier organizations, the following 'SEVEN KEY INSTRUCTIONS for BIDDERS' 
must be assiduously adhered to:   
  
1. Obtain individual Digital Signing Certificate (DSC or DC) of Class II or above well in advance of 

your tender submission deadline on ETS.  
  
2. Register your organization on ETS well in advance of the important deadlines for your first tender 

on ETS viz ‘Date and Time of Closure of Procurement of Tender Documents’ and ‘Last Date and 
Time of Receipt of Bids’. Please note that even after acceptance of your registration by the Service 
Provider, to respond to a tender you will also require time to complete activities related to your 
organization, such as creation of -- Marketing Authority (MA) [ie a department within the Supplier/ 
Bidder Organization responsible for responding to tenders], users for one or more such MAs, 
assigning roles to them, etc. It is mandatory to create at least one MA. This unique feature of 
creating an MA enhances security and accountability within the Supplier/ Bidder Organization. 

  
3. Get your organization's concerned executives trained on ETS well in advance of your first tender 

submission deadline on ETS  
  
4.For responding to any particular tender, the tender (ie its Tender Search Code or TSC) has to be 

assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should be procured/ 
downloaded before the expiry of Date and Time of Closure of Procurement of Tender Documents.  
Note: Official copy of Tender Documents is distinct from downloading ‘Free Copy of Tender 
Documents’. Official copy of Tender Documents is the equivalent of procuring physical copy of 
Tender Documents with official receipt in the paper-based manual tendering system. 

 
 
5.  Submit your bids well in advance of tender submission deadline on ETS (There could be last 

minute problems due to internet timeout, breakdown, et al)  
 
6. It is the responsibility of each bidder to remember and securely store the Pass-Phrase for each 

Bid-Part submitted by that bidder. In the event of a bidder forgetting the Pass-Phrase before the 
expiry of deadline for Bid-Submission, facility is provided to the bidder to ‘Annul Previous 
Submission’ from the Bid-Submission Overview page and start afresh with new Pass-Phrase(s)  

 
7.  ETS will make your bid available for opening during the Online Public Tender Opening Event 

(TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ is ‘Complete’. For your record, 
you can generate and save a copy of ‘Final Submission Receipt’. This receipt can be generated 
from 'Bid-Submission Overview Page' only if the ‘Status pertaining overall Bid-Submission’ is 
‘Complete’.  

     
      
NOTE:   
While the first three instructions mentioned above are especially relevant to first-time users of ETS, 
the fourth, fifth, sixth and seventh instructions are relevant at all times.  
  

 
 
 
 
 

Additional DO’S AND DON’TS FOR BIDDERS participating in e-Reverse Auction 
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1. Get your organization's concerned executives trained for e-Reverse Auction related processes on 
ETS well in advance of the start of e-Reverse Auction. 

 
2. For responding to any particular e-Reverse Auction, the e-Reverse Auction (ie its Reverse Auction 

Search Code or RASC) has to be assigned to an MA. 
 
3. It is important for each bidder to thoroughly read the ‘rules and related criterion’ for the e-Reverse 

Auction as defined by the Buyer organization. 
 
4. It is important to digitally-sign your ‘Final bid’ after the end of e-Reverse Auction bidding event. 
 
 
Minimum Requirements at Bidder’s End  
  

• Computer System with good configuration (Min PIV, 1 GB RAM, Windows 7 and above)  
• Broadband connectivity   
• Microsoft Internet Explorer 7.0 or above  
• Digital Certificate(s)  
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Annexure – E 

 
TERMS & CONDITIONS OF REVERSE AUCTION 

  
After opening of Financial bids and short-listing of bidders based on the tariff and total capacity of 
project of qualified Project(s), SECI shall resort to “REVERSE AUCTION PROCEDURE”. Reverse 
Auction shall be conducted as per methodology specified in Section- 4 and other provisions of 
Reverse Auction in RfS Documents and their subsequent Addenda/Amendments/Clarifications. 
Bidders in their own interest, are advised to go through the documents in entirety. The Terms & 
Conditions and Business Rules mentioned hereunder are in brief and may not give completer 
explanations. Further these are supplementary in nature. 
 

1. Bidders shall ensure online submission of their ‘Bid Price’ within the auction period.   
  

2. Bidders shall ensure to take all necessary training and assistance before commencement of 
reverse auction to the interested bidders on chargeable basis to be paid directly to TCIL.  
 

3. Business rules for Reverse Auction like event date, time, bid decrement, extension etc. shall 
be as per the business rules, enumerated in the RfS document or intimated later on, for 
compliance. 

 
4. Reverse auction will be conducted on scheduled date & time, as mentioned in the RfS 

document.  
 

5. Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, which is 
enclosed separately in the RfS document.  
 

6. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per 
extant SECI guidelines, shall be initiated by SECI  
 

7. The Bidder shall not divulge either his Bids or any other exclusive details of SECI to any other 
party.   
 

8. Period of validity of Prices received through Reverse Auction shall be same as that of the 
period of validity of bids offered.  
 

9. Bidders should also note that:   
a) Bidders may note that, although extension time is ‘8’ minutes, there is a time lag between 

the actual placing the bid on the local computer of the bidder and the refreshing of the data 

on to the server for the visibility to the Owner. Considering the processing time for data 

exchange and the possible network congestion, bidders must avoid the last minute hosting 

of the Financial Bid during reverse auction.    

b) Participating bidder will agree to non-disclosure of trade information regarding the 

purchase, identity of SECI, bid process, bid technology, bid documentation and bid details.  

c) It is brought to the attention of the bidders that the bid event will lead to the final price of 

bidders only.    

d) Technical and other non-commercial queries (not impacting price) can only be routed to 

the SECI contact personnel indicated in the RfS document.  

e) Order finalization and post order activities such issue of LOI, signing of PPA etc. would be 

transacted directly between successful bidder(s) and SECI.  

f) LOI shall be placed outside the TCIL e-portal & further processing of the LOI shall also be 

outside the system.  
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g) In case of any problem faced by the bidder during Reverse Auction and for all Bidding 

process related queries, bidders are advised to contact the persons indicated in Annexure 

– D of the RfS document.   

h) Bidders are advised to visit the auction page and login into the system well in advance to 

identify / rectify the problems to avoid last minute hitches.  

i) SECI will not be responsible for any PC configuration/Java related issues, 

software/hardware related issues, telephone line glitches and breakdown / slow speed in 

internet connection of PC at Bidder’s end.  

j) Bidders may note that it may not be possible to extend any help, during Reverse Auction, 

over phone or in person in relation to rectification of PC / Internet / Java related issues and 

Bidder may lose the chance of participation in the auction.  

  
10. For access to the Reverse Auction site, the following URL is to be used:  

https://www.tcil-india-electronictender.com  
 

11. No queries shall be entertained while Reverse Auction is in progress.  
  
BUSINESS RULES OF REVERSE AUCTION  
  
Reverse Auction shall be conducted as per methodology specified in Section – 4 and other provisions 
of Reverse Auction in RfS documents and their subsequent Amendments/ Clarifications/ Addenda. 
Bidders, in their own interest, are advised to go through the documents in entirety.  
 
 
The following would be parameters for e-Reverse Auction:  
 

Sl. No. Parameter Value 

1. Date and Time of Reverse-Auction Bidding Event Please refer Bid Information Sheet 

2. Duration of Reverse-Auction Bidding Event 1 Hour 

3. Automatic extension of the ‘Reverse-Auction 
closing Time’, if last bid received is within a 
‘Predefined Time-Duration’ before the ‘Reverse-
Auction Closing Time’ 

Yes 

3.1 Pre-defined Time-Duration 08 minutes 

3.2 Automatic extension Time-Duration 08 minutes 

3.3 Maximum number of Auto-Extension Unlimited Extension 

5. Entity-Start-Price Tariff quoted by the bidders in 
Financial Bid (Second Envelope) 

 
 

Online Reverse Auction shall be conducted by SECI on pre-specified date and time, while the bidders 

shall be quoting from their own offices/ place of their choice. Internet connectivity shall have to be 

ensured by bidders themselves.   

 

During the Reverse Auction, any requests for extension of time will not be considered by SECI. 

Bidders are therefore requested to make all the necessary arrangements/ alternatives whatever 

required so that they are able to participate in the Reverse Auction successfully. Failure of power or 

loss of connectivity at the premises of bidders during the Reverse Auction cannot be the cause for not 

participating in the Reverse Auction. SECI shall not be responsible for such eventualities.   

  
Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, 
capacity/no. of projects being auctioned, auction rules etc.  
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SECI reserves the right to cancel/reschedule/extend the Reverse Auction process/ tender at any time, 
before ordering, without assigning any reason.  
  
SECI shall not have any liability to bidders for any interruption or delay in access to the auction website 
irrespective of the cause. In such cases, the decision of SECI shall be binding on the bidders.  
  
Other terms and conditions shall be as per bidder’s techno-commercial offers and as per the RfS 
document and other correspondences, if any, till date.  
 


	Bid Information Sheet
	Section 1
	INTRODUCTION, BACKGROUND & SCHEME DETAILS

	Section 1
	Introduction, Background & Scheme Details
	1.1. INTRODUCTION
	1.2. BACKGROUND

	1.1
	1.4. SELECTION OF TECHNOLOGY & ELIGIBLE PROJECTS UNDER THIS TRANCHE

	2
	1.5 GUIDELINES FOR IMPLEMENTATION OF THE SCHEME
	1.5.1.  This RfS document has been prepared based on the guidelines issued by MNRE under the Title “National Solar Mission (NSM) Phase-II, Batch-IV Guidelines for Implementation of Scheme for Setting up of 5000 MW  Grid- connected Solar PV Power Proje...
	1.5.2 Solar Energy Corporation of India Limited (SECI) has been designated as the nodal agency for implementation of this Scheme. SECI may develop a suitable monitoring mechanism, to analyse the performance of the projects, carry out random checks to ...
	1.5.3. MNRE may also lay down conditions in order to meet forecasting and scheduling requirements by appropriate commission or such other requirements including partial storage, to improve power quality

	Section 2
	DEFINITIONS
	Section 2
	Following terms used in the document will carry the meaning and interpretations as described below:
	Definitions

	Section 3
	BID INFORMATION AND INSTRUCTION TO BIDDERS  Section 3
	BID INFORMATION AND INSTRUCTIONS TO BIDDERS
	2.
	3.
	3.1. Obtaining RfS Document, Cost of documents & Processing Fees

	3.1.1. The RfS document can be downloaded from the website of TCIL (Telecommunication Consultants India Limited) https://www.tcil-india-electronictender.com. A link of the same is also available at www.seci.co.in.
	3.1.2. Prospective Bidders interested to participate in the bidding process are required to submit their Project proposals in response to this RfS document along with a non-refundable processing fee as mentioned in the Bid Information Sheet. A bidding...
	3.2. Total Capacity Offered, Project Scope and Technology selection
	3.3. Project Registration: The SPD shall be required to follow the applicable rules regarding project registration with the State Nodal Agency in line with the provisions of the Andhra Pradesh Solar Power Policy as amended from time to time, including...
	3.4. Maximum Eligibility for Project capacity allocation for a Bidder
	3.5. Qualification Requirements
	3.6. Financial Requirements for Selected Projects
	3.7. Connectivity with the Grid

	3.7.1. Refer Clause Error! Reference source not found..
	3.8. Not Used
	3.9. Power Generation by Solar Power Developer
	3.10. Clearances required from the State Government and other local bodies

	3.10.1. Refer Error! Reference source not found..
	3.11. Earnest Money Deposit (EMD) and Performance Bank Guarantees (PBG)
	3.12. Success Charges
	3.13. Forfeiture of EMD
	3.14. Power Purchase Agreement

	3.14.1. SECI shall enter into Power purchase agreement (PPA) with Bidders selected based on this RfS. A copy of standard Power Purchase Agreement to be executed between SECI and the selected SPD will be made available on www.tcil-india-electronictende...
	3.14.2. Before signing of PPA with the selected Bidders, SECI will verify the documents furnished by the Bidders at the time of submission of response to RfS including the shareholding of the Project Company along with a copy of complete documentary e...
	3.14.5. The SPDs will be free to reconfigure and repower their plants from time to time during the PPA duration. However, SECI will be obliged to buy power only within the Capacity Utilization Factor (CUF) range laid down in Power Purchase Agreement (...
	3.14.6.  Any extension of the PPA period beyond 25 years shall be through mutual Agreement between the Solar Power Developer and SECI.
	3.15. Not used
	3.16. Financial Closure or Project Financing Arrangements

	i) The requisite technical criteria have been fulfilled and orders placed/agreements entered into, for supply of plants and equipment for the project.
	ii) Detailed Project Report for each project.
	iii) The details of all planned/proposed Inverters and modules (manufacturer, model number, datasheet, all technical certificates as mentioned at Annexure-A along with the link of the certifying authority with ILAC member accredited lab/NABL accredite...
	v) Required land/plot for project development is under possession of the SPD. In this regard the SPD shall be required to furnish the following documentary evidences to establish the possession of the required land/lease agreement in the name of the S...
	vi) All agreements and approvals, clearances from SPIA related to the project along with all necessary supporting documents.
	3.17. Commissioning
	3.18. Commercial Operation Date (COD):

	i) Inter connection with Grid: This may be provided by the STU/CTU /Discom/SPIA on the request of the project developer, even if the project is only partially ready to facilitate testing and allow flow of power generated into the grid to avoid wastage...
	ii) Commissioning of Project:  This will be on a date, when the project meets the criteria defined for project commissioning. SECI may authorize any individual or committee or organization to declare the project commissioned on site.
	iii) The energy accounting shall start from the date of CoD.
	3.19. Not Used
	3.20. Minimum Paid up Share Capital to be held by Project Promoter

	i) The Company developing the project shall provide complete information in their bid in reference to RfS about the Promoters and their shareholding in the company indicating the controlling shareholding.
	ii) No change in the shareholding of the Bidding Company or Bidding Consortium developing the Project shall be permitted from the date of submission of response to RfS till the execution of the PPA. However, in case the Project is being set up by a li...
	iii) Lead Member in the Consortium shall have the Controlling Shareholding in the Project Company having not less than 51% of Voting Rights and paid up share capital in the Project Company.
	iv) The Successful Bidder, if being a single Company, shall ensure that its shareholding in the SPV/project company executing the PPA shall not fall below 51% (fifty-one per cent) at any time prior to 1 (one) year from the COD, except with the prior a...
	However, in case the Successful Bidder shall be itself executing the PPA, then it shall ensure that its promoters shall not cede control  till 1 (one) year from the COD, except with the prior approval of SECI.
	v) In case of companies having multiple promoters (but none of the shareholders having not less  than 51% of voting rights and paid up share capital), it shall be considered as a company under joint control. In such cases, the shareholding pattern in ...
	vi) Transfer of controlling shareholding of the company developing the project within the same group of companies will however be allowed after COD with the permission of SECI, subject to the condition that, the management control remains within the s...
	vii) In the event of Change in Shareholding/Substitution of Promoters triggered by the Financial Institutions leading to signing of fresh PPA with a New Entity, an amount of Rs. 10 Lakh per Project per Transaction as Facilitation Fee (non-refundable) ...
	3.21. Structuring of the Bid selection process

	i)  Single stage, double envelope bidding followed by reverse auction has been envisaged under this RfS. Bidders have to submit both Techno-commercial bid and Financial bid (tariff) together in response to this RfS online. The preparation of bid propo...
	ii) Aggregate capacity offered under this RfS is 750 MW. The Bidders shall submit their proposals for Part-B only. The proposals may be enclosed in the same envelope in the manner described in Clause 3.25.
	3.22. Instructions to Bidders for structuring of bid proposals in Response to RfS
	3.23. Important notes and instructions to Bidders

	a. Wherever information has been sought in specified formats, the Bidders shall fill in the details as per the prescribed formats and shall refrain from any deviations and referring to any other document for providing any information required in the p...
	3.24. Non-responsive Bid
	3.25. Method of Submission of Response to RfS by the bidder
	3.26. Notice board for display:
	3.27. Not Used.
	3.28. Validity of the Response to RfS
	3.29. Bid Preparation cost

	The Bidder shall be responsible for all the costs associated with the preparation of the response to RfS and participation in discussions and attending pre-bid meeting(s), etc. SECI shall not be responsible in any way for such costs, regardless of the...
	3.30. Clarifications/Pre Bid meeting/ Enquires/ Amendments

	i) Clarifications / Doubts, if any, on RfS document may be emailed and/or through TCIL portal.
	ii) SECI will make effort to respond to the same in the Pre Bid Meeting to be held as mentioned in the Bid Information Sheet. A compiled list of such questionnaire and SECI’s response will be uploaded in the website www.tcil-india-electronictender.com...
	iii)  A Pre Bid Meeting shall be held as mentioned in the Bid Information sheet (venue to be notified later on SECI’s website).
	iv) Enquiries/ clarifications may be sought by the Bidder from:
	3.31. Right of SECI to reject a Bid

	SECI reserves the right to reject any or all of the responses to RfS or cancel the RfS or annul the bidding process for any project at any stage without assigning any reasons whatsoever and without thereby any liability.
	3.32. Post LoI Compliances


	Section 4
	Bid evaluation methodology and selection of Projects
	4.
	4.1. Bid Evaluation


	SECTION 2:
	2.1
	2.2
	4.2. Techno-commercial Evaluation of Bidders
	A. First Envelope (Technical Bid) Evaluation (Step-1):
	B. Second Envelope (Financial Bid) Evaluation (Step-2):
	4.3. Reverse Auction (Step-3)

	4.
	4.1.
	4.2.
	4.3.
	4.3.1. The reverse auction for the total project capacity shall be conducted through www.tcil-india-electronictender.com portal on the day as intimated by SECI to the eligible bidders.
	4.3.2. Not used.
	4.3.3. The Total eligible bidders for the Project for reverse auction shall be decided as mentioned below:
	4.3.4. At least one week prior to reverse auction, an advance intimation regarding the date and time of the reverse auction will be sent to by email to all bidders whose technical bids have been opened and found to be qualified. However from this adva...
	4.3.5. Shortlisted bidders for Reverse Auction will be able to login into the TCIL website of reverse auction15 minutes before the start time of reverse auction.
	4.4. Selection of Successful Bidders

	1.
	2.
	3.
	4.
	4.1.
	4.2.
	4.3.
	4.4.
	4.4.1. The Bidders shall be selected in the ascending order with lowest quoted tariff (being L1) and so on till the capacity is exhausted. The lowest quoting Bidder will be allotted its qualified project capacity and then, next higher bidder will be a...
	4.4.2. In case of the last selected Bidder, if the balance project capacity is less than the total project capacity mentioned by the bidder, then the balance project capacity shall be awarded to the Bidder till the total eligible capacity (SE) is exha...
	4.4.3. In case of a tie among two or more bidders (i.e. their last quoted tariff being the same at the end of the e-RA), they will be considered in the chronological order of their last bid with preference to that bidder who has quoted his last bid ea...
	4.4.4. At the end of selection process, a letter of Intent (LOI) will be issued to the successful Bidders for each Project. In case of a Consortium being selected as the successful Bidder, the LOI shall be issued to the Lead Member of the Consortium.
	Section 5
	OTHER PROVISIONS  Section 5
	OTHER PROVISIONS
	3.
	5.
	5.1. Role of State Nodal Agencies
	5.2. Role of State Transmission Utility

	i) Provide connectivity to the Solar Projects with the grid
	ii) Support during commissioning of projects
	iii) Coordination among various State and Central agencies for evacuation of power.
	5.3. Role of Solar Park Implementation Agency (SPIA)
	5.4. Power to Remove Difficulties
	5.5. Payment Security Mechanism

	Section 6
	FORMATS FOR BID SUBMISSION
	6.0      FORMATS FOR BID SUBMISSION
	FORMAT-6.1
	Covering Letter
	FORMAT-6.2
	FORMAT FOR POWER OF ATTORNEY
	Format for Earnest Money Deposit
	1. We, the  Members  of  the  Consortium  and  Members  to  the  Agreement  do  hereby unequivocally  agree  that  Member-1  (M/s_______________),  shall  act  as  the  Lead Member as defined in the RfS for self and agent for and on behalf of  Member-...
	2. The  Lead  Member  is  hereby  authorized  by  the  Members  of  the  Consortium  and Members to the Agreement to bind the Consortium and receive instructions for and on their behalf.
	3. Notwithstanding anything contrary contained in this Agreement, the Lead Member shall always be liable for the equity investment obligations of all the Consortium Members i.e. for both its own liability as well as the liability of other Members.
	4. The Lead Member shall be liable and responsible for ensuring the individual and collective commitment of each of the Members of the Consortium in discharging all of their respective equity obligations. Each Member further undertakes to be individua...
	5. Subject to the terms of this Agreement, the share of each Member of the Consortium in the issued equity share capital of the Project Company is/shall be in the following proportion:
	6. The Lead Member, on  behalf  of  the  Consortium,  shall  inter  alia  undertake  full responsibility for liaising with Lenders  or through internal accruals and mobilizing debt resources for the Project, and ensuring that the Seller achieves Finan...
	7. In case of any breach of any equity investment commitment by any of the Consortium Members, the Lead Member shall be liable for the consequences thereof.
	8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as aforesaid and equity investment obligations thereto shall not in any way be a limitation of responsibility of the Lead Member under these presents.
	9. It is further specifically agreed that the financial liability for equity contribution of the Lead Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead Member shall be liable irrespective of its scope of work ...
	10. This Agreement shall be construed and interpreted in accordance with the Laws of India and courts at [  -----  ] alone shall have the exclusive jurisdiction in all matters relating thereto and arising thereunder..
	11. It is hereby further agreed that in case of being selected as the Successful Bidder, the Members do hereby agree that they shall furnish the Performance Guarantee in favour of SECI in terms of the RfS.
	12.   It is further expressly agreed that the Agreement shall be irrevocable and shall form an integral part of the Power Purchase Agreement (PPA) and shall remain valid until the expiration or early termination of the PPA in terms thereof, unless exp...
	13.   The Lead Member is authorized and shall be fully responsible for the accuracy and veracity of the representations and information submitted by the Members respectively from time to time in the response to RfS.
	14.   It is hereby expressly understood between the Members that no Member at any given point of time, may assign or delegate its rights, duties or obligations under the PPA except with prior written consent of SECI.
	15.  This Agreement
	a) has been duly executed and delivered on behalf of each Member hereto and constitutes  the  legal,  valid,  binding  and  enforceable  obligation  of  each  such Member;
	b) sets forth the entire understanding of the Members hereto with respect to the subject matter hereof; and
	c) may  not  be  amended  or  modified  except  in  writing  signed  by  each  of  the Members and with prior written consent of SECI.
	16.   All the terms used in capitals in this Agreement but not defined herein shall have the meaning as per the RfS and PPA.
	IN WITNESS WHEREOF, the Members have, through their authorized representatives, executed these present on the Day, Month and Year first mentioned above.
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