

**SOLAR ENERGY CORPORATION OF INDIA**

**NEW DELHI-110017**

**Ref: SECI/C&P/PMC/NIT/2016/THDCIL/50**

**Date: 13.07.2016**

**Sub: Corrigendum for “NIT for and behalf of THDCIL for Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 50 MW(AC) Solar PV Power Plant at Kasargod Solar Park, Kerala”**

SECI has entered into an MOU with THDCIL to act as a Project Management Consultant for the development THDCIL's 250 MW Solar PV Project. Subsequent to the signing of MOU; KSEBL, THDCIL and SECI has entered into a Tripartite Agreement for the development of the initial 50 MW Solar PV Project of the THDCIL in the 200 MW Solar Park being developed in the state of Kerala. During the joint site visit by the KSEBL, THDCIL and SECI; land at Manjeswar (Kasargod) has been identified. Recently we have received marking for the land from Renewable Power Corporation of Kerala Limited.

Please see the below corrigendum –

- 1) Site survey date – 20/07/2016
- 2) Pre bid meeting date – 21/07/2016 at Kasargod, Kerala (venue to be intimated later)

In view of the above, it is proposed to publish the advertisement for corrigendum as provided above.

(Abhinav Kumar)  
Deputy Manager